
GENERAL MEETING OF THE BOARD OF DIRECTORS 
OFTHE 

CENTRAL TEXAS REGIONAL MOBILITY AUTHORITY 

RESOLUTION NO. 19-046 

APPROVE AN INTERLOCAL AGREEMENT WITH TRAVIS COUNTY FOR THE 
DEVELOPMENT OF CERTAIN COUNTY TRANSPORTATION PROJECTS 

WHEREAS, the Central Texas Regional Mobility Authority ("Mobility Authority") was created 
pursuant to the request of Travis and Williamson Counties and in accordance with provisions of 
the Transportation Code and the petition and approval process established in 43 Tex. Admin. Code 
§ 26.01, et. seq. (the "RMA Rules"); and 

WHEREAS, both the Mobility Authority and Travis County are authorized to design and construct 
roads needed to relieve existing and future traffic congestion and to improve the transportation 
network that serves Travis County residents and the traveling public; and 

WHEREAS, under the Interlocal Cooperation Act, Chapter 791, Government Code, and Chapters 
222 and 370, Transportation Code, the Mobility Authority and Travis County may enter into one 
or more agreements to cooperate in funding, designing, building, and maintaining improvements 
to the roadway system that serves the residents, landowners, businesses, and the traveling public 
in southeast Travis County; and 

WHEREAS, Travis County has approached the Mobility Authority about the possibility of 
entering into an interlocal agreement to develop and deliver six projects identified in Travis 
County's 2017 Bond Program as shown on Exhibit A; and 

WHEREAS, the Executive Director and Travis County staff have negotiated an interlocal 
agreement for the Mobility Authority to develop and deliver the bond projects which is attached 
hereto as Exhibit B; and 

WHEREAS, the Travis County Commissioners Court approved the proposed interlocal agreement 
on August 27, 2019; and 

WHEREAS, the Executive Director recommends that the Board approve the proposed interlocal 
agreement and authorize him to take all such actions as are necessary to complete the work 
contemplated in the interlocal agreement including negotiating and executing contracts, work 
authorizations and task orders for the identified projects. 

NOW THEREFORE, BE IT RESOLVED, that the Board hereby approves the proposed interlocal 
agreement with Travis County and authorizes the Executive Director to finalize and execute the 
interlocal agreement on behalf of the Mobility Authority in the form or substantially the same form 
as attached hereto as Exhibit B; and 



BE IT FURTHER RESOLVED, that the Executive Director or his designee is authorized to take 
all such actions necessary to complete the work contemplated in the interlocal agreement including 
negotiating and executing contracts, work authorizations and task orders. 

Adopted by the Board of Directors of the Central Texas Regional Mobility Authority on the 11th 

day of September 2019. 
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Exhibit B 
 



INTERLOCAL COOPERATION AGREEMENT 

This Interlocal Cooperation Agreement ("Agreement") is between Travis County, Texas, a 
political subdivision of the State of Texas (the "County"), and the Central Texas Regional 
Mobility Authority, a political subdivision of the State of Texas (the "Authority"). County and 
Authority may be referred to collectively in this Agreement as the "Parties," and individually as 
a "Party." 

WHEREAS, the Parties intend to part1c1pate and collaborate under the direction and 
oversight of the County's Transportation and Natural Resources Division ("TNR") in the design 
and construction of the following projects: 

1. Old San Antonio Road from FM 1826 to Hays County Line - widen to add shoulders; 
2. Old Lockhart Road from Slaughter Lane to Thaxton Road - widen to add shoulders; and 
3. County Line Road at Elm Creek - replace bridge and approaches; 

as well as the design oversight and construction of the following projects: 

1. South Pleasant Valley Road from FM 1327 to south of River Plantation Drive - construct 
new Four-Lane Major Arterial Divided roadway ("MAD 4"); 

2. Thaxton Road from McKinney Falls Parkway to Sassman Road - reconstruct to MAD 4 
3. Pearce Lane from west of Kellam Road to Wolf Lane- reconstruct to MAD 4 

as approved by motion of the Travis County Commissioners Court on August 27, 2019 
(individually referred to herein as a "Project" and collectively as the "Projects"); and 

WHEREAS, the Projects are generally described and depicted in the attached Exhibit 1; and 

WHEREAS, the County has been tasked with completing the 2017 Bond Program within 
five (5) years, and in order to meet that deadline must evaluate alternative delivery methods and 
contracting with the CTRMA helps manage these Projects as an alternative delivery method in 
order to complete the 2017 Bond on time; and 

WHEREAS, the County has agreed to fund the direct and indirect costs of the Projects as 
well as oversee the projects as detailed in this Agreement, and the Authority has agreed to 
manage the design, procurement, and/or construction of the Projects as detailed in this 
Agreement; and 

WHEREAS, the County will assign a County Project Manager from TNR to oversee all 
operations and act as the County's representative. The County Project Manager will direct and 
oversee the delivery of the Projects as outlined in this Agreement; and 

WHEREAS, the Parties, as political subdivisions of the State of Texas, intend for this 
Agreement to conform in all respects with the provisions of the Interlocal Cooperation Act, 
Texas Government Code Section 791.001, et seq.; 

NOW, THEREFORE, the Parties agree as follows: 



1. Financial Obligations. 

(A) County will provide funding for each Project as outlined in the approved Budget for each 
Project further described in Section 1 (E). The Authority will deposit all Project funds into 
separate Trust Accounts for each Project as directed by the County so as not to commingle the 
funds with other Authority projects. 

(B) County will provide the preliminary funding outlined in the approved Budget for each 
Project per the schedule included in attached Exhibit 2 after execution of this Agreement and 
upon availability of the funds. 

(C) The Authority may begin incurring expenses toward each individual Project upon approval 
of the Budget for that individual Project but will not be able to reimburse itself until this 
Agreement is fully executed, and the Project funds are deposited in the Project Trust Account. 
Refer to Section 1 (J) for County approval necessary for disbursement from the Trust Account. 
The County may pay all or a portion of the Projects' costs using funds available from other 
sources, including funds provided to the County by third parties other than the Authority. 

(D) The Authority shall be entitled to funds up to a not-to-exceed amount of 2% of the actual 
total project cost (excluding purchase cost of right-of-way and utility relocation costs) for each 
Project to cover the administration expense of each Project by the Authority's staff. This 2% 
administration expense shall be included in the detailed Budget for each Project and shall be 
disbursed to the Authority on a pro-rata basis as funds are drawn down from the respective Trust 
Accounts to pay project costs. 

(E) Authority and County will jointly develop a detailed budget for each Project, including a 
cash flow projection and the County's projected funding sources ("Budget"). Each Budget will 
include the following costs to be paid by the Authority (from the appropriate Trust Account) to 
itself and to outside consultants, vendors, and the successful bidders on the construction contract 
for each of the Projects: 

( 1) preliminary engineering; 
(2) capital costs ( design and construction); 
(3) engineering oversight (including design reviews, construction management, 
materials testing, inspection); 
( 4) legal, administrative, and other fees and expenses related to this Agreement, 

procurement, and Project development and oversight; 
(5) environmental permits and approvals, ifrequired; 
(6) utility coordination services; 
(7) right-of-way coordination, appraisal, and acquisition services; 
(8) contingencies; 
(9) the 2% administration expense described in Section 1 (D); and 
( 10) all other costs reasonably projected as necessary to complete a Project, excluding 

any additional cost for a Party's in-kind services provided through a Party's employee. 
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(F) A Budget will include a cash flow by yearly bond issuance for each County fiscal year. 
Payments will be made by phase (preliminary funding and construction funding) based on the 
Budget per the schedule outlined in Exhibit 2. 

(G) No later than ten (10) days after the County has approved each Budget, as evidenced by a 
written notice of Budget approval signed by the County Project Manager and delivered to the 
Authority, the County shall pay to the Authority an initial payment identified in the Budget as 
the preliminary funding for use by the Authority to pay Project costs incurred after the date of 
Budget approval. Upon completion of the preliminary funding phase, the Authority will provide 
notification to the County of the Advertisement to Bid for each Project at which time the County 
will have ten (10) days to deposit the construction funding into the Project Trust Account 
provided the funds are available per the schedule in Exhibit 2. If the Parties have not agreed on 
each Budget by October 1, 2019, or if the County fails to make any payment to the Authority 
required by each Budget, the Authority may terminate this Agreement in accordance with 
Section 5(A). 

(H) After a Budget is approved, it may be revised by written agreement of the County's Project 
Manager and the Authority's Program Manager. If the total cost of any one Project is projected 
to exceed the estimate set forth in the Budget for that Project, the Parties may engage in value 
engineering or other cost cutting measures in an attempt to control costs on any project or may 
identify contingency funds available from another of the Projects that can be transferred to the 
Project with the shortfall. If the projected combined costs of the Projects exceed funding 
available from the County from its own funds or from sources other than the Authority, the 
County may elect to provide the funds required to pay the additional Project costs . If the County 
fails to provide the funds required to pay excess Project costs, either Party may terminate this 
Agreement in accordance with Section 5(A). If either Party terminates this Agreement due to 
lack of funding, the County may be responsible for any demobilization and other costs associated 
with the termination. 

(I) The Authority shall have no obligation to execute a construction contract for any Project, or 
to issue a notice to proceed under a construction contract until County has paid all funds required 
by a Budget to fully fund the construction contract, related oversight and inspection costs, and 
the contingency fund established in the Budget for that Project. 

(J) Authority may disburse funds from each Trust Account to pay its administration expense, to 
pay its outside contractors and to pay the contract price for construction of the corresponding 
Project to the bidder selected for the contract, including any change orders approved under this 
Agreement. Any disbursement of funds must first be approved by the County Project Manager 
before the funds can be disbursed. The Authority will provide a summary of the proposed 
disbursement with appropriate back-up. The County will review the proposed disbursement 
within five (5) days of receipt and either approve the disbursement or provide comment 
otherwise. If County does not provide its approval or comments by the deadline, the County is 
deemed to have approved the disbursement. No later than two days after making any 
disbursement from the Trust Account, Authority will provide to County a copy of the 
disbursement. 
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(K) Any interest earned on the funds in a Trust Account and is not used for Project expenditures 
shall be reported to the County and remitted back to the County following final project closeout. 

(L) Any funds remaining in a Trust Account shall be disbursed to County after the 
corresponding Project is accepted by the County as evidenced by a certificate of acceptance 
provided to the Authority, and after the Authority has disbursed and paid all Project expenses 
described in this section that were accrued and payable on the date of the County's acceptance. 

(M) Authority shall keep and maintain records to document and support that each disbursement 
made by Authority is for an authorized purpose under this Agreement. All of Authority's 
disbursements paid from a Trust Account shall be subject to audit by County at County's request 
and sole expense. 

(N) The Authority shall obtain written approval from the County before approving any proposed 
discretionary change order that would increase the cost of a Project as established in the 
corresponding Budget or that would delay the date required for substantial completion 
established by the construction contract for the Project. The Authority will notify and consult 
with the County on any proposed change order, but the Authority is hereby authorized to approve 
a proposed change order necessary with the concurrence of the County Project Manager to 
complete the Project as designed and scheduled; provided, however, that sufficient funds 
established by the Budget are available in the Trust Account to pay all costs resulting from the 
change order. If there are not adequate funds in the Trust Account for the change order, 
Authority will notify County of the need for the additional funds. 

(0) The County has contracted with a third-party Program Manager ("Third-Party Program 
Manager") who will support the County in tracking and scheduling County projects. The 
Authority agrees to coordinate with this Third-Party Program Manager by providing requested 
schedule and spending updates. 

2. Project Development. 

(A) County will timely acquire and make available to the Authority all rights-of-way, licenses, 
easements of any nature and duration, and rights of possession needed to complete each Project. 
County will obtain any additional rights or rights-of-way needed for design changes or 
betterments to each Project requested and funded by the County. A portion or all right-of-way 
acquisition tasks can be delegated to the Authority if both parties agree and the Budget is 
modified to reflect the new scope. 

(B) The Authority shall provide ROW documents to the County on or before the date the 60% 
design comments have been cleared. The Authority shall prepare right-of-way maps ("strip 
maps"), property descriptions ("field notes" and "parcel plats"), and other data as needed to 
describe the right-of-way and access rights necessary for the Projects. The Authority shall be 
responsible for all real property record and land title research useful or necessary in preliminary 
and final determination of parcel acquisition needs and preparation of ROW documents. For 
purposes of this Agreement, ROW documents are further defined as comprehensive legal 
descriptions for all parcels wherein acquisition of real property interests, whether permanent or 
temporary, are required for construction of the Projects. Legal descriptions shall be comprised of 
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finalized parcel plats with metes and bounds descriptions, signed and sealed by a Registered 
Professional Land Surveyor currently licensed by the "Texas Board of Professional Land 
Surveying." All parcel plats and sketches shall depict the land area of the parcel, in addition to 
all improvements and significant natural vegetation located within or proximate to that land area. 
Copies of this data shall be delivered to the County for review at least three weeks before 
beginning the standard process for acquisition of right-of-way for each of the Projects. All 
surveying for ROW documents shall be tied to the Texas State Plane Coordinate System and 
must be located relative to all adjoining projects. Following the County's acceptance of ROW 
documents, the Authority shall provide right-of-way line and on-site parcel staking whenever 
requested by the County, or its agents and assigns, for use in appraisal, land-planning, and 
activities associated with property owner negotiations. 

(C) Utility relocations required for the Projects will be a joint responsibility. Depending on 
which Party is allocated funds for utility work in the Budget, the Authority and/or the County's 
design consultant will perfonn the utility investigations, identify utility conflicts and coordinate 
relocations or protection in place plans with the utilities. The County will enter into any utility 
agreements required for the projects and will be responsible for making payments, if any, as 
required per the applicable utility agreements. The County agrees to provide such permits and 
easements as may be necessary for the Authority to accomplish the relocation of utilities. The 
County will cooperate with the Authority in securing the performance of all necessary utility 
relocations. The County will coordinate with the Authority regarding the placement or 
relocation of any utility within or on the Projects to minimize and mitigate any disruption to the 
construction of the Projects . 

(D) The design, plans, and specifications for each Project shall comply with applicable local, 
state, and federal regulations and standards and shall be sealed by a Texas Registered 
Professional Engineer. 

(E) The Authority will manage the design and construction of the Old San Antonio Road, Old 
Lockhart Road, and County Line Road Projects and will provide design oversight and manage 
the construction of the South Pleasant Valley Road, Thaxton Road, and Pearce Road Projects 
pursuant to applicable and agreed criteria, including (i) development of the engineering design, 
plans and specifications for all roadway improvements; (ii) the surveying; (iii) the construction; 
and (iv) inspection and testing. 

(F) For the three projects that the Authority will manage design and construction: 

When design work for each design package is 30% complete, 60% complete, and again 
when the design work for each design package is 90% complete, Authority shall submit the 
complete design package to the County Project Manager. County Project Manager will 
review and provide comments on the design package to the Authority. The Parties will 
participate in joint monthly coordination and review meetings with representatives from all 
affected County reviewers to avoid or resolve conflicts in review comments. County agrees 
to complete its review and notify the Authority of its approval or disapproval of the design 
package no later than 5 days after receiving the design package. If County does not provide 
its approval or disapproval by the deadline, the County is deemed to have approved the 
design package. If County disapproves of the information submitted, the County shall at the 
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same time notify Authority of the reasons for the disapproval and actions necessary for the 
design package to meet County approval. Authority will have an opportunity to correct or 
submit additional information to cure any defects or deviations identified by County. Any 
defects or deviations will be discussed in an over-the-shoulder review meeting and 
incorporated into the next submittal. 

For the three projects that the Authority will provide design oversight and manage construction: 

The Authority's Project Manager will provide project management services in support of the 
design contract procured by the County. These services may include various tasks related to 
the development of construction documents, as well as participate in public meetings to 
present alternatives to the community. The Authority will coordinate with the design 
consultant and will review the design package submittals. The Authority agrees to 
coordinate and complete its review and notify the County of its approval or disapproval of 
the design package no later than 5 days after receiving the design package. If the Authority 
does not provide approval or disapproval by the deadline, the Authority is deemed to have 
approved the design package. If the Authority disapproves of the information submitted, it 
shall at the same time notify the County of the reasons for its disapproval and actions 
necessary for the design package to meet Authority approval. Any defects or deviations will 
be discussed in an over-the-shoulder review meeting with all parties involved and 
incorporated into the next submittal. 

(G) When applicable, the Authority in cooperation with the County shall be responsible for 
permitting, obtaining, unless waived, an approved Conditional Letter of Map Revision 
(CLO MR), and Letter of Map Revision (LOMR), and environmental assessments and clearances 
associated with each Project. Authority agrees to develop and construct each Project on an 
expedited timetable in accordance with the corresponding Budget using resources and 
procurement methods available to and as detennined by the Authority 

(H) The Authority will ensure that its design engineer for each of the three projects for which it 
is managing design provides professional liability, automobile liability, and general liability 
insurance in accordance with the standard requirements of the County. The Authority will ensure 
the Authority and the County are named as additional insureds with respect to such general 
liability and automobile liability coverage. 

(I) The Authority will implement its MoveFWD Program during the construction phase of each 
of the Projects. This Program leverages local construction projects to provide potential job 
opportunities to local veterans, homeless, near-homeless, ex-offenders, and the under-trained and 
under-certified. This initiative connects candidates to potential employers by providing job 
placement and training. The Authority will require all contractors and subcontractors comply 
with the County's livable wage rates, to the extent allowed by law. 

(J) The Authority will make a good faith effort to encourage HUB participation at the same level 
as required for all County projects as described in the County Code Chapter 32, section 32.008 
and the County purchasing procedures guide. The Authority or its designee will enter payment 
data into the County's Vendor Tracking System (VTS) identifying HUB percentages utilized for 
each project. 
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3. Project Bidding & Award of Construction Contract. 

(A) The Authority will be responsible for the solicitation of bids for the construction of each 
Project based on the approved plans and specifications and in accordance with the Authority's 
bidding policies, laws, practices, and procedures. The Authority will notify the County of the 
lowest responsible bidder and the amount of the bid for each Project. The County Project 
Manager will have 5 days to review the Authority's recommendation for award and must give 
written approval before the Authority can award the contract. 

(B) County and Authority will consult on necessary or desirable provisions to be included in any 
construction contract for a Project procured by the Authority. Any construction contract executed 
by the Authority shall include, without limitation, indemnification protection provisions for 
Authority and County, a deadline for substantial completion of the Project; possible inclusion of 
incentive/ disincentive clauses in relation to meeting an agreed to schedule, if the delay is not 
attributable to the Authority, the County, or a force majeure event; and provisions establishing 
the right of the Authority to assign the construction contract to County upon the County's 
acceptance of the substantial completion of the Project, together with all contractor's warranties, 
guarantees, and bonds. 

4. Project Management. 

(A) The Authority will act on behalf of the County with respect to each Project. The Authority 
agrees to coordinate with the County to interpret and define the County's policies and decisions 
with respect to each Project. If a dispute arises, the County's decision will be final. The 
Authority will designate a Program Manager and may designate other representatives to transmit 
instructions and act on behalf of the Authority with respect to each Project. The Authority will 
deliver monthly repo1is to County regarding financial, design and construction progress. The 
Authority, on request, will appear before the Commissioners Court for briefings. 

(B) The County Project Manager will act on behalf of the County with respect to each Project, 
coordinate with the Authority, receive and transmit information and instructions, and will have 
complete authority to interpret, define, and communicate the County's policies and decisions 
with respect to each Project. The County Project Manager may designate other representatives to 
transmit instructions and act on behalf of the County with respect to the Project. 

5. Default; Termination; Dispute Resolution. 

(A) Either Party may terminate this Agreement if the other Party defaults in its obligation and, 
after receiving notice of the default and of the non-defaulting Party's intent to terminate, fails to 
cure the default no later than five days after receipt of that notice. Otherwise, this Agreement will 
terminate on the date when all Trust Account funds have been disbursed in accordance with the 
terms of this Agreement. 

(B) If a disagreement between Authority and County arises regarding engineering design, design 
and construction standards, plans and specifications, inspection and testing, deficiencies and 
remedial action, change orders, or any other requirement or provision of this Agreement, and the 
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disagreement is not resolved by the Authority's Program Manager and the County Project 
Manager, it shall be referred as soon as possible to the Authority's Executive Director (or his 
designee) and TNR's Deputy Director (or his designee). 

(C) When mediation is acceptable to both parties, the parties may use a mutually acceptable 
mediator, or a mediator appointed by a court of competent jurisdiction. Mediation is conducted 
in compliance with Chapter 154 of the Texas Civil Practice and Remedies Code. Unless both 
parties are satisfied with the mediated resolution, the mediation is not a final and binding 
resolution of the dispute. All communications within the scope of the mediation must remain 
confidential in compliance with section 154.073 of the Texas Civil Practice and Remedies Code, 
unless both parties agree in writing to waive confidentiality. 

6. Liability. To the extent allowed by Texas law, County and Authority agree that each Party is 
responsible for its own proportionate share of any liability for personal injury or death or 
property damage arising out of or connected to its negligent acts or omissions in connection with 
this Agreement as detennined by a court of competent jurisdiction. Neither County nor Authority 
waives, relinquishes, limits or conditions its governmental immunity or any other right to avoid 
liability which it otherwise might have to a third party. Nothing in this Agreement shall be 
construed as creating any liability in favor of any third party or parties against either County or 
Authority, nor shall it ever be construed as relieving any third party or parties from any liabilities 
of such third party or parties to County or the Authority. 

7. Miscellaneous. 

(A) Force Majeure. Whenever a period of time is prescribed by this Agreement for action to be 
taken by either Party, the Party shall not be liable or responsible for, and there shall be excluded 
from the computation of any such period of time, any delays due to strikes, riots, acts of God, 
shortages of labor or materials, war, terrorist acts or activities, governmental laws, regulations, or 
restrictions, or any other causes of any kind whatsoever which are beyond the control of such 
paiiy. 

(B) Notice. All notices, demands or other requests, and other communications required or 
permitted under this Agreement or which any Party may desire to give, shall be in writing and 
shall be deemed to have been given on the sooner to occur of (i) receipt by the Party to whom the 
notice is hand-delivered, with a written receipt of notice provided by the receiving Party, or (ii) 
two days after deposit in a regularly maintained express mail receptacle of the United States 
Postal Service, postage prepaid, or registered or certified mail, return receipt requested, express 
mail delivery, addressed to such Party at the respective addresses set forth below, or such other 
address as each Party may from time to time designate by written notice to the others as herein 
required or (iii) electronic mail transmission (the latter of scanned documents in formats such as 
.pdf or .tif) for which confirmation of receipt by the other Party has been obtained by the sending 
Party: 

AUTHORITY: Justin Word, Director of Engineering 
Central Texas Regional Mobility Authority 
3300 N. IH-35, Suite 300 
Austin, TX 78705 
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WITH COPY TO: 

COUNTY: 

Email address: jword@ctnna.org 

Geoff Petrov, General Counsel 
Central Texas Regional Mobility Authority 
3300 N. IH-35, Suite 300 
Austin, TX 78705 
Email address: gpetrov@ ctrma.org 

Morgan Cotten, Public Works Director 
Travis County Transportation and Natural Resources 
P.O. Box 1740 Austin, TX 78767 
Email address: morgan.cotten@traviscountytx.gov 

WITH A COPY TO: Jennifer Hopgood, Assistant County Attorney 
Travis County Attorney's Office 
P.O. Box 1748 
Austin, TX 78767 
Email address: jennifer.hopgood@traviscountytx.gov 

(C) Calculation of Days. Each reference in this Agreement to a day or days refers to a day that is 
not a Saturday, Sunday, or a legal holiday observed by both the County and the Authority. If the 
last day of any period described in this Agreement is a Saturday, Sunday, or such legal holiday, 
the period is extended to include the next day that is not a Saturday, Sunday, or such legal 
holiday. 

(D) Entire Agreement. This Agreement contains the complete and entire Agreement between the 
Parties respecting the matters addressed herein, and supersedes all prior negotiations, 
agreements, representations, and understanding, if any, between the Parties respecting the 
Projects. This Agreement may not be modified, discharged, or changed in any respect 
whatsoever except by a further agreement in writing duly executed by authorized representatives 
of the Parties hereto. The recitals set forth above and the attached exhibits are incorporated 
herein. 

(E) Effective Date. This Agreement takes effect upon the last date of due execution of the 
Agreement by the County and the Authority. 

(F) Other Instruments. The Parties hereto covenant and agree that they will execute other and 
further instruments and documents as may become necessary or convenient to effectuate and 
carry out the purposes of this Agreement. 

(G) Invalid Provision. Any clause, sentence, provision, paragraph, or article of this agreement 
held by a court of competent jurisdiction to be invalid, illegal, or ineffective shall not impair, 
invalidate, or nullify the remainder of this Agreement, but the effect thereof shall be confined to 
the clause, sentence, provision, paragraph, or article so held to be invalid, illegal, or ineffective. 
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TRAVIS COUNTY, a political 
subdivision of the State of Texas 

By:~~ 
Sarah Eckhardt 9-
Travis Count)'. Jud~e 
Date: AUG I. 7 2019 

CENTRAL TEXAS REGIONAL 
MOBILITY AUTHORITY, a political 
subdivision of the State of Texas 

By: _________ _ 
Mike Heiligenstein 

Executive Director 

Date: 
-----
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