GENERAL MEETING OF THE BOARD OF DIRECTORS
OF THE
CENTRAL TEXAS REGIONAL MOBILITY AUTHORITY

RESOLUTION NO. 21-042

APPROVING A CONTRACT WITH ANGEL BROTHERS HOLDINGS CORP. FOR
THE FY20-1 MAINTENANCE PROJECT

WHEREAS, in order to preserve the existing asphalt pavement structure and extend the pavement
life along the 183A Frontage Roads and the east end of 290E, the Mobility Authority has planned
an asphalt overlay, pavement structure repairs, edge milling, and pavement markings on the 183A
corridor from Hero Way to Avery Ranch Blvd and on the 290E corridor from Parmer Lane to
Gilleland Creek ( the “FY20-1 Maintenance Project”); and

WHEREAS, the Mobility Authority advertised and released bid documents for the FY20-1
Maintenance Project on May 6, 2021; and

WHEREAS, a total of three bids were received by the bid opening on June 8, 2021; and

WHEREAS, the Mobility Authority reviewed the bids and the apparent low bid submitted by
Angel Brothers Holdings Corp. was found to be responsive, mathematically correct, and materially
balanced; and

WHEREAS, the Executive Director recommends that the Board approve a contract with Angel
Brothers Holdings Corp. for the FY20-1 Maintenance Project in an amount not to exceed
$3,968,858.29 and in the form published in the bid documents attached hereto as Exhibit A.

NOW, THEREFORE, BE IT RESOLVED, that the Board of Directors approves a contract with
Angel Brothers Holdings Corp. for the FY20-1 Maintenance Project in an amount not to exceed
$3,968,858.29 and hereby authorizes the Executive Director to finalize and execute the contract
on behalf of the Mobility Authority in the form or in substantially the same form published in the
bid documents attached hereto as Exhibit A.

Adopted by the Board of Directors of the Central Texas Regional Mobility Authority on the 30"
day of June 2021.

Submigted and reviewed by: App

vYGeneral Counsel Robert W. Mlkins, Jr.
Chairman, Board of Directors
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BID DOCUMENTS
CONTRACT AND CONTRACT BOND
SPECIAL PROVISIONS
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INVITATION TO BID

Electronic proposal forms for the above project shall be submitted via the project’s CivCast
https://www.civcastusa.com/project/605de3f70654de047d3d58d8/summary to the Central Texas Regional
Mobility Authority (Authority), by 2:00 PM local time, June 8, 2021. The bids will be publicly posted
via the project’s CivCast website within 48 hours after the bids are opened.

The contractor will have eighty-five (85) working days after the date stated in the written Full Notice to
Proceed to achieve full completion of all work. The Authority reserves the right to make changes in the
work to complete the contract, as defined in the specifications.

Upon execution of the contract, a Partial Notice to Proceed (NTP) may be issued at the sole discretion of
the Authority to allow the Contractor to perform such tasks as secure materials on hand, place the field
office, produce shop drawings for approval, etc. No time charges will be incurred until a Full NTP is
issued.

A Full NTP will be issued no later than 20 calendar days after award for the Contractor to begin work.
Time charges will begin accruing upon issuance of the Full NTP.

The complete list of quantities is located in the Bid Form. The principal items of work are as follows:

e  Asphalt Overlay e Planing Asphalt Pavement
e  Asphalt Pavement Repairs e Pavement Markings

The Official Bid Form for this Contract will be made available to prospective bidders who have met all
prequalification requirements on or before 5:00 PM local time, on May 20, 2021 via the project’s
CivCastUSA website https://www.civcastusa.com/project/605de3{70654de047d3d58d8/summary.

Prequalification requirements:

Be registered with State of Texas,

Be fully prequalified by Texas Department of Transportation (TxDOT),

Have a bidding capacity per TxDOT prequalification system of $5,000,000,

Submit a valid Non-Collusion Affidavit, Debarment Affidavit, Certification to Not Boycott Israel,
and Child Support Statement.

The deadline for meeting the prequalification requirements and still obtaining an Official Bid Form is
May 19, 2021 at Noon.

Addendum #1



The Authority cannot be held liable in the event a party is unable to submit a valid bid due to delay in the
prequalification procedure. Securing prequalification through TxDOT and the timing thereof, shall at all
times be the sole responsibility of the Prospective Bidder.

Complete Contract documents will be available on May 6, 2021 for potential bidders and others through
the Authority’s website (www.mobilityauthority.com) and CivCast’s website
https://www.civcastusa.com/project/605de3f70654de047d3d58d8/summary.

Standard Specifications (Texas Department of Transportation “Standard Specifications for Construction
and Maintenance of Highways, Streets and Bridges”, November 1, 2014) which form an integral part of
this Contract, are available on line at the Texas Department of Transportation (TxDOT) website
(https://www.txdot.gov/business/resources/txdot-specifications.html).

The contract will be awarded in accordance with the Authority’s Procurement policy. A copy of the
Procurement Policy is available online at the Authority website:
(https://www.mobilityauthority.com/upload/files/resources/Policy%20Code/32_Policy_Code Novemeber

_18._2020.pdf).

For more information, please submit a question to the project team through CivCast.com.

Each bid must be accompanied by a Bid Guaranty consisting of a Bid Bond (on the form provided) in the
amount of at least five percent (5%) of the Total Bid Amount. The apparent low bidder shall deliver the
original sealed Bid Bond to CTRMA within five (5) calendar days of such notification.

CENTRAL TEXAS REGIONAL MOBILITY AUTHORITY
William Chapman, Interim Executive Director & Chief Financial Officer
Austin, Texas

Addendum #1



CENTRAL TEXAS REGIONAL MOBILITY AUTHORITY

FY20-1 Maintenance Project
CTRMA Contract #: 20VARI24601M
Addendum #1 Summary
Issue Date: 05/06/2021

Bid Document
Invitation to Bid — Pages 1-2: Revised Bid Due from Thursday June 3™ to Tuesday June 8.
Non-Collusion Affidavit — Pages 8-9: Revised Bid Due from Thursday June 3™ to Tuesday June 8.

Debarment Affidavit — Pages 10-11: Revised Bid Due from Thursday June 3™ to Tuesday June 8.
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BID DOCUMENT CHECKILIST

Prior to submitting a bid, prospective bidders should review the checklist below to ensure that
the bid is accepted and not declared nonresponsive. No joint venture participants will be allowed.

Bid Document:

0 Are you aware if your affiliates are bidding on the same project?

0 Are you pre-qualified by TxDOT through the Confidential Questionnaire process and have a
bidding capacity of $5,000,000.

0 Have you submitted a valid Non-Collusion Affidavit, Debarment Affidavit, and Child
Support Statement in order to receive an Official Bid Form?

Bid Document Preparation:

0 Is the bid being submitted on the Official Bid Form via the CivCast website?

O Are you submitting only one bid for this project?

0 Is the bid signed by your company representative or each joint venture participant?
0 Have you entered prices for all bid items?

0 Does the bid document contain all items included in the Official Bid Form?

0 Does the bid document contain a total bid value?
0 Is the bid free of any additional conditions not included in the bid document provided to you?

0 Have you electronically submitted a complete and executed Bid Bond?

0 Have you acknowledged each Addendum on CivCast?



Bid Bonds:

(0]

(0}

(0}

(0}

(0}

Is the bid bond signed by the surety?

Is the bid bond signed by the company representative?

Is the exact name of the contractor(s) listed as the principal?

Is the impressed surety seal affixed to the bid bond?

Does the name on the surety seal match the name of the surety on the bond?

Is the bond dated on or earlier than the letting date of the project?

Is the signer for the surety listed on the power of attorney attached to the bond?

Is the surety authorized to issue the bond?

Bid Document Submission:

(0]

(0]

Are you aware of the time and date deadline for submission for the bid document?

Are you submitting a complete bid document?



FY20-1 Maintenance Project Bid Form

ITEM NO. | DESC. CODE DESCRIPTION UNIT Qry UNIT PRICE
0134 6001 BACKEFILL (TY A) STA 68.00 $150.00
0347 6001 TOM (ASPHALT) PG 76-22 TON 1211.00 $128.00
0347 6002 TOM-C (AGGREGATE) SAC-A TON 18283.00 $128.00
0351 6002 FLEXIBLE PAVEMENT STRUCTURE REPAIR(6") SY 1000.00 $45.00
0351 6004 FLEXIBLE PAVEMENT STRUCTURE REPAIR(8") SY 2640.00 $56.00
0351 6012 FLEXIBLE PAVEMENT STRUCTURE REPAIR(2") SY 3400.00 $16.70
0354 6020 PLANE ASPH CONC PAV(0" TO 1") Sy 65123.00 $1.25
0500 6001 MOBILIZATION LS 1.00 | $210,000.00
0502 6001 BARRICADES, SIGNS AND TRAFFIC HANDLING MO 5.00 $2,700.00
0506 6041 BIODEG EROSN CONT LOGS (INSTL) (12" LF 1000.00 $8.00
0506 6043 BIODEG EROSN CONT LOGS (REMOVE) LF 1000.00 $2.00
0662 6109 WK ZN PAV MRK SHT TERM (TAB)TY W EA 8472.00 $0.90
0662 6111 WK ZN PAV MRK SHT TERM (TAB)TY Y-2 EA 2242.00 $0.90
0666 6035 REFL PAV MRK TY | (W)8"(SLD)(090MIL) LF 31394.00 $0.62
0666 6041 REFL PAV MRK TY | (W)12"(SLD)(090MIL) LF 4267.00 $2.60
0666 6047 REFL PAV MRK TY | (W)24"(SLD)(090MIL) LF 4779.00 $5.80
0666 6053 REFL PAV MRK TY | (W)(ARROW)(090MIL) EA 93.00 $110.00
0666 6056 REFL PAV MRK TY I(W)(DBL ARROW)(090MIL) EA 13.00 $155.00
0666 6062 REFL PAV MRK TY I(W)(UTURN ARW)(090MIL) EA 13.00 $210.00
0666 6077 REFL PAV MRK TY | (W)(WORD)(090MIL) EA 109.00 $170.00
0666 6101 REF PAV MRK TY I(W)36"(YLD TRI)(090MIL) EA 115.00 $35.00
0666 6140 REFL PAV MRK TY | (Y)12"(SLD)(090MIL) LF 361.00 $2.70
0666 6146 REFL PAV MRK TY | (Y)24"(SLD)(090MIL) LF 651.00 $6.00
0666 6283 REF PROF PAV MRK TY I(W)4"(SLD)(090MIL) LF 37599.00 $0.55
0666 6287 REF PROF PAV MRK TY I(Y)4"(SLD)(090MIL) LF 33396.00 $0.55
0666 6299 RE PM W/RET REQ TY | (W)4"(BRK)(090MIL) LF 21170.00 $0.35
0666 6302 RE PM W/RET REQ TY | (W)4"(SLD)(090MIL) LF 4803.00 $0.35
0666 6314 RE PM W/RET REQ TY | (Y)4"(SLD)(090MIL) LF 11427.00 $0.35
0672 6008 REFL PAV MRKR TY I-R EA 56.00 $4.50
0672 6009 REFL PAV MRKR TY II-A-A EA 55.00 $3.50
0672 6010 REFL PAV MRKR TY II-C-R EA 2670.00 $3.50
0677 6001 ELIM EXT PAV MRK & MRKS (4") LF 108395.00 $0.35
0677 6003 ELIM EXT PAV MRK & MRKS (8") LF 31394.00 $0.64
0677 6005 ELIM EXT PAV MRK & MRKS (12") LF 4628.00 $0.80
0677 6007 ELIM EXT PAV MRK & MRKS (24") LF 5430.00 $1.10
0677 6008 ELIM EXT PAV MRK & MRKS (ARROW) EA 93.00 $23.00
0677 6009 ELIM EXT PAV MRK & MRKS (DBL ARROW) EA 13.00 $33.00
0677 6012 ELIM EXT PAV MRK & MRKS (WORD) EA 109.00 $33.00
0677 6019 ELIM EXT PAV MRK & MRKS (36")(YLD TRI) EA 115.00 $8.00
0677 6036 ELIM EXT PAV MRK & MRKS (UTURN ARROW) EA 13.00 $53.00
3076 6051 D-GR HMA TY-D PG76-22 (LEVEL-UP) TON 1950.00 $87.00
3084 6001 BONDING COURSE GAL 33497.00 $3.00
6001 6002 PORTABLE CHANGEABLE MESSAGE SIGN EA 2.00 $4,000.00
6185 6002 TMA (STATIONARY) DAY 124.00 $150.00
6185 6003 TMA (MOBILE OPERATION) HR 177.00 $25.00

CONTINGENCY ALLOWANCE LS 1.00 | $300,000.00
FORCE ACCOUNT LS 1.00 | $50,000.00

Addendum #1
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BID FOR FY20-1 MAINTENANCE PROJECT MAINTENACE CONTRACT

To the Central Texas Regional Authority
3300 N I-35, Suite 300
Austin, Texas 78705

Gentlemen:

I/we, the undersigned, declare: that no other person, firm or corporation is interested in this Bid; that I/we
have carefully examined the Plans, Standard Specifications, Special Provisions, and all other documents
pertaining to this Contract which form a part of this Bid as if set forth at length herein; that I/we
understand that the quantities of items shown herein below are approximate only; that I/we have
examined the location of the proposed work; that I/we agree to bind myself/ourselves, upon award to
me/us by the Central Texas Regional Authority under this Bid, to enter into and execute a Contract, for
the project named above; that I/we agree to start work within seven (7) calendar days after the date stated
in the written Notice-to-Proceed (Item 8.1 of the Specifications), to furnish all necessary materials,
provide all necessary labor, equipment, tools and plant, pay for all required insurance, bonds, permits,
fees and service, and do all required work in strict compliance with the terms of all documents comprising
said Contract, and to fully complete the entire project within eighty-five (85) working days after Notice-
to-Proceed; and that I/we agree to accept as full compensation for the satisfactory prosecution of this
project the contractual bid amount after it is adjusted based on the terms and conditions specified in the
contract.




The quantities shown in the above schedule of items are considered to be approximate only and are given
as the basis for comparison of bids. The Authority may increase or decrease the amount of any item or
portion of the work as may be deemed necessary or expedient. Any increase or decrease in the amount of
any item or portion of work will be added or deducted from the total Contract bid price based on the terms
and conditions specified in TXDOT Specification Item 4. It is understood that payment for this project
will be by unit prices bid.

The cost of any work performed, materials furnished, services provided, or expenses incurred, whether or
not specifically delineated in the Contract documents but which are incidental to the scope and plans,
intent, and completion of this Contract, have been included in the price bid for the various items
scheduled hereinabove.

Accompanying this Bid is a bid guaranty consisting of a Bid Bond (on the form provided) in the amount
of at least five percent (5%) of the Official Total Bid Amount. It is hereby understood and agreed that said
Bid Bond is to be forfeited as liquidated damages in the event that, on the basis of this Bid, the Authority
should award this Contact to me/us and that I/we should fail to execute and deliver said Contract and the
prescribed Contract Bond, together with the proof of proper insurance coverage and other necessary
documents, all within fifteen (15) calendar days after award of the Contract; otherwise, said check or
bond is to be returned to the undersigned.

Business Name of Bidder AH‘Z& 1 Bfo'”‘é"’s Aﬂ)&llnﬁb COKP

Type of Organization Individual o
Partnership i
Corporation o

Address of Bidder: Ax> Kf\L é&/t CQLL/( (o5
oo Praunbols, T 18372

Signature of Owner, .

Partner or Corp. Officer: w iﬂ s
Title: Vice - Pr-er,JSt‘
Date: /5] 2]
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NON-COLLUSION AFFIDAVIT

STATEOF X )
COUNTY OF GD mo l )
L V(_; L4 PIQJ son N . , of the
City of - N(ud Rrawnfels , County of (oma | and State of
T{ms , being of full age and duly sworn according to law on my oath

depose and say:

hat I am V'; (UV' R (/5. ?do« "' (Title) of
An obhe(s  Holding Corp , the Bidder making
the Bid subfhitted to the Central Texas Regfonal Mobility Authority, on the 8 day of June,
2021, for Contract No. 20VARI24601M in connection with the FY20-1 Maintenance Project;
that I executed the said Bid with full authority to do so;

The said Bidder has not, directly or indirectly, entered into any combination or
arrangement with any person, firm or corporation or entered into any agreement, participated in
any collusion, or otherwise taken any action in restraint of free, competitive bidding or which
would increase the cost of construction or maintenance in connection with the said Contract; that
no person or selling agency has been employed or retained to solicit or secure the said Contract
upon an agreement or understanding for a commission, percentage, brokerage or contingent fee,
except bona fide full-time employees;

Addendum #1



And that said Bidder is or has been a member of the following highway contractors'
association during the preceding twelve months:

Name of Association Location of Principal Office
BsSociayed Gnera) Contructers 300 Kftf-}oﬂ_flpf‘ln?)d <A 3 Aushn T 8304
asS Hsph end Bscocionhon A1 fsmmecdal De. Buda TX T8l 10

o PWmernice

I further warrant that all statements contained in said Bid and in this Affidavit are true
and correct and made with full knowledge that the said Authority relies upon the truth of the
statements contained in said Bid and in this Affidavit in awarding the said Contract.

Sworn to and subscribed By: % %

before me this |4 Person Signing Bid
day of M gy :
2021 ' Print Name: /é A /7 (ErSo—

Title: Vier@ presde<

7

W pe, — KASSANDRA MOLINA
A% Notary Public, State of Texas
j‘e‘: Comm. Expires 03-08-2022
AOES  Notary ID 131481966

\)

pSeNoY:

Wiy,

)
N
&

Notary Public

=

My commission expires: o 3- o8- 2o 22

Addendum #1
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DEBARMENT AFFIDAVIT
STATE OF f(xg_ $ )
COUNTY OF (pMCbl )
L //a'lh P; erson , of the City
of NMew Brova £y , County of (v’pm“_) and State of
Tg Xaad , being of full age and duly sworn according to law on my oath

depose and say:

That 1 a Vica  President (Title) of
&n%l Bm&g:g 5 Pold m:i Covp , the Bidder making
the Bid subfhitted to the Central Texas Regionall Mobility Authority, on the 8" day of June, 2021,

for Contract No. 20VARI24601M in connection with the FY20-1 Maintenance Project; that I
executed the said Bid with full authority to do so;

The said Bidder has not been excluded or disqualified from doing business on State or
Federal projects;

And that said Bidder is or has been a member of the following highway contractors'
association during the preceding twelve months:

Name of Association Location of Principal Office
ASSg%Efd-eJ Cremral Gaticters 00 Barton SpenyS e, bs hn TX , 78764
Améria

Toe s 14‘8,0‘“’”' 'pe\,vcuunl Dss ) g lo mran] D BUOI“, TX 78i0

10
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I further warrant that all statements contained in said Bid and in this Affidavit are true and
correct and made with full knowledge that the said Authority relies upon the truth of the statements

contained in said Bid and in this Affidavit in awarding the said Contract.

Sworn to and subscribed By: A&-&
before me this |4 Person Signing Bid
day of M ey , A/ . /
202 . Print Name: 424 A ter-sn
Title: V1 eE Presrolert
SOWRe,  KASSANDRA MOLINA
Sy “%z Notary Public, State of Texas
28 PSS Comm. Expires 03-08-2022
i AR 8196
otary Public e Notary ID 131481966

My commission expites: o .<g: 202.2

11
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CHILD SUPPORT STATEMENT

Under section 231.006, Family Code, the vendor or applicant certifies that the individual or
business entities named in this contract, bid, or application is not ineligible to receive the
specified grant, loan, or payment and acknowledges that this contact may be terminated, and
payment may be withheld if this certification is inaccurate.

12



CHILD SUPPORT STATEMENT FOR
NEGOTIATED CONTRACTS AND GRANTS

CEMNTRAL TEXAS REGIONAL

MOBILITY AUTHORITY

Under Family Code, Section 231.006, Greg/Gary Angel »
Certifies that Angel Brothers Holdings Corp. . TAXID # 74-1710671
as of May 14, 2021 is eligible to receive a grant, loan or payment and acknowledges

that any contract may be terminated and payment may be withheld if this certification is inaccurate,

List below the name and social security number of the individual or sole proprietor and each partner,
shareholder, or owner with an ownership interest of at least 25% of the business entity submitting the bid
or application. This form must be updated whenever any party obtains a 25% ownership interest in the
business entity.

NAME (please print legibly, if handwritten) SOCIAL SECURITY NUMBER
Greg Angel 450-90-8191
Gary Angel 450-90-8507

Family Code, Section 231.006, specifies that a child support obligor who is more than thirty (30) days
delinquent in paying child support and a business entity in which the obligor is a sole proprietor, partner,
shareholder, or owner with an ownership interest of at least 25% is not eligible to receive payments from
state funds under a contract to provide property, materials, or services; or receive a state-funded grant or
loan, .

A child support obligor or business entity ineligible to receive payments described above remains ineligible
until all arrearage have been paid or the obligor is in compliance with a written repayment agreement or
court order as to any existing delinquency.

Except as provided in Family Code, Section 231.302(d), a social security number is confidential and may
be disclosed only for the purposes of responding to a request for information from an agency operating
under the provisions of Subchapters A and D of Title IV of the federal Social Security Act (42 U.S.C.
Sections 601 et seq. and 651 et seq.)

Revised 5/19




CERTIFICATION TO NOT BOYCOTT ISRAEL

Pursuant to Texas Government Code 2271.002, the Mobility Authority must include a provision
requiring a written verification that the Contractor does not boycott Israel and will not boycott

Israel during the term of the Contract. By signing the contract, the Contractor certifies that it F
does not boycott Israel and will not boycott Israel during the term of this contract.

Violation of this certification may result in action by the Mobility Authority.

/4/ Dy Sler(zy

Signature Date

14
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BID BOND

KNOW ALL PERSONS MEN BY THESE PRESENTS,
that Angel Brothers Holdings Corp., as Principal/Contractor, and
Liberty Mutual Fire Insurance Company , as Surety, legally authotized to do
business in the State of Texas, are held and firmly bounded unto the Central Texas Regional
Mobility Authority, as Authority, in the amount of at least five percent (5%) percent of the Total
Bid amount, on which the Contract is awarded lawful money of the United States of America, for
the payment of which, well and truly to be made, we bind ourselves, our heirs, executors,
administrators, successors and assigns, jointly and severally and firmly by these presents:

WHEREAS, the Contractor is herewith submitting its Bid for Contract No.
20VARI24601M, entitled FY20-1 Maintenance Project, and

NOW, THEREFORE, the condition of this obligation is such, that if the Contractor shall be
awarded the Contract upon said Bid and shall, within fifteen (15) calendar days after the date of
written notice of such award, enter into and deliver a signed Contract and the prescribed
Performance Bond for the faithful performance of the Confract, together with the required proof of
proper insurance coverage and other necessary documents, then this obligation shall be null and
void; otherwise, to remain in full force and effect, and the Contractor and Surety will pay unto the
Authority the difference in money between the amount of the Total Amount written in the Bid of
said Contractor and the amount for which the Authority may legally contract with another party to
. perform the said work, if the latter amount be in excess of the former; but in no event shall the
Surety's [iability exceed the penal sum hereof.

15




SIGNED AND SEALED this _ 8th day of

/)
Witness or Attest: /
Y

/ [/

Witness or Attest:

Lacey NAvyfield, Witiess

16

Tune L2021
PRINCIPAL/CONTRACTOR
Angel Brothers Holdings Corp,
Business Name
3003 Kilgore Parkway, Building A
Baytown, TX 77523
Address

IO

: @s}gfdg

WeE ~F

Title:

(Affix Corporate Seal Here)

SURETY:

Liberty Mutual Fire Insurance Company

Business Name

175 Berkeley Street
Boston, MA 02116

Address

By:_ Lauren O. Moud
Title: Attorney in Fact

(Attach evidence of Power of Attorney)

(Affix Corporate Scal Here)



This Power of Aftorney limits the acts of those named hereln, and they have no authority to
bind the Company except in the manner and fo the extent herein stated.

Liberty Mutual Fire Insurance Company
Wausau, Wisconsin

SURETY POWER OF ATTORNEY

Liberty
al.

Cerlificate No: 8204963-971801

KNOWN ALL PERSONS BY THESE PRESENTS: Liberty Mutual Fire Insurance Company, haing a Wisconsin Corporation having its principal office in the City of Wausau, State of
Wisconsin does heseby make, constilute and appoint Alyson Carmichael; Ashley Britt; Barry K. McCord, David T, Miclette; Lacey Mayfield; Lauren O. Moudy, Nikale
Jeannette; Robert C. Davis; Robert M. Overbey, Jr.; Tabitha Dorman

all of the ¢ity of Houston state of X each individually if there be more than one named, its frue and lawful attorney(s)-in-fac, with ful
power and authoriy hereby conferred in theirits name, place and stead, fo sign, executs, acknowledge and deliver in theirfits behalf, and as theirfits act and deed, without power of
redetegation, as follows:

Bonds, undertakings, recognizances, confracts of indemnity, and all other surety obligations, as required, unfimlted as to Dollar amount

and to bind the Company(ies) making this appointment thereby as fully and fo the same extent as if such bond or undertaking was signed by the duly authorized officers of the
Company(ies), and all the acts of said attorney(s), pursuant to the autharily herein given, are hereby ralified and confirmed.

Not valid for mortgage, note, loan, letter of credit,

interest rate or residual value guarantees.

currency rate,

AUTHORITY FOR MAKING APPOINTMENT OF ATTORNEYS-IN-FACT

Appointment of Attomeys-in-Fact by Liberly Mulual Fire Insurance Company are made pursuant to Article V, Section 10 of Liberty Mutual Fire Insurance Company's By-Laws, as
amended and by Unanimous Consent of the Board of Directors dated May 21st, 2013, Further, the President of Liverty Mulual Fire tnsurance Company, executed & Delegation of
Authority and authorized the assistant secretary signing below to appoinl atiomeys-in-fact as may be necessary to act on behalf of Licerty Mutual Fire Insurance Company lo make
execuls, seal, acknowledge and deliver as surely any and alt undertakings, bonds, recognizances, and othier surely obligations.

this  15th dayof March , 2021

Liberty Mutuat Fire insurance Company

T

IN WITNESS WHEREOF, Liberly Mutzal Fire nsurance Company has caused these presents to be signed by ifs authorized representatives, and ils Corporate Seal to be herefo affixed,

verification inquiries,
@libertymutual.com.

R

David M. Caray, Assistant Secretary

Attest: Lﬁeaﬂm—fg »rnajgai

fo3u)

Heather B. Mages

State of PENNSYLVANIA -
County of MONTGOMERY

For bond and/or Power of Attome
please call 610-832-8240 or emai

The foregoing instrument was acknowledged before methis _15th dayof _ March 2021 by David M. Carey, an autherized representative of Liberty Mutual Fire insurance
Insurance Company.
Commonwealth of Pennsyivania - Notary Seal
Teresa Pastalla, Notary Public
Monigemery Sounty /\ /
My commission expires March 28, 2025 By: MJ
Commission number 1126044 T n
Member, Pennsylvanla Assoclallon of Notariss eresa Pasmi{a* Nolary Pubiic

CERTIFICATE

I, the undersigned, an Assistant Secretary of Liberty Mutual Fire Insurance Company, do hersby cerlify that the original power of attorney of which the feregolng is a full, true and correct
copy, Is in fuit force and effect on the date of this certificate; and | do further certify that the officer or official who executed the said power of attorney was one of the officers or officials
specially authorized by the Board of Directors to appoint attorneys-in-fact as provided in the Unanimous Consent and Vole of the Board of Directers of Liberty Mutual Fire Insurance
Comgpany dated May 21, 2013.

This certificate and the above power of attorney may be signed by facsimile or mechanically reproduced signafures under and by authority of the Board of Directors of Liberty Mutual Fire
tnsurance Company evidenced by the Unanimous Consent and Vote of the Board of Direciors dated June 28, 2006 wherein It was

YOTED that the signatures of such officers znd the seal of the Company may be affixect to any stich power of attorney or to any certificate relatiag thereto by facsimile, and any such
pawer of altatey or cerlificate bearing such facsimile signature and facsimile seal shall be valid and binding upon the Company when so affixed and in the future with respect to
any surely underiakings, bonds, recognizances and other surety obligations to which itis attached.

IN TESTIMONY WHEREOF, | have hereunto subscribad my name and affixed the corporate seal of the said company, affixed, this ? :'-x;‘day of ;'W , 20 2.» /

By: -
Renee C. Llewellyn, Assistant Secratary

LMS-22023 03/21
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TEXAS
IMPORTANT NOTICE

To obtain information or make a complaint:

You may call toll-free for information or to
make a complaint at
1-877-751-2640

You may also write to:

2200 Renaissance Blvd., Ste. 400
King of Prussia, PA 19406-2755

You may contact the Texas Department of
Insurance to obtain information on companies,
coverages, rights or complaints at
1-800-252-3439

You may write the Texas Department of Insurance
Consumer Protection (111-1A)

P. O. Box 145091

Austin, TX 78714-9091

FAX: (512) 490-1007

Web: http://www.tdi.texas.gov

E-mail: ConsumerProtection{@tdi.texas.gov

PREMIUM OR CLLAIM DISPUTES:

Should you have a dispute concerning your
premium or about a claim you should first
contact the agent or call 1-800-843-6446.
If the dispute is not resolved, you may contact the
Texas Department of Insurance.

ATTACH THIS NOTICE TO YOUR
POLICY:

This notice is for information only and does not
become a part or condition of the attached
document.

NP 70 68 09 01
LMS-15292 1015

TEXAS
AVISO IMPORTANTE

Para obtener informacion o para someter una
queja:

Usted puede llamar al numero de telefono gratis
para informacion o para someter una queja al
1-877-751-2640

Usted tambien puede escribir a:

2200 Renaissance Blvd., Ste. 400
King of Prussia, PA 19406-2755

Puede comunicarse con el Departamento de
Seguros de Texas para obtener informacion
acerca de companias, coberturas, derechos o
quejas al

1-800-252-3439

Puede escribir al Departamento de Seguros
de Texas Consumer Protection (111-1A)
P. O. Box 149091

Austin, TX 78714-9091

FAX # (512) 490-1007

Web: http://www.tdi.texas.gov

E-mail: ConsumerProtection(@tdi.texas.gov

DISPUTAS SOBRE PRIMAS O RECLAMOS:

Si tiena una disputa concerniente a su prima o a
un reclamo, debe comunicarse con el agente o
primero. Si no se resuelve la disputa, puede
entonces comunicarse con el departamento (TDI}

UNA ESTE AVISO A SU POLIZA:

Este aviso es solo para proposito de informacion
y no se convierte en parte o condicion del
documento adjunto,



Central Texas Regional Mobility Authority

FY20-1
MAINTENANCE PROJECT

CONTRACT NO. 20VARI24601M
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CONTRACT AGREEMENT
THIS AGREEMENT, made this day of , 20, between the Central
Texas Regional Mobility Authority, 3300 N. I-35, Suite 300, Austin, Texas, 78705, hereinafter
called the “Authority” and , or his, its or their

successors, executors, administrators and assigns, hereinafter called the Contractor.

WITNESSETH, that the Contractor agrees with the Authority for the consideration herein
mentioned, and at his, its or their own proper cost and expense, to do all the work and furnish all
the materials, equipment, teams and labor necessary to prosecute and complete and to extinguish
all liens therefore, Contract No. 20VAIR24601M, entitled FY20-1 Maintenance Project, in the
manner and to the full extent as set forth in the Plans, Standard Specifications, Special Provisions,
Bid (for the basis of award stated herein below) and other documents related to said Contract
which are on file at the office of the Authority and which are hereby adopted and made part of this
Agreement as completely as if incorporated herein, and to the satisfaction of the Authority or its
duly authorized representative who shall have at all times full opportunity to inspect the materials
to be furnished and the work to be done under this Agreement.

This Contract is awarded on the basis of the official total Bid Amount based on the unit
prices bid of dollars and
Cents ($ )-

In consideration of the foregoing premise, the Authority agrees to pay the Contractor for all
items of work performed and materials furnished at the amount of the unit prices bid therefore in
the Bid submitted for this Contract, subject to any percentage reductions in the total Contract
amount that may be named in the Bid corresponding to the basis of award stated in the above
paragraph, and subject to the conditions set forth in the Specifications.

The Contractor agrees as follows:
a. I/WE will not discriminate against any employee or applicant for employment because of
race, religion, color, sex or national origin, except where religion, sex or national origin is a

bona fide occupational qualification reasonably necessary to the normal operation of the
Contractor.

17



I/WE agree it is the policy of the Company to assure that applicants are employed, and that
employees are treated during employment, without regard to their race, religion, sex, color
or national origin, age or disability. Such action shall include: Employment, upgrading,
demotion, or transfer; recruitment or recruitment advertising; layoff or termination; rates of
pay or other forms of compensation; and selection for training, including apprenticeship,
pre-apprenticeship, and on-the-job training.

I/WE agree to post in conspicuous places, available to employees and applicants for
employment, notices setting forth the provisions of this nondiscrimination clause.

I/WE in any solicitations or advertising for employees placed by or on behalf of itself, will
state that it is an equal opportunity employer.

I/WE agree to adhere to all federal/state regulations including, but not limited to, American
Disabilities Act, Equal Employment Opportunity, submitting certified payrolls, and
participating in Contractor/Subcontractor labor standard reviews.

Notices and advertisements and solicitations placed in accordance with applicable state and
federal law, rule or regulation, shall be deemed sufficient for the purposes of meeting the
requirements of this section.

Contract Time - The contractor will have eighty-five (85) working days after the date

stated in the written Full Notice-to-Proceed to Fully complete the project.

Failure by Contractor to fulfill these requirements is a material breach of the Contract,
which may result in the termination of this Contract, or such other remedy, as the
Authority deems appropriate.

IN WITNESS WHEREQF, the parties hereto have duly executed this Agreement the day

and year written above.

Sworn to and Subscribed CENTRAL TEXAS REGIONAL MOBILITY
AUTHORITY
before me this
day of ,20 . By:
James M. Bass
Executive Director
Notary Public

My commission expires:

18



Sworn to and subscribed
before me this

day of

CONTRACTOR:

Business Name

Address

by:

Notary Public

My commission expires:

Title

(Affix Corporate Seal Here)

19



INFORMATION ABOUT PROPOSER ORGANIZATION

Proposer’s business address:

(No.) (Street) (Floor or Suite)

(City) (State or Providence) (ZIP or Postal Code) (Country)

State or County of Incorporation/Formation/Organization:

Signature block for a corporation or limited liability company:

Company:

By:

Printed Name:

Title:

20



Additional Requirements:

A. If the proposer is a corporation, enter state or country of incorporation in addition to the business
address. If the proposer is a partnership, enter state or country of formation. If the proposer is a
limited liability company, enter state or country of organization.

B. Describe in detail the legal structure of the entity making the Bid. If the proposer is a partnership,
attach full name and addresses of all partners and the equity ownership interest of each entity,
provide the aforementioned incorporation, formation and organization information for each
general partner and attach a letter from each general partner stating that the respective partner
agrees to be held jointly and severally liable for any and all of the duties and obligations of the
proposer under the Bid and under any contract arising therefrom. If the proposer is a limited
liability entity, attach full names and addresses of all equity holders and other financially
responsible entities and the equity ownership interest of each entity. If the proposer is a limited
liability company, include an incumbency certificate executed by a Secretary thereof in the form
set on the following page listing each officer with signing authority and its corresponding office.
Attach evidence to the Bid and to each letter that the person signing has authority to do so.

C. With respect to authorization of execution and delivery of the Bid and the Agreements and
validity thereof, if any signature is provided pursuant to a power of attorney, a copy of the power
of attorney shall be provided as well as a certified copy of corporate or other appropriate
resolutions authorizing said power of attorney. If the Proposer is a corporation, it shall provide
evidence of corporate authorization in the form of a resolution of its governing body certified by
an appropriate officer of the corporation. If the Proposer is a limited liability company, evidence
of authorization would be in the form of a limited company resolution and a managing member
resolution providing such authorization, certified by an appropriate officer of the managing
member. If the Proposer is a partnership, evidence of authorization shall be provided for the
governing body of the Proposer and for the governing bodies of each of its general partners, at all
tiers, and in all cases certified by an appropriate officer.

D. The Proposer must also identify those persons authorized to enter discussions on its behalf with
the Authority in connection with this Bid, the Project, and The Agreement. The Proposer shall
submit with its Bid a power of attorney executed by the Proposer and each member, partner of
the Proposer, appointing and designating one or more individuals to act for and bind the Proposer
in all matters relating to the Bid.

21



INCUMBENCY CERTIFICATE

The undersigned hereby certifies to the _Central Texas Regional Mobility Authority that he/she
is the duly elected and acting Secretary of
(the “Company”), and that, as such, he/she is authorized to execute this Incumbency Certificate
on behalf of the Company, and further certifies that the persons named below are duly elected,
qualified and acting officers of the Company, holding on the date hereof the offices set forth
opposite their names.

NAME: OFFICE:

IN WITNESS WHEREQF, the undersigned has executed this Incumbency Certificate this
day of .

Secretary
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Central Texas Regional Mobility Authority

FY20-1
MAINTENANCE PROJECT

CONTRACT NO. 20VARI24601M
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PERFORMANCE BOND

STATE OF TEXAS
COUNTY OF

KNOW ALL MEN BY THESE PRESENTS: That

of the City of

County of , and State of , as  principal,
and

authorized under the laws of the State of Texas to act as surety on bonds for principals, are held and
firmly bound unto the Central Texas Regional Mobility Authority (Authority), in the penal sum of

Dollars

$ ) for the payment whereof, the said Principal and Surety bind themselves, their
heirs, administrators, executors, successors, jointly and severally, by these presents:

WHEREAS, the Principal has entered into a certain written contract with the Authority, dated
the day of , 20 (the “Contract”), to which the said
Contract, along with the Contract Documents referenced therein are hereby referred to and made a part
hereof as fully and to the same extent as if copied at length herein.

NOW, THEREFORE, THE CONDITION OF THIS OBLIGATION IS SUCH, that if the said
Principal shall faithfully perform said Agreement and shall in all respects duly and faithfully observe
and perform all and singular the covenants, conditions and agreements in and by the Contract agreed
and covenanted by the Principal to be observed and performed, and according to the true intent and
meaning of said Contract and the Contract Documents hereto annexed, then this obligation shall be
void; otherwise to remain in full force and effect.
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PROVIDED, HOWEVER, that this bond is executed pursuant to the provisions of Chapter
2253 of the Texas Government Code, as amended and all liabilities on this bond shall be determined in
accordance with the provisions of said Chapter to the same extent as if it were copied at length herein.

SURETY, for value received, stipulates and agrees that no change, extension of time, alteration
or addition to the terms of the Agreement or to the work performed thereunder, or to the Contract
Documents referenced therein, shall in anyway affect the obligations on this bond, and it does hereby
waive notice of such change, extension of time, alteration or addition to the terms on the Agreement, or
to the work to be performed thereunder.

IN WITNESS WHEREOF, the said Principal and Surety have signed and sealed this instrument

this day of , 20
PRINCIPAL SURETY
SIGNATURE SIGNATURE
NAME & TITLE NAME & TITLE
ADDRESS ADDRESS

( ) ( )

PHONE NUMBER PHONE NUMBER

The name and address of the Resident Agency of Surety is:

( )

PHONE NUMBER SIGNATURE OF LICENSED LOCAL
RECORDING AGENT appointed to countersign
on behalf of Surety (Required by Art. 21.09 of the
Insurance Code)

24
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I, , having executed Bonds
SIGNATURE

for do hereby affirm I have
NAME OF SURETY

verified that said Surety is now certified with Authority from either: (a) the Secretary of the Treasury
of the United States if the project funding includes Federal monies; or (b) the State of Texas if none of
the project funding is from Federal sources; and further, said Surety is in no way limited or restricted
from furnishing Bond in the State of Texas for the amount and under conditions stated herein.
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Central Texas Regional Mobility Authority

FY20-1
MAINTENANCE PROJECT

CONTRACT NO. 20VARI24601M
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PAYMENT BOND

STATE OF TEXAS
COUNTY OF

KNOW ALL MEN BY THESE PRESENTS: That

of the City of

County of , and State of , as Principal
(hereinafter referred to as the “Principal”), and

authorized under the laws of the State of Texas to act as Surety on bonds for principals (hereinafter
referred to as the “Surety”), are held and firmly bound unto Central Texas Regional Mobility
Authority, (hereinafter referred to as the “Authority”), in the penal sum of

Dollars

S ) for the payment whereof, the said Principal and Surety bind themselves,
their heirs, administrators, executors, successors and assigns, jointly and severally, by these presents:

WHEREAS, the Principal has entered into a certain written contract with the Authority, dated
the day of , 20 (the “Contract”), to which the said
Contract, along with the Contract Documents referenced therein are hereby referred to and made a part
hereof as fully and to the same extent as if copied at length herein.

NOW, THEREFORE, THE CONDITION OF THIS OBLIGATION IS SUCH, that if the said
Principal shall pay all claimants supplying labor and material to him or a subcontractor in the
prosecution of the Work provided for in said Contract, then, this obligation shall be void; otherwise to
remain in full force and effect.
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PROVIDED, HOWEVER, that this bond is executed pursuant to the provisions of Chapter
2253 of the Texas Government Code, as amended and all liabilities on this bond shall be determined in
accordance with the provisions of said Chapter to the same extent as if it were copied at length herein.

SURETY, for value received, stipulates and agrees that no change, extension of time, alteration
or addition to the terms of the Contract or to the Work performed thereunder, or to the other Contract
Documents accompanying the same, shall in anyway affect its obligation on this bond, and it does
hereby waive notice of such change, extension of time, alteration or addition to the terms of the
Contract, or to the work to be performed thereunder or to the other Contract Documents accompanying
the same.

IN WITNESS WHEREOF, the said Principal and Surety have signed and sealed this instrument this

day of , 20
PRINCIPAL SURETY
SIGNATURE SIGNATURE
NAME & TITLE NAME & TITLE
ADDRESS ADDRESS
( ) ( )
PHONE NUMBER PHONE NUMBER

The name and address of the Resident Agency of Surety is:

( )

PHONE NUMBER SIGNATURE OF LICENSED LOCAL
RECORDING AGENT appointed to countersign
on behalf of Surety (Required by Art. 21.09 of the
Insurance Code)
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Central Texas Regional Mobility Authority

FY20-1
MAINTENANCE PROJECT

CONTRACT NO. 20VARI24601M
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RECEIPT OF ADDENDA

Receipt of addendum, if issued, must be acknowledged electronically on the CivCast website.

Failure to confirm receipt of all addenda issued will result in the bid being deemed non-responsive.
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Central Texas Regional Mobility Authority

FY20-1
MAINTENANCE PROJECT

CONTRACT NO. 20VARI24601M
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SEALS

The enclosed Specifications, Special Provisions, General Notes, and Specification Data in this document
have been selected by me, or under my responsible supervision as being applicable to this project.

Z
g ZANE S. REID /
/ 7z

Atkins North America, Inc
Firm #474

04/30/2021

Alteration of a sealed document without proper notification to the responsible engineer is an offence

under the Texas Engineering Practice Act.
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Project Number: 20VARI24601M Sheet: 17
County: WILLIAMSON, TRAVIS Control:
Highway: 183A, US 290

: GENERAL NOTES:

Basis of Estimate

Item Description **Rate
347 Thin Surface Mixtures (TOM)
Asphalt 7.0 LB/SY/IN
Aggregate (SAC A) 109.0LB/SY/IN
3084 Bonding Course 0.10 GAL/SY

** For Informational Purposes Only

GENERAL
The “Engineer” shall be the Central Texas Regional Mobility Authority’s (Mobility Authority)
consultant identified by the Mobility Authority at the Pre-Construction Meeting.

The contractor will be given written Notice to Proceed (NTP) to being work on this project. Work
must begin within seven (7) days after such notification.

References to manufacturer’s trade name or catalog numbers are for the purpose of identification
only. Similar materials from other manufacturers are permitted if they are of equal quality, comply
with the specifications for this project, and are approved by the Mobility Authority.

Perform work during good weather. If work is damaged by a weather event, the Contractor is
responsible for all costs associated with replacing damaged work.

If work is performed at Contractor’s option, when inclement weather is impending, and the work
is damaged by subsequent precipitation, the Contractor is responsible for all costs associated
with replacing the work, if required.

Remove and replace, at the Contractor’s expense, and as directed, all defective work, which was
caused by the Contractor’s workforce, materials, or equipment.

The roadbed will be free of organic material prior to placing any section of the pavement structure.

Equip all construction equipment used in roadway work with highly visible omnidirectional flashing
warning lights.

Contractor is responsible for verifying the location of all utilities (overhead and underground) and
notifying the Engineer of any discrepancies before beginning construction. Contractor shall
contact utility companies 48 hours prior to construction and take “caution” in areas where utilities
are close together to avoid damaging the utilities.

Both TXxDOT owned and CTRMA owned Intelligent Transportation Systems (ITS) Infrastructure
may exist within the limits of this project and the system must remain operational throughout
construction. The exact location of ITS Infrastructure is not known. Backbone and hub
communication fiber links are critical and must be maintained during the duration of the project.
Proposed and temporary ITS and toll systems shall operate as a coherent system. Short periods
for switchovers must be scheduled with TxDOT and the Mobility Authority and should occur at
night. Power and communications to ITS and toll devices must be maintained. Changeovers for
both temporary and permanent ITS must be scheduled with TxXDOT and the Mobility Authority
and provide 30 calendar days advance written notice prior to modifying the ITS or toll system.

General Notes Sheet A



Project Number: 20VARI24601M Sheet: 17
County: WILLIAMSON, TRAVIS Control:
Highway: 183A, US 290

Use caution if working in these areas to avoid damaging or interfering with existing facilities and
infrastructure. Repair any damage to the ITS, toll system, and infrastructure within 8 hours of
occurrence at no cost to TxDOT/Mobility Authority. In the event of TXDOT system damage, notify
TxDOT at (512) 974-0883 and the Toll Operations Division at (512) 874-9177 within one hour of
occurrence. In the event of Mobility Authority system damage, notify the Mobility Authority Director
of Operations at (512) 996-9778 within one hour of occurrence. Failure of the Contractor to repair
damage within 8 hours of occurrence to any infrastructure that conveys any corridor information
to TxDOT/Mobility Authority will result in the Contractor being billed for the full cost of emergency
repairs performed by others. Upon completion of installation of permanent fiber optic duct bank
and cable and switchover from temporary to permanent has been made, remove all temporary
optic cable, timber poles, messenger cable and ground boxes. Temporary conduit to existing
ground boxes shall be separated from existing ground boxes and access port to ground box shall
be repaired. Provide natification to TxDOT and the Mobility Authority 48 hours in advance of
changeovers for both temporary and permanent ITS and provide anticipated duration of down
time.

Provide a smooth, clean sawcut along the existing pavement structure, as directed. Consider
subsidiary to the pertinent Items.

Construct all manholes/valves to final pavement elevations prior to the placement of final surface.
If the manholes/valves are going to be exposed to traffic, place temporary asphalt around the
manhole/valve to provide a 50:1 taper. The asphalt taper is subsidiary to the ACP work.

Supply litter barrels in enough numbers at locations as directed to control litter within the project.
Consider subsidiary to pertinent Items.

Use a self-contained vacuum broom to sweep the roadway and keep it free of sediment as
directed. The contractor will be responsible for any sweeping above and beyond the normal
maintenance required to keep fugitive sediment off the roadway as directed by the Engineer.

Damage to existing pipes and SET’s due to Contractor operations will be repaired at Contractor’s
expense.

All locations used for storing construction equipment, materials, and stockpiles of any type, within
the right of way, will be as directed. Use of right of way for these purposes will be restricted to
those locations where driver sight distance to businesses and side street intersections is not
obstructed and at other locations where an unsightly appearance will not exist. The Contractor
will not have exclusive use of right of way but will cooperate in the use of the right of way with the
city/county and various public utility companies as required.

Protect all areas of the right of way (ROW) that are not included in the actual limits of proposed
construction areas. Exercise care to prevent damage of trees, vegetation and other natural
surroundings. Areas not to be disturbed will be as directed by the Engineer. Restore any area
disturbed by the Contractor’s operations to a condition as good as, or better than, before the
beginning of work.

During evacuation periods for Hurricane events the Contractor will cooperate with the Mobility
Authority and TxDOT for the restricting of Lane Closures and arranging for Traffic Control to
facilitate Coastal Evacuation Efforts.

Contractor is responsible for all toll charges incurred by Contractor vehicles.

General Notes Sheet B



Project Number: 20VARI24601M Sheet: 17
County: WILLIAMSON, TRAVIS Control:
Highway: 183A, US 290

Coordinate and obtain approval for all work over existing roadways.

Bridge Vertical Clearance and Traffic Handling

Notify the Engineer and the local TxDOT bridge engineer 10 business days prior to the
following: change in vertical clearance, placing beams/girders over traffic, opening or
removing traffic from a bridge or portion of a bridge, and completion of bridge work. This
requirement includes bridge class culverts. Provide vertical clearance for all structures (including
signal mast arms, span wires, and overhead sign bridge structures) within the project
limit. Submit information and notices to local bridge engineer at AUS_BRG_Notify@txdot.gov.

ITEM 4 — SCOPE OF WORK

Final clean up will include the removal of excess material considered detrimental to vegetation
growth along the front slope of the ditch. Materials, as specified by the Engineer, will be removed
at the Contractor’s expense.

ITEM 5 — CONTROL OF THE WORK

Provide a 48-hour advance email notice to AUS_Locate@txdot.gov to request illumination, traffic
signal, ITS, or toll equipment utility locates on TxDOT’s system. Provide a 48-hour advance notice
to the Engineer to request locates on the Mobility Authority’s system.

If this Agreement authorizes the Authority or its contractor to perform any work on State right of
way, before beginning work the entity performing the work shall provide TxDOT with a fully
executed copy of TxDOT's Form 1560 Certificate of Insurance verifying the existence of coverage
in the amounts and types specified on the Certificate of Insurance for all persons and entities
working on State right of way. This coverage shall be maintained until all work on TxDOT right of
way is complete. If coverage is not maintained, all work on State right of way shall cease
immediately, and TxDOT may recover damages and all costs of completing the work.

Electronic Shop Drawing Submittals:

Submit electronic shop drawing submittals using the Mobility Authority’s Electronic Data
Management System (EDMS), which will be established for the Project prior to commencing
construction. Submittals will be addressed to the Construction, Engineering and Inspections
(CE&I) Firm’s Resident Engineer (RE) and additional staff, as appropriate.

ITEM 6 - CONTROL OF MATERIALS
Give a minimum of 5 business days’ notice for materials, which require inspection at the Plant.

ITEM 7 - LEGAL RELATIONS AND RESPONSIBILITIES
Refer to the Environmental Permits, Issues and Commitments (EPIC) plan sheets for additional
requirements and permits.

When any abandoned well is encountered, cease construction operations in this area and notify
the Engineer who will coordinate the proper plugging procedures. A water well driller licensed in
the State of Texas must be used to plug a well.

Erosion control and stabilization measures must be initiated immediately in portions of the site
where construction activities have temporarily ceased and will not resume for a period exceeding
14 calendar days. Track all exposed soil, stockpiles, and slopes. Tracking consists of operating a
tracked vehicle or equipment up and down the slope, leaving track marks perpendicular to the direction
of the slope. Re-track slopes and stockpiles after each rain event or every 14 days, whichever occurs
first. This work is subsidiary.

General Notes Sheet C



Project Number: 20VARI24601M Sheet: 17
County: WILLIAMSON, TRAVIS Control:
Highway: 183A, US 290

Do not park equipment where driver sight distance to businesses and side street intersections is
obstructed, especially after work hours. If it is necessary to park where drivers’ views are blocked,
make every effort to flag traffic accordingly. Give the traveling public first priority.

Perform maintenance of vehicles or equipment at designated maintenance sites. Keep a spill kit
on-site during fueling and maintenance. This work is subsidiary.

Maintain positive drainage for permanent and temporary work for the duration of the project. Be
responsible for any items associated with the temporary or interim drainage and all related
maintenance. This work is subsidiary.

Collect wastewater generated on-site by chemical toilets and transport off the recharge zone and
dispose of properly.

Suspend all activities near any significant recharge features, such as sinkholes, caves, or any
other subterranean openings that are discovered during construction or core sampling. Do not
proceed until the designated Geologist or TCEQ representative is present to evaluate and
approve remedial action.

Locate aboveground storage tanks kept on-site for construction purposes in a contained area as
to not allow any exposure to soils. The containment will be sized to capture 150% of the total
capacity of the storage tanks.

For projects with PSLs in Edwards Aquifer Recharge/Contributing Zone or in USACE
Jurisdictional Area:

Project Specific Location (PSL) in Edwards Aquifer Recharge and Contributing Zone

Obtain written approval from the Engineer for all on or off right of way PSLs not specifically
addressed in the plans. Provide a signed SW3P sketch of the location 30 business days prior to
use of the PSL. Include a list of materials, equipment and portable facilities that will be stored at
the PSL.

PSL in USACE Jurisdictional Area

Do not initiate activities in a PSL associated with a U.S. Army Corps of Engineers (USACE)
jurisdictional area that have not been previously evaluated by the USACE as part of the permit
review of this project. Such activities include, but are not limited to, haul roads, equipment staging
areas, borrow and disposal sites. Associated defined here means materials are delivered to or
from the PSL. The jurisdictional area includes all waters of the U.S. including wetlands or
associated wetlands affected by activities associated with this project. Special restrictions may be
required for such work. Consult with the USACE regarding activities, including PSLs that have
not been previously evaluated by the USACE. Provide the Department with a copy of all USACE
coordination and approvals before initiating activities.

Proceed with activities in PSLs that do not affect a USACE jurisdictional area if self-determination
has been made that the PSL is non-jurisdictional or proper clearances have been obtained in
USACE jurisdictional areas or have been previously evaluated by the USACE as part of the permit
review of this project. Document any determinations that PSL activities do not affect a USACE
jurisdictional area. Maintain copies of PSL determinations for review by the Department or any
regulatory agency. The Contractor must document and coordinate with the USACE, if required,
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before any excavation material hauled from or embankment material hauled into a USACE
jurisdictional area by either (1) or (2) below.

1. Restricted Use of Materials for the Previously Evaluated Permit Areas. \When an area
within the project limits has been evaluated by the USACE as part of the permit process
for this project:

a. suitable excavation of required material in the areas shown on the plans and cross
sections as specified in Standard Specification Item 110, Excavation is used for
permanent or temporary fill within a USACE jurisdictional area;

b. suitable embankment from within the USACE jurisdictional area is used as fill
within a USACE evaluated area;

c. Unsuitable excavation or excess excavation that is disposed of at an approved
location within a USACE evaluated area.

2. Contractor Materials from Areas Other than Previously Evaluated Areas. Provide the
Department with a copy of all USACE coordination and approvals before initiating any
activities in a jurisdictional area within the project limits that has not been evaluated by the
USACE or for any off right of way locations used for the following, but not limited to, haul
roads, equipment staging areas, borrow and disposal sites:

a. Standard Specification Item 132, Embankment is used for temporary or permanent
fill within a USACE jurisdictional area;

b. Unsuitable excavation or excess excavation that is disposed of outside a USACE
evaluated area.

Work over or near Bodies of Water (Lakes, Rivers, Ponds, Creeks, etc.).

Keep on site a universal spill kit adequate for the body of water and the work being performed.
No debris is allowed to fall into a body of water. Debris that falls into the water must be removed
at the end of each work day. Debris that falls into the floodway must be removed at the end of
each work week or prior to a rain event. This work is subsidiary.

Migratory Birds and Bats.

Migratory birds and bats may be nesting within the project limits and concentrated on roadway
structures such as bridges and culverts. Remove all old and unoccupied migratory bird nests from
any structures, trees, etc. between September 16 and February 28. Prevent migratory birds from
re-nesting between March 1 and September 15. All methods used for the removal of old nesting
areas and the prevention of re-nesting must be submitted to the Mobility Authority 30 business
days prior to begin work. This work is subsidiary.

If active nests are encountered on-site during construction, all construction activity within 50 ft. of
the nest must cease immediately. Contact the Engineer to determine how to proceed.

No extension of time or compensation payment will be granted for a delay or suspension of work
caused by migratory birds or bats. This work is subsidiary.

Law Enforcement Personnel.
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Submit charge summary and invoices using Mobility Authority-provided forms.

Patrol vehicles must be clearly marked to correspond with the officer's agency and equipped with
appropriate lights to identify them as law enforcement. For patrol vehicles not owned by a law
enforcement agency, markings will be retroreflective and legible from 100 ft. from both sides and
the rear of the vehicle. Lights will be high intensity and visible from all angles.

No payment will be made for law enforcement personnel needed for moving equipment or
payment for drive time to/from the event site.

If the Contractor has a field office, provide an office location for a supervisory officer when event
requires a supervising officer. This work is subsidiary.

A maximum combined rate of $70 per hour for the law enforcement personnel and the patrol
vehicle will be allowed. Any scheduling fee is subsidiary per Standard Specification 502.4.2.

Cancel law enforcement personnel when the event is canceled. Cancellation, minimums or “show
up” fees will not be paid when cancellation is made 12 hours prior to beginning of the event.
Failure to cancel within 12 hours will not be cause for payment for cancellation, minimums, or
"show up" time. Payment of actual “show up” time to the event site due to cancellation will be on
a case by case basis at a maximum of 2 hours per officer.

Alterations to the cancellation and maximum rate must be approved by the Engineer or pre-
determined by official policy of the officers governing authority.

Back Up Alarm
For hours 9 P to 5 A, utilize a non-intrusive, self-adjusting noise level reverse signal alarm. This
is not applicable to hot mix or seal coat operations. This is subsidiary.

ITEM 8 - PROSECUTION AND PROGRESS
Working days will be charged based on a Standard Workweek. Work is to be performed during
the nighttime only.

The Contractor shall have 85 working days to Fully Complete All Work. Accrue contract time
charges through the Contractor’'s completion of the final punch list.

Complete Milestone 1 prior to October 15th, 2021.

Milestone 1 work shall be considered complete when all flexible pavement repairs been
completed, permanent (Type |) pavement markings have been installed matching the existing
configuration, and traffic is returned to its original configuration.

The time charges for Milestone 1 will begin when the Contractor begins work following issuance
of NTP and end upon completion of Milestone 1 or October 15th, 2021 whichever occurs earlier.
For completion of Milestone 1 after October 15th, 2021, there will be disincentives assessed at
$1,000 per calendar day. Following the completion of Milestone 1, time charges may be
suspended at the Contactor’s request prior to the October 15th, 2021 mandatory work stoppage.

Time charges will be suspended October 15th, 2021, or when the Engineer determines
unfavorable weather inconsistent with temperature placement specifications prevents the
continuation of work. Time charges will resume beginning April 15th, 2022 or when the Engineer
determines favorable weather consistent with temperature placement specifications allows the
resumption of work, and end upon Full Completion of All Work. No work shall be performed during
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the suspension of work as determined by the Engineer, and all signs and barricades shall be
removed from the project during the time suspension.

Electronic versions of schedules will be saved in native format and delivered in both native and
PDF formats.

Provide via email a 3-week look-ahead schedule in Gantt chart format. Submit weekly prior to the
project meeting or by noon on Friday, whichever comes first. Designate each activity as night or
day shift and include the name of the foreman or contractor. The chart shall have a specific section
dedicated solely to lane closures and detours. Each lane closure and detour shall be an individual
item on the schedule.

Lane Closure Liquidated Damages (LCLDs) will be assesses as shown in the Table 1 below.

Any unauthorized lane closures will result in an assessment to the Contractor of $1,000 per lane
per hour or the assigned LCLD in the Table, whichever is the higher amount.

All Liquidated Damage assessments for the Contractor will be added or subtracted from the value
of the Payment Application for that associated period.

Table 1 Lane Closure Liquidated Damages (LCLD) Rates
Late Charges (Per Lane) |

183A / US 183 290E / US 290
Mainlanes and Frontage Mainlanes and Frontage
Lane Rental Period Roads Roads
Lane Shoulder Lane Shoulder
0-15 Minutes $1,000 $1,000 $1,000 $1,000
15-30 Minutes $2,000 $2,000 $2,000 $2,000
30-45 Minutes $3,000 $3,000 $3,000 $3,000
45-60 Minutes $4,000 $4,000 $4,000 $4,000
Every Additional 15-
Minute Interval after $2,000 $2,000 $2,000 $2,000
1-Hour

For example: If the contractor has one southbound lane of traffic closed on US 183 until Monday
at 5:32 a.m., the contractor is 32 minutes outside of the allowable lane closure period. Refer to
Item 502 for Allowable Lane Closure Times. The late charges will be accrued as follows:

1 lane closed x [$1,000 + $1,000 + $1,000] = $3,000

Emergency lane closures are not subject to lane closure charge assessments. Emergency lane
closures are defined as closures caused by circumstances other than those caused by the
contractor and shall be approved by the authority.
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ITEMS 104, 105, AND 354 — REMOVING CONCRETE; REMOVING BASE AND ASPHALT
PAVEMENT; PLANING AND TEXTURING PAVEMENT

Saw or mill existing asphalt and concrete pavement along neat lines where portions are to be left
in place temporarily or permanently.

Properly dispose of unsalvageable material.

ITEM 134 — BACKFILLING PAVEMENT EDGES
Place TY A backfill immediately following placement of the TOM surface.

For TY A backfill, furnish flexible base meeting the requirement for any type or grade, except for
Grade 4, in accordance to ltem 247. Compressive strengths for Iltem 247 flexible base are waived
when supplied for this item. In lieu of flexible base, RAP may be supplied for TY A backfil. RAP
must be 100% passing a 2.5 in. sieve in accordance to Tex-110-E. Compact using a light
pneumatic roller. Install at a 3:1 slope (max) and tie into existing terrain. Apply SS-1 to front slope
at a rate of 0.12 GAL/SY, after compaction is complete.

ITEM 300 — ASPHALTS, OILS, AND EMULSIONS
Asphalt season is May 1 thru September 15. Emulsified Asphalt season is April 1 thru October
15.

Apply tack coat at 0.06 GAL/SY (residual). Apply non-tracking tack coat using manufacturer
recommend rates. In addition to tack allowed per the specification, an approved list of tack coats
is maintained by the District Lab.

ITEM 320 - EQUIPMENT FOR ASPHALT CONCRETE PAVEMENT
Use of motor grader is allowed for placement of mixtures greater than 10 inches from the riding
surface, when hot-mix is used in lieu of flex base, or as allowed.

ITEM 340 THRU 348 - HOT-MIX ASPHALT PAVEMENT

The Contractor must sample asphalt binder, in accordance to the applicable item. Label the
sample can with the corresponding CSJ, lot, and sublot numbers. Samples must be stored in a
common area where they are readily available to the TxDOT and/or Mobility Authority
representative at the plant. The Contractor will be responsible for supplying storage for all
samples. Retain all asphalt samples until hot mix production is complete or directed otherwise.
Contractor is responsible for disposal of all asphalt binder samples, in accordance to Local, State,
and Federal regulations.

Core holes may be filled with an Asphaltic patching material meeting the requirements of DMS-
9203 or with SCM meeting requirements of DMS-9202.

Mill a transverse butt joint to transition from the new ACP to the existing surface. Make the
transition a minimum of 50’ H: 1” V. Saw cut the existing pavement at the transverse butt joint.
Use a device to create a maximum 3H: 1V notched wedge joint on all longitudinal joints of 2” or
greater. This work is subsidiary.

Prior to milling, core the existing pavement to verify thickness. This work is subsidiary.

Ensure placement sequence to avoid excess distance of longitudinal joint lap back not to exceed
one day’s production rates, or as directed by the engineer.
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Submit any proposed adjustments or changes to a JMF before production of the new JMF.
Tack every layer. Do not dilute tack coat. Apply it evenly through a distributor spray bar.

Provide a minimum transition of 10’ for intersections, 10’ for commercial driveways, and 6’ for
residential driveways unless otherwise shown on the plans. Irregularities will require the
replacement of a full lane width using an asphalt paver. Replace the entire sublot if the
irregularities are greater than 40% of the sublot area.

Lime or an approved anti-stripping agent must be used when crushed gravel is utilized to meet a
SAC “A” requirement.

When using RAP or RAS, include the management methods of processing, stockpiling, and
testing the material in the QCP submitted for the project. If RAP and RAS are used in the same
mix, the QCP must document that both of these materials have dedicated feeder bins for each
recycled material. Blending of RAP and RAS in one feeder bin or in a stockpile is not permitted.

Use a maximum allowable amount of 50% RAP. Asphalt content and binder properties of RAP
and RAS stockpiles must be documented when recycled asphalt content greater than 20% is
utilized.

No RAS or RAP is allowed in surface courses.

Approved warm-mix additives is required for all surface mix application when RAP is used.
Dosage rates will be approved during JMF approval.

The Hamburg Wheel Test will have a minimum rut depth of 3mm.

ITEM 340 & 341 - DENSE-GRADED HOT-MIX ASPHALT
Use the SGC for design and production testing of all mixtures.

When using substitute binders, mold specimens for mix design and production at the temperature
required for the substitute binder used to produce the HMA.

The Hamburg Wheel minimum number of passes for PG 64 or lower is reduced to 7,000.

The Engineer may accept Hamburg Wheel test results for production and placement if no more
than 1of the 5 most recent tests is below the specified number of passes and the failing test is no
more than 2,000 passes below the specified number of passes.

ITEM 346 - STONE MATIX ASPHALT (SMA)
For SAC A, blending SAC B aggregate with an RSSM greater than the SAC A rating or 10,
whichever is greater, is prohibited.

The use of RAP is prohibited.

The minimum rut depth at 20,000 passes of the Hamburg Wheel test is 3mm.

ITEM 347 - THIN OVERLAY MIXTURES (TOM)
For SAC A, blending SAC B aggregate with an RSSM greater than the SAC A rating or 10,
whichever is greater, is prohibited.
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When using a Thermal Imaging System follow the Weather Condition requirements for When Not
Using a Thermal Imaging System.

Produce mixture with a Department approved WMA additive or process to facilitate compaction
when the haul distance is greater than 40 miles or when the air temperature is 70°F and falling.
WNMA processes such as water or foaming processes are not allowed under these circumstances.

Water flow rate will exceed 120 seconds when tested using Tex-246-F. Perform water flow rate
testing once per lot.

Operate pickup equipment so that when hot-mix is placed on the roadbed, 100% of the mixture
deposited on the roadbed is picked up and loaded into the paver.

ITEM 351 — FLEXIBLE PAVEMENT STRUCTURE REPAIR
For 8” Flexible pavement structure repairs use 6.5” of D-GR HMA TY-B PG64-22 placed in two
equal lifts, topped with 1.5” of SMA-D SAC-A PG76-22.

For 6” Flexible pavement structure repairs use 4.5” of D-GR HMA TY-B PG64-22, topped with
1.5” of SMA-D SAC-A PG76-22.

For 2" Flexible pavement structure repairs use 2” of SMA-D SAC-A PG76-22.

Work to be performed at locations as directed by the Engineer. Repair areas will be marked in
the field by the Engineer. Notify the Engineer five (5) business days prior to beginning work.

Additional repairs may become necessary throughout the life of the project. If additional repairs
are necessary, repairs will be paid in accordance with the bid items included in plans with
adjustments for depth in accordance with Item 351, as directed by the Engineer.

ITEM 354 - PLANING AND TEXTURING PAVEMENT
Contractor retains ownership of materials. Remove the loose material before opening to traffic.

Taper permanent transverse faces 50 ft. per 1 in. Taper temporary transverse faces 25 ft. per 1
in. Taper permanent longitudinal faces 6 ft. per 1 in. HMA may be used as temporary tapers.
Provide minimum 1 in. butt joints at bridge ends and paving ends. This work is subsidiary.

Prior to commencement of the work, construct a test section that is 1000 ft in length.
Edge Milling
In addition to standard planing machine requirements, use planing machines that are:

e capable of removing pavement to an accuracy of 1/16 in. with a maximum tool spacing of
0.20 in.

Edge mill 6 ft. width 0”-1” depth along existing curb and gutter to match proposed pavement
surface elevation to the existing lip of gutter elevation.

Edge mill 6 ft. width 0”-1” depth along metal beam guard fence mow strips to match the proposed
pavement surface elevation to the existing mow strip elevation.

Edge mill 6 ft. width 0”-1” depth along concrete traffic barrier to match the proposed pavement
surface elevation to the existing pavement elevation at the face of barrier.
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ITEM 502 - BARRICADES, SIGNS, AND TRAFFIC HANDLING

Table 2 (Allowable Lane Closure Times)

Roadway Limits Allowable Closure Time
US 183 SH 29 to FM 1327 9Pto5A

183A SH 29 to SH 45 9Pto5A

US 290 E IH 35 to SH 95 9Pto5A

RM 1431 Lohmans Ford Rd to IH 35 9Pto S5 A

All Within 200’ of a signalized intersection 9Pto5A

All All (Full Closure, see allowable work below) 1MPto4A

Table 3 (Mobile Operations)

Roadway Allowable Sun Night thru Fri Noon Allowable Sat thru Sun Morn
Within Austin City Limits 9Pto5A 7Pto10A
Outside Austin City Limits 9 Pto5A 6Pto11A

For roadways without defined allowable closure times, nighttime lane closures will be allowed
from 8 P to 5 A. Unless stated, daytime or Friday night lane closures will not be allowed and one
lane in each direction will remain open at all times for all roadways.

Full closures only allowed Sunday Night thru Friday morning for bridge beam installation, bridge
demolition, or OSB truss removal/installation. Full closures only allowed for roadways with
frontage roads or if a designated detour route is provided in the plans.

No closures will be allowed on the weekends adjacent to, working day prior, and working day after
the National Holidays defined in the Standard Specifications and Easter weekend. Closures the
Sunday of the Super Bowl will not be allowed from 1 P to 11 P. No closures will be allowed on
Friday and the weekends for Formula 1 at Circuit of the Americas, Austin City Limits Fest, South
by Southwest, Republic of Texas Rally, UT home football games, Rodeo Austin, State of Texas
sales tax holiday, or other special events that could be impacted by the construction. All lanes will
be open by noon of the day before these special events.

For any events at the Cedar Park Events Center on 183A Toll, lane closures from the event center
to 2 miles south of the event center are not permitted 2 hours preceding the start time of an event,
and 2 hours following the end time of an event. Event dates for which this restriction will be
warranted will be determined on a monthly basis, as the event calendar is available.

To account for directional traffic volumes, begin and end times of closures may be shifted equally
by the Engineer. The closure duration will remain. Added compensation is not allowed.

Submit an emailed request for a lane closure (LCN) to the Mobility Authority/ TxDOT. The email
will be submitted in the format provided by the Mobility Authority. Receive concurrence prior to
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implementation. Submit a cancellation of lane closures a minimum of 18 hours prior to
implementation. Blanket requests for extended periods are not allowed. Max duration of a request
is 2 weeks prior to requiring resubmittal. Provide 2-hour notice prior to implementation and
immediately upon removal of the closure.

For roadways listed in Table 2: Submit the request 96 hours prior to implementation.

For roadways not listed in Table 2: Submit the request a minimum of 48 hours prior to the closure
and by the following deadline immediately prior to the closure: 11A on Tuesday or 11A on Friday.

For all roadways: Submit request for traffic detours and full roadway closures 168 hours prior to
implementation. Submit request for nighttime work 96 hours to implementation date.

Maintain a minimum of 1 through lane in each direction, unless otherwise directed in plans.

Cancellations of accepted closures (not applicable to full closures or detours) due to weather will
not require resubmission in accordance with the above restrictions if the work is completed during
the next allowable closure time.

In the case of an unauthorized lane closure, all approved LCNs will be revoked until a meeting is
held between the contractor and the Engineer. No lane closure notices will be approved until the
meeting is concluded.

Coordinate Main Lane closures with adjacent projects including those projects owned by other
agencies and departments. Closures that conflict with adjacent contractor will be prioritized
according to critical path work per latest schedule. Conflicting critical path or non-critical work will
be approved for first LCN submitted. Denial of a closure due to prioritization or other reasons will
not be reason for time suspension, delay, overhead, etc.

Cover, relocate or remove existing signs that conflict with traffic control. Install all permanent
signs, delineation, and object markers required for the operation of the roadway before opening
to traffic. Use of temporary mounts is allowed or may be required until the permanent mounts are
installed or not impacted by construction. Maintain the temporary mounts. This work is subsidiary.

Shadow Vehicle with TMA is required as shown in the TCP sheets and for setup/removal of traffic
control devices.

Meet with the Engineer prior to lane closures to ensure that sufficient equipment, materials,
devices, and workers will be used. Take immediate action to modify traffic control, if at any time
the queue becomes greater than 20 minutes. Have a contingency plan of how modification will
occur. Consider inclement weather prior to implementing the lane closures. Do not set up traffic
control when the pavement is wet.

Place a 28-inch cone, meeting requirements of BC (10), on top of foundations that have protruding
studs. This work is subsidiary.

Incorporate and maintain a 3H: 1V safety wedge into the proposed construction for any roadway
edge of 2 inches or greater adjacent to a roadway under traffic. Installation and removal of a
safety wedge is subsidiary.

To determine a speed limit or an advisory speed limit, submit a request to TxDOT 60 business
days prior to manufacture of the sign. Furnish advisory speed signs in enough numbers as
directed.
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Do not set up traffic control when the pavement is wet.

Maintain access to all streets and driveways at all times, unless otherwise approved. Considered
subsidiary to the pertinent Items.

Notify property owners a minimum of 48 hr. in advance of beginning work on their driveway.
Provide a list of each notification and contact prior to each closure.

ITEM 506 - TEMPORARY EROSION, SEDIMENTATION, AND ENV CONTROLS

Install, maintain, remove erosion, sedimentation, and environmental control measures in areas of
the right of way utilized by the contractor that are outside the limits of disturbance required for
construction. Permanently stabilize the area. This work is subsidiary.

ITEM 585 - RIDE QUALITY FOR PAVEMENT SURFACES
Use Surface Test Type B pay adjustment schedule 3 to evaluate ride quality of the travel lanes in
accordance with Item 585, “Ride Quality for Pavement Surfaces.”

ITEM 600s — LIGHTING, SIGNING, MARKINGS, AND SIGNALS
Use materials from Material Producer List as shown on the TxDOT website (TxDOT.gov >
Business > Resources). Furnish new material as required per Standard Specification.

Meet the requirements of the NEC, Texas MUTCD, TxDOT standards, and TxDOT Standard
Specifications. If existing elements shown to remain do not meet the codes or specifications,
provide notice to the Engineer.

ITEM 662, 666, & 672 - PAVEMENT MARKINGS & MARKERS
Notify the Engineer at least 24 hours in advance of removing existing striping and placing
pavement markings & markers.

Apply markings during good weather unless otherwise directed. If markings are placed at
Contractor’s option, when inclement weather is impending, and the markings are damaged by
subsequent precipitation, the Contractor is responsible for all costs associated with replacing the
markings.

Unless the striping design differs from the existing striping location, place the new striping to
match the existing striping. Reference and record the type and positioning of existing pavement
markings that will be obliterated by the proposed pavement resurfacing work. Use the recordings
to aid in positioning replacement markings. This work is subsidiary to the various bid items.

Reference the following As-Built Plans for additional information on striping layouts:
183A Phase I:  CSJ 0151-04-054 & 0151-05-080
183A Phase Il: CTRMA Contract No. 10183A24601C
US 183: CSJ 0151-04-063 & 0151-04-064
290E Phase Il: CSJ 0114-02-053.

Proposed crosswalk markings shall be the High-Visibility Longitudinal Crosswalk pattern in
accordance with TxDOT Standard PM(4)-20.

ITEM 662 - WORK ZONE PAVEMENT MARKINGS
Notify the Engineer at least 24 hours in advance of work for this item.
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Maintain removable and short-term markings daily. Remove work zone pavement markings within
48 hours after permanent striping has been completed.

Foil backed pavement markings will not be allowed.

Work zone pavement markings shall be replaced at the Contractor’s expense in the event that 14
days has expired since the application of the surface treatment or permanent pavement markings.

Item 668 is not allowed for use as ltem 662.

ITEM 666 - RETROREFLECTORIZED PAVEMENT MARKINGS
Notify the Engineer at least 24 hours in advance of work for this item.

Place longitudinal markings nightly for roadways with ADT greater than 100,000. Replace missing
or damaged tabs nightly. If using tabs, place longitudinal markings weekly by 5 AM Friday for all
weekday work and by 5 AM Monday for all weekend work. Failure to maintain tabs or place
longitudinal markings by deadline will require nightly placement of pavement markings.

Place longitudinal markings no later than 7 calendar days after placement of the surface for
roadways with AADT greater than 20,000. Place longitudinal markings within 10 calendar days of
placing surface for roadways with ADT greater than 5,000.

Pavement Sealer will cure 48 hours prior to placing TY | markings. Roadway surface will cure 72
hours prior to placing TY I.

When the raised portion of a profile marking is placed as a separate operation from the pavement
marking, the raised portion must be placed first then covered with TY I.

When using black shadow to cover existing stripe apply a non-retroreflective angular abrasive
bead drop. The marking color shall be adjusted to resemble the pavement color. If Item 677 is
not used prior to placement of black shadow, scrape the top of the marking with a blade or large
piece of equipment unless surface is a seal coat. The scraping of the marking is subsidiary.

ITEM 677 - ELIMINATING EXISTING PAVEMENT MARKINGS AND MARKERS
Notify the Engineer at least 24 hours in advance of work for this item.

Remove and dispose of off the ROW any existing raised pavement markers and pavement
markings before beginning surfacing operations. Remove the existing traffic buttons and
pavement markers, daily, as work progresses and as directed. This work is subsidiary.

Elimination using a pavement marking will not be allowed in lieu of methods listed in specification.

Remove pavement markings on concrete surfaces by a blasting method. Flail milling will be
allowed when total quantity of removal on concrete surfaces is less than 1000 ft.

Strip seal is only method allowed on seal coat surface unless project includes placement of a new
surface. If total quantity of removal on a seal coat surface is less than 2000 ft., elimination using
a pavement marking is allowed if a test section is approved by the Engineer. Test section shall
demonstrate the thermo marking color matches the existing pavement color.

Remove pavement markings outside the limits of the new surface by a blasting method.
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Use a TRAIL or a non-retroreflective paint to cover stripe remnants that remain after elimination.
The test requirements for these materials are waived. The paint color shall be adjusted to
resemble the existing pavement color. Installation and maintenance are subsidiary.

ITEM 3084 — BONDING COURSE
The minimum application rates are listed in Table BC. The Engineer may adjust the application
rate taking into consideration the existing pavement surface conditions.

Table BC
Material Minimum Application Rate
(gal. per square yard)
Tracking-Resistant Asphalt Interlayer 0.06
Spray Applied Underseal Membrane 0.10

ITEM 6001 - PORTABLE CHANGEABLE MESSAGE SIGN

Provide 2 “Electronic” Portable Changeable Message Sign(s) (EPCMS) as part of the traffic
control operations and provide another one that is available to utilize when a backup is needed.
Consider the one designated for backup as subsidiary to the various Items of the project. All
EPCMS will be exclusive to this project, unless otherwise approved. Placement location and
message as directed.

Place appropriate number of “Electronic” Portable Changeable Message Signs (EPCMS) at
locations requiring lane closures for one-week prior to the closures, or as directed. Obtain
approval for the actual message that will appear on the boards. If more than two phases of a
message are required per board, provide additional EPCMS’s to meet the two-phases-per-board
requirement. Provide a replacement within 12 hours. EPCMS will be available for traffic control,
event notices, roadway conditions, service announcements, etc.

ITEM 6185 - TRUCK MOUNTED ATTENUATOR AND TRAILER ATTENUATOR
A TMAJ/TA shall be used when installing and removing a TCP setup. The same TMA/TA used for
the TCP installation/removal shall be used and paid in the same manner as the TCP setup.

The contractor will be responsible for determining if one or more operations will be ongoing at the
same time to determine the total number of TMA/TA required for the project.

TMA/TA used to protect damaged attenuators will be paid by the day using the force account item
for the repair.

Shadow Vehicle with TMA is required for setup/removal of traffic control devices.

General Notes Sheet O



Central Texas Regional Mobility Authority

FY20-1
MAINTENANCE PROJECT

CONTRACT NO. 20VARI24601M
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SPECIFICATION LIST

PREFACE:

The "Standard Specifications for Construction and Maintenance of Highways, Streets, and
Bridges" of the Texas Department of Transportation, 2014, as amended and augmented by the
Supplemental Specifications following, shall govern the performance of the Contract. These
specifications hereby are made a part of the Contract as fully and with the same effect as if set forth at
length herein.

Attention is directed to the fact that any other documents printed by the Texas Department of
Transportation modifying or supplementing said "Standard Specifications", such as Standard
Supplemental Specifications, Special Provisions (by the Department), Notice to Bidders, etc., do not
form a part of this Contract nor govern its performance, unless specifically so-stated in the Supplemental
Specifications herein contained.

Attention is directed to the use of “Proposal” in standard TxDOT documents included in this
contract (Standard Specifications, Special Provisions, & Special Specifications) is equivalent to “Bid” in
the Mobility Authority's documents. This shall be accounted for when working contract documents
prepared by the Mobility Authority with those standards prepared by TxDOT.

Attention is directed to the use of “Department” in standard TxDOT documents included in this
contract (Standard Specifications, Special Provisions, & Special Specifications) is equivalent to
“Mobility Authority” in the Mobility Authority's documents.

References made to specific section numbers in these Special Provisions, or in any of the various
documents which constitute the complete Contract Documents, shall, unless otherwise denoted, be
construed as referenced to the corresponding section of the "Standard Specifications" issued by the Texas
Department of Transportation in 2014.
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CONTRACT :20-VARI-246-01-M
HIGHWAY : 183A & US 290E
COUNTY : WILLIAMSON, TRAVIS

CENTRAL TEXAS REGIONAL MOBILITY AUTHORITY
GOVERNING SPECIFICATIONS AND SPECIAL PROVISIONS

(STANDARD SPECIFICATIONS, SPECIAL PROVISIONS, AND SPECIAL SPECIFICATIONS)

WHERE DISCREPANCIES OCCUR BETWEEN THE TECHNICAL SPECIFICATIONS, THE FOLLOWING
DESCENDING ORDER OF PRIORITY SHALL GOVERN: (1) SPECIAL CONDITIONS, (2) SPECIAL
PROVISIONS TO SPECIAL SPECIFICATIONS, (3) SPECIAL SPECIFICATIONS, (4) SPECIAL
PROVISIONS, AND (5) STANDARD SPECIFICATIONS.

ALL SPECIFICATIONS AND SPECIAL PROVISIONS APPLICABLE TO THIS PROJECT ARE
IDENTIFIED AS FOLLOWS:

STANDARD SPECIFICATIONS: ADOPTED BY THE TEXAS DEPARTMENT OF

ITEMS 1-9

ITEM 134

ITEM 300

ITEM 320

ITEM 347

ITEM 351

ITEM 354

ITEM 500

ITEM 502

ITEM 506

ITEM 585

ITEM 662

ITEM 666

ITEM 672

TRANSPORTATION NOVEMBER 1, 2014. STANDARD
SPECIFICATIONS ARE INCORPORATED INTO THE CONTRACT BY
REFERENCE.

GENERAL REQUIREMENTS AND COVENANTS
BACKFILLING PAVEMENT EDGES (162)(166)(168)(300)(314)

ASPHALTS, OILS, AND EMULSIONS

EQUIPMENT FOR ASPHALT CONCRETE PAVEMENT (210)(504)(520)

THIN OVERLAY MIXTURES (TOM) (300)(301)(320)(520)(585)

FLEXIBLE PAVEMENT STRUCTURE REPAIR (132)(204)(247)(260)(263)(275)(276)(292)
(310)(316)(330)(334)(340)

PLANING AND TEXTURING PAVEMENT

MOBILIZATION

BARRICADES, SIGNS, AND TRAFFIC HANDLING

TEMPORARY EROSION, SEDIMENTATION, AND ENV CONTROLS (161)(432)(556)
RIDE QUALITY FOR PAVEMENT SURFACES

WORK ZONE PAVEMENT MARKINGS (666)(668)(672)(677)
RETROREFLECTORIZED PAVEMENT MARKINGS (316)(502)(662)(677)(678)

RAISED PAVEMENT MARKERS (677)(678)
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ITEM 677 ELIMINATING EXISTING PAVEMENT MARKINGS AND MARKERS (300)(302)(316)

SPECIAL PROVISIONS: SPECIAL PROVISIONS WILL GOVERN AND TAKE PRECEDENCE OVER
THE SPECIFICATIONS ENUMERATED HEREON WHEREVER IN
CONFLICT THEREWITH.

SPECIAL PROVISION TO ITEM 000 (000---001---RMA)
SPECIAL PROVISION TO ITEM 000 (000---002---RMA)
SPECIAL PROVISION TO ITEM 000 (000---003)
SPECIAL PROVISION TO ITEM 000 (000---004)
SPECIAL PROVISION TO ITEM 000 (000---005)
SPECIAL PROVISION TO ITEM 000 (000---006)

SPECIAL PROVISION TO ITEM 000 (000---011---RMA)
SPECIAL PROVISION TO ITEM 000 (000---659)
SPECIAL PROVISION TO ITEM 000 (000---954---RMA)
SPECIAL PROVISION TO ITEM 001 (001---001---RMA)
SPECIAL PROVISION TO ITEM 002 (002---005---RMA)
SPECIAL PROVISION TO ITEM 002 (002---011)
SPECIAL PROVISION TO ITEM 003 (003---005---RMA)
SPECIAL PROVISION TO ITEM 003 (003---011)
SPECIAL PROVISION TO ITEM 004 (004---001---RMA)
SPECIAL PROVISION TO ITEM 005 (005---001---RMA)
SPECIAL PROVISION TO ITEM 005 (005---002)
SPECIAL PROVISION TO ITEM 005 (005---003)
SPECIAL PROVISION TO ITEM 006 (006---001---RMA)
SPECIAL PROVISION TO ITEM 007 (007---003---RMA)

SPECIAL PROVISION TO ITEM 007 (007---004)
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SPECIAL PROVISION TO ITEM 007 (007---008)

SPECIAL PROVISION TO ITEM 007 (007---011)

SPECIAL PROVISION TO ITEM 008 (008---002---RMA)

SPECIAL PROVISION TO ITEM 008 (008---009---RMA)

SPECIAL PROVISION TO ITEM 008 (008---030)

SPECIAL PROVISION TO ITEM 008 (008---033)

SPECIAL PROVISION TO ITEM 009 (009---001---RMA)

SPECIAL PROVISION TO ITEM 300 (300---017)

SPECIAL PROVISION TO ITEM 314 (314---001)

SPECIAL PROVISION TO ITEM 340 (340---003)

SPECIAL PROVISION TO ITEM 346 (346---003)

SPECIAL PROVISION TO ITEM 347 (347---002---RMA)

SPECIAL PROVISION TO ITEM 502 (502---008)

SPECIAL PROVISION TO ITEM 506 (506---002)

SPECIAL PROVISION TO ITEM 520 (520---002)

SPECIAL PROVISION TO ITEM 666 (666---007)

SPECIAL PROVISION TO ITEM 6185 (6185---002)

SPECIAL SPECIFICATIONS:

ITEM 3076
ITEM 3084

ITEM 6001
ITEM 6185

GENERAL:

DENSE-GRADED HOT MIX ASPHALT
BONDING COURSE

PORTABLE CHANGEABLE MESSAGE SIGN
TRUCK MOUNTED ATTENUATOR (TMA) AND TRAILER ATTENUATOR (TA)

THE ABOVE-LISTED SPECIFICATION ITEMS ARE THOSE UNDER WHICH PAYMENT IS TO BE MADE.
THESE, TOGETHER WITH SUCH OTHER PERTINENT ITEMS, IF ANY, AS MAY BE REFERRED TO IN
THE ABOVE-LISTED SPECIFICATION ITEMS, AND INCLUDING THE SPECIAL PROVISIONS LISTED
ABOVE, CONSTITUTE THE COMPLETE SPECIFICATIONS FOR THIS PROJECT.
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000-001-RMA

Special Provision to Item 000
Schedule of Liquidated Damages

Full Completion of all Work in the amount of $4,000 per day will be assessed for each calendar day that Full completion of all work
is not met per contractual requirements for Full Completion of all Work.

B-1



000-002-RMA

Special Provision to Item 000
Nondiscrimination

DESCRIPTION

The Contractor agrees, during the performance of the service under this Agreement, that the Contractor shall
provide all services and activities required in a manner that complies with the Civil Rights Act of 1964, as
amended, the Rehabilitation Act of 1973, Public Law 93-1122, Section 504, the provisions of the Americans
with Disabilities Act of 1990, Public Law 101-336 (S.933], and all other federal and state laws, rules,
regulations, and orders pertain to equal opportunity in employment, as if the Contractor were an entity bound
to comply with these laws. The Contractor shall not discriminate against any employee or applicant for
employment based on race, religion, color, sex, national origin, age or handicapped condition.

DEFINITION OF TERMS

Where the term “Contractor” appears in the following six nondiscrimination clauses, the term “Contractor” is
understood to include all parties to Contracts or agreements with the Texas Department of Transportation.

3.1

3.2

3.3.

3.4.

3.5.

NONDISCRIMINATION PROVISIONS

During the performance of this Contract, the Contractor, for itself, its assignees, and successors in interest
(hereinafter referred to as the "Contractor") agrees as follows:

Compliance with Regulations. The Contractor (hereinafter includes consultants) will comply with the Acts
and the Regulations relative to Nondiscrimination in Federally-assisted programs of the U.S. Department of
Transportation, the Federal Highway Administration, as they may be amended from time to time, which are
herein incorporated by reference and made a part of this Contract.

Nondiscrimination. The Contractor, with regard to the work performed by it during the Contract, will not
discriminate on the grounds of race, color, or national origin in the selection and retention of subcontractors,
including procurements of materials and leases of equipment. The Contractor will not participate directly or
indirectly in the discrimination prohibited by the Acts and the Regulations, including employment practices
when the Contract covers any activity, project, or program set forth in Appendix B of 49 CFR Part 21.

Solicitations for Subcontracts, Including Procurements of Materials and Equipment: In allsolicitations,
either by competitive bidding, or negotiation made by the Contractor for work to be performed under a
subcontract, including procurements of materials, or leases of equipment, each potential subcontractor or
supplier will be notified by the Contractor of the Contractor's obligations under this Contract and the Acts and
the Regulations relative to Nondiscrimination on the grounds of race, color, or nationalorigin.

Information and Reports: The Contractor will provide all information and reports required by the Acts, the
Regulations, and directives issued pursuant thereto and will permit access to its books, records, accounts,
other sources of information, and its facilities as may be determined by the Recipient or the Federal Highway
Administration to be pertinent to ascertain compliance with such Acts, Regulations, and instructions. Where
any information required of a Contractor is in the exclusive possession of another who fails or refuses to
furnish the information, the Contractor will so certify to the Recipient or the Federal Highway Administration,
as appropriate, and will set forth what efforts it has made to obtain theinformation.

Sanctions for Noncompliance. In the event of a Contractor's noncompliance with the Nondiscrimination

provisions of this Contract, the Recipient will impose such Contract sanctions as it or the Federal Highway
Administration may determine to be appropriate, including, but not limited to:
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3.6.

000-002-RMA

m withholding payments to the Contractor under the Contract until the Contractor complies, and/or
m cancelling, terminating, or suspending a Contract, in whole or in part.

Incorporation of Provisions. The Contractor will include the provisions of paragraphs (3.1) through (3.6) in
every subcontract, including procurements of materials and leases of equipment, unless exempt by the Acts,
the Regulations, and directives issued pursuant thereto. The Contractor will take action with respect to any
subcontract or procurement as the Recipient or the Federal Highway Administration may direct as a means
of enforcing such provisions including sanctions for noncompliance. Provided, that if the Contractor becomes
involved in, or is threatened with litigation by a subcontractor, or supplier because of such direction, the
Contractor may request the Recipient to enter into any litigation to protect the interests of the Recipient. In
addition, the Contractor may request the United States to enter into the litigation to protect the interests of the
United States.

4.1.

4.2.

43.

4.4,

4.5.

4.6.

47.

438.

4.9.

4.10.

PERTINENT NONDISCRIMINATION AUTHORITIES:

During the performance of this Contract, the Contractor, for itself, its assignees, and successors in interest
(hereinafter referred to as the "Contractor") agrees to comply with the following nondiscrimination statutes
and authorities; including but not limited to:

Title VI of the Civil Rights Act of 1964 (42 U.S.C. § 2000d et seq., 78 stat. 252), (prohibits discrimination on
the basis of race, color, national origin); and 49 CFR Part 21.

The Uniform Relocation Assistance and Real Property Acquisition Policies Act of 1970, (42 U.S.C. § 4601),
(prohibits unfair treatment of persons displaced or whose property has been acquired because of Federal or
Federal-aid programs and projects);

Federal-Aid Highway Act of 1973, (23 U.S.C. § 324 et seq.), (prohibits discrimination on the basis of sex);

Section 504 of the Rehabilitation Act of 1973, (29 U.S.C. § 794 et seq.), as amended, (prohibits
discrimination on the basis of disability); and 49 CFR Part 27;

The Age Discrimination Act of 1975, as amended, (42 U.S.C. § 6101 et seq.), (prohibits discrimination on the
basis of age);

Airport and Airway Improvement Act of 1982, (49 U.S.C. § 4 71, Section 4 7123), as amended, (prohibits
discrimination based on race, creed, color, national origin, or sex);

The Civil Rights Restoration Act of 1987, (PL 100-209), (Broadened the scope, coverage and applicability of
Title VI of the Civil Rights Act of 1964, The Age Discrimination Act of 1975 and Section 504 of the
Rehabilitation Act of 1973, by expanding the definition of the terms "programs or activities" to include all of
the programs or activities of the Federal-aid recipients, subrecipients and Contractors, whether such
programs or activities are Federally funded or not);

Titles Il and 1l of the Americans with Disabilities Act, which prohibit discrimination on the basis of disability in
the operation of public entities, public and private transportation systems, places of public accommodation,
and certain testing entities (42 U.S.C. 8§ 12131-12189) as implemented by Department of Transportation
regulations at 49 C.F.R. parts 37 and 38;

The Federal Aviation Administration's Nondiscrimination statute (49 U.S.C. § 47123) (prohibits discrimination
on the basis of race, color, national origin, and sex);

Executive Order 12898, Federal Actions to Address Environmental Justice in Minority Populations and Low-
Income Populations, which ensures discrimination against minority populations by discouraging programs,
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policies, and activities with disproportionately high and adverse human health or environmental effects on
minority and low-income populations;

Executive Order 13166, Improving Access to Services for Persons with Limited English Proficiency, and
resulting agency guidance, national origin discrimination includes discrimination because of limited English
proficiency (LEP). To ensure compliance with Title VI, you must take reasonable steps to ensure that LEP
persons have meaningful access to your programs (70 Fed. Reg. at 74087 to 74100);

Title IX of the Education Amendments of 1972, as amended, which prohibits you from discriminating because
of sex in education programs or activities (20 U .S.C. 1681 et seq).
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Special Provision to Item 000 % ’

Texas

Certification of Nondiscrimination in Employment liz“'

1.

GENERAL

By signing this proposal, the Bidder certifies that he has participated in a previous contract or subcontract
subject to the equal opportunity clause, as required by Executive Orders 10925, 11114, or 11246, or if he
has not participated in a previous contract of this type, or if he has had previous contract or subcontracts and
has not filed, he will file with the Joint Reporting Committee, the Director of the Office of Federal Contract
Compliance, a Federal Government contracting or administering agency, or the former President's
Committee on Equal Employment Opportunity, all reports due under the applicable filing requirements.

Note—The above certification is required by the Equal Employment Opportunity Regulations of the Secretary
of Labor (41 CFR 60-1.7(b)(1)), and must be submitted by Bidders and proposed subcontractors only in
connection with contracts and subcontracts which are subject to the equal opportunity clause. Contracts and
subcontracts which are exempt from the equal opportunity clause are set forth in 41 CFR 60-1.5. (Generally
only contracts or subcontracts of $10,000 or under are exempt.)

Currently, Standard Form 100 (EEO-1) is the only report required by the Executive Orders or their
implementing regulations.

Proposed prime contractors and subcontractors who have participated in a previous contract or subcontract
subject to the Executive Orders and have not filed the required reports should note that 41 CFR 60-1.7(b)(1)
prevents the award of contracts and subcontracts unless such contractor submits a report covering the
delinquent period or such other period specified by the Federal Highway Administration or by the Director,
Office of Federal Contract Compliance, U.S. Department of Labor.

09-14
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Special Provision to Item 000 % ’

Texas

Notice of Requirement for Affirmative Action to Ensure lﬁ.ﬁ“‘
Equal Employment Opportunity (Executive Order 11246)

1. GENERAL

In addition to the affirmative action requirements of the Special Provision titled “Standard Federal Equal
Employment Opportunity Construction Contract Specifications” as set forth elsewhere in this proposal, the
Bidder's attention is directed to the specific requirements for utilization of minorities and females as set forth

below.
2. GOALS
2.1. Goals for minority and female participation are hereby established in accordance with 41 CFR 60-4.
2.2. The goals for minority and female participation expressed in percentage terms for the Contractor's aggregate
work force in each trade on all construction work in the covered area are as follows:
Goals for minority participation Goals for female participation
in each trade, % in each trade, %
See Table 1 6.9
2.3. These goals are applicable to all the Contractor’s construction work (whether or not it is Federal or federally

assisted) performed in the covered area. If the Contractor performs construction work in a geographical area
located outside of the covered area, it will apply the goals established for such geographical area where the
work is actually performed. With regard to this second area, the Contractor also is subject to the goals for
both its federally involved and non-federally involved construction. The Contractor's compliance with the
Executive Order and the regulations in 41 CFR Part 60-4 will be based on its implementation of the Standard
Federal Equal Employment Opportunity Construction Contract Specifications Special Provision and its efforts
to meet the goals. The hours of minority and female employment and training must be substantially uniform
throughout the length of the Contract, and in each trade, and the Contractor must make a good faith effort to
employ minorities and women evenly on each of its projects. The transfer of minority and female employees
or trainees from Contractor to Contractor or from project to project for the sole purpose of meeting the
Contractor’s goals will be a violation of the Contract, the Executive Order and the regulations in 41 CFR Part
60-4. Compliance with the goals will be measured against the total work hours performed.

24, A Contractor or subcontractor will be considered in compliance with these provisions by participation in the
Texas Highway-Heavy Branch, AGC, Statewide Training and Affirmative Action Plan. Provided that each
Contractor or subcontractor participating in this plan must individually comply with the equal opportunity
clause set forth in 41 CFR 60-1.4 and must make a good faith effort to achieve the goals set forth for each
participating trade in the plan in which it has employees. The overall good performance of other Contractors
and subcontractors toward a goal in an approved plan does not excuse any covered Contractor’s or
subcontractor’s failure to make good faith efforts to achieve the goals contained in these provisions.
Contractors or subcontractors participating in the plan must be able to demonstrate their participation and
document their compliance with the provisions of this Plan.

3. SUBCONTRACTING

The Contractor must provide written notification to the Department within 10 working days of award of any
construction subcontract in excess of $10,000 at any tier for construction work under the Contract resulting
from this solicitation pending concurrence of the Department in the award. The notification will list the names,

09-14
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000-004

address and telephone number of the subcontractor; employer identification number; estimated dollar
amount of the subcontract; estimated starting and completion dates of the subcontract; and the geographical
area in which the Contract is to be performed.

COVERED AREA

As used in this special provision, and in the Contract resulting from this solicitation, the geographical area
covered by these goals for female participation is the State of Texas. The geographical area covered by
these goals for other minorities are the counties in the State of Texas as indicated in Table 1.

REPORTS

The Contractor is hereby notified that he may be subject to the Office of Federal Contract Compliance
Programs (OFCCP) reporting and record keeping requirements as provided for under Executive Order 11246
as amended. OFCCP will provide direct notice to the Contractor as to the specific reporting requirements that
he will be expected to fulfill.

Table 1
Goals for Minority Participation
County Participation, % County Participation, %
Anderson 22.5 Chambers 27.4
Andrews 18.9 Cherokee 22.5
Angelina 225 Childress 11.0
Aransas 44.2 Clay 124
Archer 11.0 Cochran 19.5
Armstrong 11.0 Coke 20.0
Atascosa 49.4 Coleman 10.9
Austin 274 Collin 18.2
Bailey 19.5 Collingsworth 11.0
Bandera 49.4 Colorado 27.4
Bastrop 24.2 Comal 47.8
Baylor 11.0 Comanche 10.9
Bee 44.2 Concho 20.0
Bell 16.4 Cooke 17.2
Bexar 47.8 Coryell 16.4
Blanco 24.2 Cottle 11.0
Borden 19.5 Crane 18.9
Bosque 18.6 Crockett 20.0
Bowie 19.7 Crosby 19.5
Brazoria 27.3 Culberson 49.0
Brazos 23.7 Dallam 11.0
Brewster 49.0 Dallas 18.2
Briscoe 11.0 Dawson 19.5
Brooks 44.2 Deaf Smith 11.0
Brown 10.9 Delta 17.2
Burleson 27.4 Denton 18.2
Burnet 24.2 DeWitt 27.4
Caldwell 24.2 Dickens 19.5
Calhoun 27.4 Dimmit 49.4
Callahan 11.6 Donley 11.0
Cameron 71.0 Duval 44.2
Camp 20.2 Eastland 10.9
Carson 11.0 Ector 15.1
Cass 20.2 Edwards 49.4
Castro 11.0 Ellis 18.2

09-14
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County Participation, % County Participation, %
El Paso 57.8 Kenedy 442
Erath 17.2 Kent 10.9
Falls 18.6 Kerr 49.4
Fannin 17.2 Kimble 20.0
Fayette 274 King 19.5
Fisher 10.9 Kinney 494
Floyd 19.5 Kleberg 442
Foard 11.0 Knox 10.9
Fort Bend 27.3 Lamar 20.2
Franklin 17.2 Lamb 19.5
Freestone 18.6 Lampasas 18.6
Frio 49.4 LaSalle 49.4
Gaines 19.5 Lavaca 27.4
Galveston 28.9 Lee 24.2
Garza 19.5 Leon 27.4
Gillespie 49.4 Liberty 27.3
Glasscock 18.9 Limestone 18.6
Goliad 274 Lipscomb 11.0
Gonzales 49.4 Live Oak 44.2
Gray 11.0 Llano 242
Grayson 9.4 Loving 18.9
Gregg 22.8 Lubbock 19.6
Grimes 274 Lynn 19.5
Guadalupe 47.8 Madison 274
Hale 19.5 Marion 22.5
Hall 11.0 Martin 18.9
Hamilton 18.6 Mason 20.0
Hansford 11.0 Matagorda 274
Hardeman 11.0 Maverick 49.4
Hardin 22.6 McCulloch 20.0
Harris 27.3 McLennan 20.7
Harrison 22.8 McMullen 49.4
Hartley 11.0 Medina 494
Haskell 10.9 Menard 20.0
Hays 24.1 Midland 19.1
Hemphill 11.0 Milam 18.6
Henderson 22.5 Mills 18.6
Hidalgo 72.8 Mitchell 10.9
Hill 18.6 Montague 17.2
Hockley 19.5 Montgomery 273
Hood 18.2 Moore 11.0
Hopkins 17.2 Morris 20.2
Houston 225 Motley 19.5
Howard 18.9 Nacogdoches 225
Hudspeth 49.0 Navarro 17.2
Hunt 17.2 Newton 22.6
Hutchinson 11.0 Nolan 10.9
Irion 20.0 Nueces 4M1.7
Jack 17.2 Ochiltree 11.0
Jackson 27.4 Oldham 11.0
Jasper 226 Orange 226
Jeff Davis 49.0 Palo Pinto 17.2
Jefferson 22.6 Panola 22.5
Jim Hogg 494 Parker 18.2
Jim Wells 44.2 Parmer 11.0
Johnson 18.2 Pecos 18.9
Jones 11.6 Polk 27.4
Karnes 49.4 Potter 9.3
Kaufman 18.2 Presidio 49.0
Kendall 49.4 Randall 9.3
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County Participation, % County Participation, %
Rains 17.2 Reagan 20.0
Real 494 Throckmorton 10.9
Red River 20.2 Titus 20.2
Reeves 18.9 Tom Green 19.2
Refugio 44.2 Travis 241
Roberts 11.0 Trinity 274
Robertson 274 Tyler 226
Rockwall 18.2 Upshur 22.5
Runnels 20.0 Upton 18.9
Rusk 22.5 Uvalde 49.4
Sabine 22.6 Val Verde 494
San Augustine 225 Van Zandt 17.2
San Jacinto 274 Victoria 274
San Patricio 4.7 Walker 274
San Saba 20.0 Waller 273
Schleicher 20.0 Ward 18.9
Scurry 10.9 Washington 274
Shackelford 10.9 Webb 87.3
Shelby 225 Wharton 2714
Sherman 11.0 Wheeler 11.0
Smith 235 Wichita 124
Somervell 17.2 Wilbarger 11.0
Starr 72.9 Willacy 729
Stephens 10.9 Williamson 24.1
Sterling 20.0 Wilson 494
Stonewall 10.9 Winkler 18.9
Sutton 20.0 Wise 18.2
Swisher 11.0 Wood 225
Tarrant 18.2 Yoakum 19.5
Taylor 11.6 Young 11.0
Terrell 20.0 Zapata 494
Terry 19.5 Zavala 494
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Special Provision to ltem 000

Standard Federal Equal Employment Opportunity % ’
Construction Contract Specifications lepam
(Executive Order 11246)

f Transportation

1.

1.1.

1.2.

1.3.

1.4.

GENERAL

As used in these specifications:

m “Covered area” means the geographical area described in the solicitation from which this Contract
resulted;

m “Director” means Director, Office of Federal Contract Compliance Programs, United States Department
of Labor, or any person to whom the Director delegates authority;

m “Employer identification number” means the Federal Social Security number used on the Employer's
Quarterly Federal Tax Return, U.S. Treasury Department Form 941.

B “Minority” includes:

o Black (all persons having origins in any of the Black African racial groups not of Hispanic origin);

¢ Hispanic (all persons of Mexican, Puerto Rican, Cuban, Central or South American or other
Spanish Culture or origin, regardless of race);

o Asian and Pacific Islander (all persons having origins in any of the original peoples of the Far East,
Southeast Asia, the Indian Subcontinent, or the Pacific Islands); and

o American Indian or Alaskan Native (all persons having origins in any of the original peoples of
North American and maintaining identifiable tribal affiliations through membership and participation
or community identification).

Whenever the Contractor, or any Subcontractor at any tier, subcontracts a portion of the work involving any
construction trade, it will physically include in each subcontract in excess of $10,000 the provisions of these
specifications and the Notice which contains the applicable goals for minority and female participation and
which is set forth in the solicitations from which this Contract resulted.

If the Contractor is participating (pursuant to 41 CFR 60-4.5) in a Hometown Plan approved by the U. S.
Department of Labor in the covered area either individually or through an association, its affirmative action
obligations on all work in the Plan area (including goals and timetables) will be in accordance with that plan
for those trades which have unions participating in the Plan. Contractors must be able to demonstrate their
participation in and compliance with the provisions of any such Hometown Plan. Each Contractor or
Subcontractor participating in an approved Plan is individually required to comply with its obligations under
the equal employment opportunity (EEO) clause, and to make a good faith effort to achieve each goal under
the Plan in each trade in which it has employees. The overall good faith performance by other Contractors or
Subcontractors toward a goal in an approved Plan does not excuse any covered Contractor's or
Subcontractor's failure to take good faith efforts to achieve the Plan goals and timetables.

The Contractor will implement the specific affirmative action standards provided in Section 1.7.1. through
Section 1.7.16. of these specifications. The goals set forth in the solicitation from which this Contract resulted
are expressed as percentages of the total hours of employment and training of minority and female utilization
the Contractor should reasonably be able to achieve in each construction trade in which it has employees in
the covered area. Covered construction Contractors performing Contracts in geographical areas where they
do not have a Federal or federally assisted construction Contract will apply the minority and female goals
established for the geographical area where the Contract is being performed. Goals are published
periodically in the Federal Register in notice form and such notices may be obtained from any Office of
Federal Contract Compliance Programs office or any Federal procurement contracting officer. The
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1.5.

1.6.

1.7.

1.7.1.

1.7.2.

1.7.3.

1.7.4.

1.7.5.

1.7.6.

1.7.7.

000-005

Contractor is expected to make substantially uniform progress toward its goals in each craft during the period
specified.

Neither the provisions of any collective bargaining agreement, nor the failure by a union with whom the
Contractor has a collective bargaining agreement, to refer either minorities or women will excuse the
Contractor's obligations under these specifications, Executive Order 11246, or the regulations promulgated
pursuant thereto.

In order for the nonworking training hours of apprentices and trainees to be counted in meeting the goals,
such apprentices and trainees must be employed by the Contractor during the training period, and the
Contractor must have made a commitment to employ the apprentices and trainees at the completion of their
training, subject to the availability of employment opportunities. Trainees must be trained pursuant to training
programs approved by the U. S. Department of Labor.

The Contractor will take specific affirmative actions to ensure equal employment opportunity. The evaluation
of the Contractor's compliance with these specifications will be based upon its effort to achieve maximum
results from its actions. The Contractor will document these efforts fully, and will implement affirmative action
steps at least as extensive as the following:

Ensure and maintain a working environment free of harassment, intimidation, and coercion at all sites, and in
all facilities at which the Contractor's employees are assigned to work. The Contractor, where possible, will
assign two or more women to each construction project. The Contractor will specifically ensure that all
foremen, superintendents, and other on-site supervisory personnel are aware of and carry out the
Contractor's obligation to maintain such a working environment, with specific attention to minority or female
individuals working at such sites or in such facilities.

Establish and maintain a current list of minority and female recruitment sources, provide written notification to
minority and female recruitment sources and to community organizations when the Contractor or its unions
have employment opportunities available, and maintain a record of the organizations' responses.

Maintain a current file of the names, addresses and telephone numbers of each minority and female off-the-
street applicant and minority or female referral from a union, a recruitment source or community organization
and of what action was taken with respect to each such individual. If such individual was sent to the union
hiring hall for referral and was not referred back to the Contractor by the union or, if referred, not employed
by the Contractor, this will be documented in the file with the reason therefor, along with whatever additional
actions the Contractor may have taken.

Provide immediate written notification to the Director when the union or unions with which the Contractor has
a collective bargaining agreement has not referred to the Contractor a minority person or woman sent by the
Contractor, or when the Contractor has other information that the union referral Process has impeded the
Contractor's efforts to meet its obligations.

Develop on-the-job training opportunities and/or participate in training programs for the area which expressly
include minorities and women, including upgrading programs and apprenticeship and trainee programs
relevant to the Contractor's employment needs, especially those programs funded or approved by the
Department of Labor. The Contractor will provide notice of these programs to the sources compiled under 7b
above.

Disseminate the Contractor's EEO policy by providing notice of the policy to unions and training programs
and requesting their cooperation in assisting the Contractor in meeting its EEO obligations; by including it in
any policy manual and Collective bargaining agreement; by publicizing it in the company newspaper, annual
report, etc.; by specific review of the policy with all management personnel and with all minority and female
employees at least once a year; and by posting the company EEO policy on bulletin boards accessible to all
employees at each location where construction work is performed.

Review, at least annually, the company's EEO policy and affirmative action obligations under these
specifications with all employees having any responsibility for hiring, assignment, layoff, termination or other
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employment decisions including specific review of these items with on-site supervisory personnel such as
Superintendents, General Foremen, etc., before the initiation of construction work at any job site. A written
record must be made and maintained identifying the time and place of these meetings, persons attending,
subject matter discussed, and disposition of the subject matter.

Disseminate the Contractor's EEO policy externally by including it in any advertising in the news media,
specifically including minority and female news media, and providing written notification to and discussing the
Contractor's EEO policy with other Contractors and Subcontractors with whom the Contractor does or
anticipates doing business.

Direct its recruitment efforts, both oral and written, to minority, female and community organizations, to
schools with minority and female students and to minority and female recruitment and training organizations
serving the Contractor's recruitment area and employment needs. Not later than one month before the date
for the acceptance of applications for apprenticeship or other training by any recruitment source, the
Contractor will send written notification to organizations such as the above, describing the openings,
screening procedures, and tests to be used in the selection process.

Encourage present minority and female employees to recruit other minority persons and women and, where
reasonable, provide after school, summer and vacation employment to minority and female youth both on the
site and in other areas of a Contractor's workforce.

Validate all tests and other selection requirements where there is an obligation to do so under 41 CFR
Part 60-3.

Conduct, at least annually, an inventory and evaluation at least of all minority and female personnel for
promotional opportunities and encourage these employees to seek or to prepare for, through appropriate
training, etc., such opportunities.

Ensure that seniority practices, job classifications, work assignments and other personnel practices, do not
have a discriminatory effect by continually monitoring all personnel and employment-related activities to
ensure that the EEO policy and the Contractor's obligations under these specifications are being carried out.

Ensure that all facilities and company activities are non-segregated except that separate or single-user toilet
and necessary changing facilities will be provided to assure privacy between the sexes.

Document and maintain a record of all solicitations of offers for subcontracts from minority and female
construction contractors and suppliers, including circulation of solicitations to minority and female contractor
associations and other business associations.

Conduct a review, at least annually, of all supervisors' adherence to and performance under the Contractor's
EEO policies and affirmative action obligations.

Contractors are encouraged to participate in voluntary associations which assist in fulfilling one or more of
their affirmative action obligations (Section 7.1. through Section 7.16.). The efforts of a contractor
association, joint contractor-union, contractor-community, or other similar group of which the Contractor is a
member and participant, may be asserted as fulfilling any one or more of its obligations under Section 7.1.
through Section 7.16. of these Specifications provided that the Contractor actively participates in the group,
makes every effort to assure that the group has a positive impact on the employment of minorities and
women in the industry, ensures that the concrete benefits of the program are reflected in the Contractor's
minority and female workforce participation, makes a good faith effort to meet its individual goals and
timetables, and can provide access to documentation which demonstrates the effectiveness of actions taken
on behalf of the Contractor. The obligation to comply, however, is the Contractor's and failure of such a group
to fulfill an obligation will not be a defense for the Contractor's noncompliance.

A single goal for minorities and a separate single goal for women have been established. The Contractor,
however, is required to provide equal employment opportunity and to take affirmative action for all minority
groups, both male and female, and all women, both minority and non-minority. Consequently, the Contractor
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may be in violation of the Executive Order if a particular group is employed in a substantially disparate
manner (for example, even though the Contractor has achieved its goals for women generally, the Contractor
may be in violation of the Executive Order if a specific minority group of women is underutilized).

The Contractor shall not use the goals and timetables or affirmative action standards to discriminate against
any person because of race, color, religion, sex, or national origin.

The Contractor will not enter into any Subcontract with any person or firm debarred from Government
Contracts pursuant to Executive Order 11246.

The Contractor will carry out such sanctions and penalties for violation of these specifications and of the
Equal Opportunity Clause, including suspension, termination and cancellation of existing subcontracts as
may be imposed or ordered pursuant to Executive Order 11246, as amended, and its implementing
regulations, by the Office of Federal Contract Compliance Programs. Any Contractor who fails to carry out
such sanctions and penalties will be in violation of these specifications and Executive Order 11246, as
amended.

The Contractor, in fulfilling its obligations under these specifications, will implement specific affirmative action
steps, at least as extensive as those standards prescribed in paragraph 7 of these specifications, so as to
achieve maximum results from its efforts to ensure equal employment opportunity. If the Contractor fails to
comply with the requirements of the Executive Order, the implementing regulations, or these specifications,
the Director will proceed in accordance with 41 CFR 60-4.8.

The Contractor will designate a responsible official to monitor all employment-related activity to ensure that
the company EEO policy is being carried out, to submit reports relating to the provisions hereof as may be
required by the Government and to keep records. Records must at least include for each employee the
name, address, telephone numbers, construction trade, union affiliation if any, employee identification
number when assigned, social security number, race, sex, status (e.g., mechanic, apprentice, trainee, helper,
or laborer), dates of changes in status, hours worked per week in the indicated trade, rate of pay, and
locations at which the work was performed. Records must be maintained in an easily understandable and
retrievable form; however, to the degree that existing records satisfy this requirement, Contractors shall not
be required to maintain separate records.

Nothing herein provided will be construed as a limitation upon the application of other laws which establish
different standards of compliance or upon the application of requirements for the hiring of local or other area
residents (e.g., those under the Public Works Employment Act of 1977 and the Community Development
Block Grant Program).

In addition to the reporting requirements set forth elsewhere in this Contract, the Contractor and the
subcontractors holding subcontracts, not including material suppliers, of $10,000 or more, will submit for
every month of July during which work is performed, employment data as contained under Form PR 1391
(Appendix C to 23 CFR, Part 230), and in accordance with the included instructions.
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Special Provision to Item 000 % ’

Texas

On-the-Job Training Program liz“'

1.

DESCRIPTION

The primary objective of this Special Provision is the training and advancement of minorities, women and
economically disadvantaged persons toward journeyworker status. Accordingly, make every effort to enroll
minority, women and economically disadvantaged persons to the extent that such persons are available
within a reasonable area of recruitment. This training commitment is not intended, and will not be used to
discriminate against any applicant for training, whether or not he/she is a member of a minority group.

TRAINEE ASSIGNMENT

Training assignments are based on the past volume of state-let highway construction contracts awarded with
the Department. Contractors meeting the selection criteria will be notified of their training assignment at the
beginning of the reporting year by the Department’s Office of Civil Rights.

PROGRAM REQUIREMENTS

Fulfill all of the requirements of the On-the-Job Training Program including the maintenance of records and
submittal of periodic reports documenting program performance. Trainees will be paid at least 60% of the
appropriate minimum journeyworker’s rate specified in the Contract for the first half of the training period,
75% for the third quarter, and 90% for the last quarter, respectively.

REIMBURSEMENT

If requested, Contractors may be reimbursed $0.80 per training hour at no additional cost to the Department.
Training may occur on this project, all other Department contracts, or local-administered federal-aid projects
with concurrence of the local government entity. However, reimbursement for training is not available on
projects to the extent that such projects that do not contain federal funds.

COMPLIANCE

The Contractor will have fulfilled the contractual responsibilities by having provided acceptable training to the
number of trainees specified in their goal assignment. Noncompliance may be cause for corrective and
appropriate measures pursuant to Article 8.7., “Abandonment of Work or Default of Contract,” which may be
used to comply with the sanctions for noncompliance pursuant to 23 CFR Part 230.
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Special Provision to Item 000

Buy America

Steel and iron products to be incorporated into the project must be of domestic origin. All manufacturing processes for steel and
iron products to be incorporated into the project must take place domestically, including donated material.

Reminders:

Depending on the Steel/iron item received at the project, described below are the requirements for acceptance.

1.

Steel and Iron Items Inspected and Tested by CSTIM&P

The project engineer receives CST/M&P Structural Test Reports as proof of compliance with the requirements of the
specification.

CST/M&P obtains from the supplier a completed Form 1818 (D-9-USA-1), "Material Statement" with attached MTRS,
certifications, galvanizing reports, etc.

Steel and Iron Items Received and Sampled by the Project Engineer for Testing by CSTIM&P

The project engineer submits samples with the required documentation obtained from the supplier (completed Form
1818 (D-9-USA-1) with attached MTRs, certifications, galvanizing reports, etc.) to CST/M&P for testing.

CSTM&P issues a CST/M&P General Test Report for all passing material (proof of compliance with the requirements of
the specifications).

Steel and Iron ltems Received, Inspected, and Accepted by the Project Engineer

The project engineer obtains from the supplier the completed Form 1818 (D-9-USA-1) with attached MTRs, certifications,
galvanizing reports, etc.

CST/M&P assists the project engineer when requested.

Steel and Iron Iltems Received from Regional or District Warehouse (Pretested) Stock

The project engineer obtains documentation verifying the material was obtained from a regional or district warehouse.

CSTM&P, when requested to inspect and test, obtains from the supplier the completed Form 1818 (D-9-USA-1) with
attached MTRs, etc.
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Special Provision 000 % ’

Texas

Notice of Contractor Performance Evaluations liz“'

GENERAL

In accordance with Texas Transportation Code §223.012, the Engineer will evaluate Contractor performance
based on quality, safety, and timeliness of the project.

2.1.

2.2

DEFINITIONS

Project Recovery Plan (PRP)—a formal, enforceable plan developed by the Contractor, in consultation with
the District, that documents the cause of noted quality, safety, and timeliness issues and specifies how the
Contractor proposes to correct project-specific performance deficiencies.

In accordance with Title 43, Texas Administrative Code (TAC), §9.23, the District will request a PRP if the
Contractor’s performance on a project is below the Department’s acceptable standards and will monitor the
Contractor's compliance with the established plan.

Corrective Action Plan (CAP)—a formal, enforceable plan developed by the Contractor, and proposed for
adoption by the Construction or Maintenance Division, that documents the cause of noted quality, safety, and
timeliness issues and specifies how the Contractor proposes to correct statewide performance deficiencies.

In accordance with 43 TAC §9.23, the Division will request a CAP if the average of the Contractor’s statewide
final evaluation scores falls below the Department's acceptable standards for the review period and will
monitor the Contractor’'s compliance with the established plan.

CONTRACTOR EVALUATIONS

In accordance with Title 43, Texas Administrative Code (TAC) §9.23, the Engineer will schedule evaluations

at the following intervals, at minimum:

m Interim evaluations—at or within 30 days after the anniversary of the notice to proceed, for Contracts
extending beyond 1 yr., and

m Final evaluation—upon project closeout.

In case of a takeover agreement, neither the Surety nor its performing Contractor will be evaluated.

In addition to regularly scheduled evaluations, the Engineer may schedule an interim evaluation at any time
to formally communicate issues with quality, safety, or timeliness. Upon request, work with the Engineer to
develop a PRP to document expectations for correcting deficiencies.

Comply with the PRP as directed. Failure to comply with the PRP may result in additional remedial actions
available to the Engineer under Item 5, “Control of the Work.” Failure to meet a PRP to the Engineer’s
satisfaction may result in immediate referral to the Performance Review Committee for consideration of
further action against the Contractor.

The Engineer will consider and document any events outside the Contractor’s control that contributed to the
failure to meet performance standards or comply with a PRP, including consideration of sufficient time.

Follow the escalation ladder if there is a disagreement regarding an evaluation or disposition of a PRP. The
Contractor may submit additional documentation pertaining to the dispute. The District Engineer’s decision
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on a Contractor’s evaluation score and recommendation of action required in a PRP or follow up for non-
compliance is final.

DIVISION OVERSIGHT

Upon request of the Construction or Maintenance Division, develop and submit for Division approval a
proposed CAP to document expectations for correcting deficiencies in the performance of projects statewide.

Comply with the CAP as directed. The CAP may be modified at any time up to completion or resolution after
written approval of the premise of change from the Division. Failure to meet an adopted or revised adopted
CAP to the Division’s satisfaction within 120 days will result in immediate referral to the Performance Review
Committee for consideration of further action against the Contractor.

The Division will consider and document any events outside the Contractor’s control that contributed to the
failure to meet performance standards or comply with a CAP, including consideration of sufficient time and
associated costs as appropriate.

PERFORMANCE REVIEW COMMITTEE

The Performance Review Committee, in accordance with 43 TAC §9.24, will review at minimum all final

evaluations, history of compliance with PRPs, any adopted CAPs including agreed modifications, any

information about events outside a Contractor’s control contributing to the Contractor’s performance, and any

documentation submitted by the Contractor and may recommend one or more of the following actions:

m take no action,

m reduce the Contractor’s bidding capacity,

m prohibit the Contractor from bidding on one or more projects,

® immediately suspend the Contractor from bidding for a specified period of time, by reducing the
Contractor’s bidding capacity to zero, or

m prohibit the Contractor from being awarded a Contract on which they are the apparent low bidder.

The Deputy Executive Director will determine any further action against the Contractor.

APPEALS PROCESS

In accordance with 43 TAC §9.25, the Contractor may appeal remedial actions determined by the Deputy
Executive Director.
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Special Provision 000
Certificate of Interested Parties (Form 1295)

Submit a Form 1295, “Certificate of Interested Parties,” in the following instances:

W at contract execution for contracts awarded by the Mobility Authority (if requested);
W atany time there is an increase of $300,000 or more to an existing contract (change orders, extensions, and renewals); or
W atany time there is a change to the information in Form 1295, when the form was filed for an existing contract.

Form 1295 and instructions on completing and filing the form are available on the Texas Ethics Commission website.

09-20
Statewide



001-001-RMA

Special Provision to Item 1
Abbreviations and Responsibilities

Item 1, "Abbreviations and Definitions," of the Standard Specifications, is hereby amended with respect to the clauses cited
below, and no other clauses or requirements of this Item are waived or changed hereby.

Article 1. is supplemented with the following:
1.0. General Statement:

For this Contract, the Standard Specifications for Construction and Maintenance of Highways, Streets and Bridges, November 1,
2014 (the "Texas Standard Specifieations"), all documents referenced therein, and all manuals, bulletins, supplements,
specifications, and similar materials issued by the Texas Department of Transportation (“TxDOT"), or any predecessor or
successor thereto, which are applicable to this Contract, are hereby modified with respect to the terms cited below and no others
are changed hereby.
The term "State", "State of Texas", "State Highway Agency", "State Highway Department Of Texas",
"State Department of Highways and Public Transportation”, "Texas State Department Of Highways and
Public Transportation”, "Texas Department of Transportation”, "Department", "Texas Turnpike
Authority", "State Department of Highways and Public Transportation Commission”, "Texas
Department of Transportation Commission", “Texas Transportation Commission”, or "State Highway
Commission”, shall, in the use of The Texas Standard Specifications, Special Provisions and Special
Specifications and General Notes and Specification Data pertaining thereto, and required contract provisions
for Federal-Aid construction contracts, for all work in connection with Central Texas Regional Mobility
Authority, projects and all extensions enlargements, expansions, improvements, and rehabilitations thereto,
be deemed to mean Central Texas Regional Mobility Authority, unless the context clearly indicates a
contrary meaning.

Article 2, “Abbreviations,” is supplemented with the following:
CTRMA Central Texas Regional Mobility Authority
Article 3.28., “Commission”, is voided and replaced by the following:
3.28. Commission. The Central Texas Regional Mobility Authority Board or authorized representative.
Article 3.32., “Construction Contract”, is voided and replaced by the following:
3.32. Construction Contract. The agreement between the Central Texas Regional Mobility Authority and the
Contractor establishing the obligations of the parties for furnishing of materials and performance of the work
prescribed in the Contract Documents.
Article 3.45., “Debar (Debarment)”, is voided and replaced by the following:
3.45. Debar (Debarment). Action taken by the Mobility Authority, federal government or state
government pursuant to regulation that prohibits a person or company from entering into a

Contract, or from participating as a subcontractor, or supplier of materials or equipment used in a
highway improvement Contract as defined in Transportation Code, Chapter 223, Subchapter A.



Article 3.47., “Department”, is voided and replaced by the following:

3.47. Department. Central Texas Regional Mobility Authority, unless the context clearly indicates a contrary
intent and meaning.

Article 3.48., “Departmental Material Specifications”, is voided and replaced by the following:

3.48. Departmental Material Specifications (DMS). Reference specifications for various materials published
by the Texas Department of Transportation Construction Division.

Article 3.54., “Engineer”, is hereby deleted and replaced by the following:

3.54 Engineer. The Central Texas Regional Mobility Authority Coordinator or their duly authorized
representative.

Article 3.73., "Letting Official", is hereby deleted and replaced by the following:

3.73. Letting Official. An employee of the Central Texas Regional Mobility Authority empowered by the
Central Texas Regional Mobility Authority to officially receive bids and close the receipt of bids at a letting.

Article 3.79., “Manual of Testing Procedures”, is voided and replaced by the following:

3.79. Manual of Testing Procedures. Texas Department of Transportation manual outlining test methods and
procedures maintained by the Materials and Pavements Section of the Construction Division.

Article 3.102., “Proposal Form”, is voided and replaced by the following:

3.012. Proposal Form. The document issued by the Central Texas Regional Mobility Authority for a proposed
Contract that includes:

. the specific locations (except for non-site-specific work) and description of the proposed work;

. an estimate of the various quantities and kinds of work to be performed or materials tobe
furnished;

. a schedule of items for which unit prices are requested;

. the number of working days within which the work is to be completed (or reference to the

requirements); and
. the special provisions and special specifications applicable to the proposed Contract.
Article 3.108., “Referee Tests”, is voided and replaced by the following:
3.108. Referee Tests. Tests requested to resolve differences between Contractor and Engineer test results.
The referee laboratory is the Texas Department of Transportation Construction Division Materials and
Pavement Section, or mutually agreed to 3rd party commercial laboratory.
Article 3.129., “State”, is voided and replaced by the following:
3.129. State. Central Texas Regional Mobility Authority.
3.156. Mobility Authority. The Central Texas Regional Mobility Authority, an agency created under Texas Transportation Code
Chapter 370 and approved by the Texas Transportation Commission, together with its members, partners, employees, agents

officers, directors, shareholders, representatives, consultants, successors, and assigns. The Mobility Authority's principal office
is presently located at 3300 N. I-35, Suite 300, Austin, Texas 78705.
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3.157. Bid Form. The form provided by the Mobility Authority used by the bidder to submit a bid. Electronic bid forms for the
project shall be submitted via the project's CivCast website.

3.158. Full Completion of all Work (or to Fully Complete all Work). The completion of all work specified under this Contract
as evidenced by the Formal Acceptance thereof by the Mobility Authority.

3.159. Standards. Whenever the Plans and/or Specifications refer to "Standard Sheets" or "Design Details" such reference shall
be construed to mean the set of drawings issued by the Design Divisions, Texas Department of Transportation, and entitled
"Standard Sheets". Only those standards or standard drawings specifically referred to by number on the Plans or in the various
Contract Documents are applicable to work on this Contract.

Whenever in the various Contract Documents term, "Department" or "State" appears, it shall be replaced by the term,” Central
Texas Regional Mobility Authority." Similarly, the term, "Executive Director" shall be replaced by the term, "Central Texas
Regional Mobility Authority Coordinator".

Whenever in the Texas Department of Transportation Specifications and Standard Drawings the term, "Department” or "Texas
Department of Transportation" appears, it shall be replaced by the term, "Central Texas Regional Mobility Authority," except in
references to said Texas Department of Transportation as being the author of certain Specifications and Standard Drawings, and
in reference to said Department as the agency prequalifying prospective Bidders.

Whenever in the Texas Department of Transportation Specifications and Standard Drawing the term, "District Engineer"
appears, it shall be replaced by the term, "Central Texas Regional Mobility Authority Coordinator.
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Special Provision to Item 2
Instructions to Bidders

Item 2, “Instructions to Bidders” of the Standard Specifications is amended with respect to the clauses cited below. No other
clauses or requirements of this ltem are waived or changed.

Article 2.3., “Issuing Proposal Forms,” first two sentences are replaced with the following:

Mobility Authority will issue an Official Bid Form to a prequalified Bidders. The online bid form will be made available to the
prequalified bidders on the CivcastUSA website: https://www.civcastusa.com/project/605de3f70654de047d3d58d8/summary

Prequalification requirements;
= Be registered with State of Texas,
= Be fully prequalified by Texas Department of Transportation (TxDOT),
= Have a bidding capacity per TxDOT prequalification system of $6,000,000,
=  Email a valid Non-Collusion Affidavit, Debarment Affidavit, and Child Support Statement to
Marco.Castro@atkinsglobal.com and Zane.Reid@atkinsglobal.com include a phone number, email address and
physical address for point of contact.

Article 2.3., “Issuing Proposal Forms,” is supplemented by the following:
The Department may not issue a proposal form if one or more of the following apply:
= The Contractor has been defaulted in accordance with Article 8.7., “Default of Contract” (a default for performance)

on a previous Contract with the Department within the last 3 years
= The Contractor is not in compliance with Texas Government Code Sections 2155.089 and 2262.055.
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Special Provision to Item 2 ="2

Instructions to Bidders bl P

Item 2, “Instructions to Bidders,” of the Standard Specifications is amended with respect to the clauses cited below. No other
clauses or requirements of this ltem are waived or changed.

Article 2.3., “Issuing Proposal Forms,” is supplemented by the following:

m the Bidder or affiliate of the Bidder that was originally determined as the apparent low Bidder on a project, but was deemed
nonresponsive for failure to register or participate in the Department of Homeland Security’s (DHS) E-Verify system as
specified in Article 2.15., “Department of Homeland Security (DHS) E-Verify System,” is prohibited from rebidding that
specific project.

Article 2.7., “Nonresponsive Bid,” is supplemented by the following:

m the Bidder failed to participate in the Department of Homeland Security's (DHS) as specified in Article 2.15., “Department of
Homeland Security (DHS) E-Verify System.”

Article 2.15., “Department of Homeland Security (DHS) E-Verify System,” is added.

The Department will not award a Contract to a Contractor that is not registered in the DHS E-Verify system. Remain active in
E=Verify throughout the life of the contract. In addition, in accordance with paragraph six of Article 8.2, “Subcontracting,” include
this requirement in all subcontracts and require that subcontractors remain active in E-Verify until their work is completed.

If the apparent low Bidder does not appear on the DHS E-Verify system prior to award, the Department will notify the Contractor
that they must submit documentation showing that they are compliant within 5-business days after the date the notification was
sent. A Contractor who fails to comply or respond within the deadline will be declared non-responsive and the Department will
execute the proposal guaranty. The proposal guaranty will become the property of the State, not as a penalty, but as liquidated
damages. The Bidder forfeiting the proposal guaranty will not be considered in future proposals for the same work unless there
has been a substantial change in the scope of the work.

The Department may recommend that the Commission:

m reject all bids, or

m award the Contract to the new apparent low Bidder, if the Department is able to verify the Bidder’s participation in the DHS
E-verify system. For the Bidder who is not registered in E-Verify, the Department will allow for one business day after
notification to provide proof of registration.

If the Department is unable to verify the new apparent low Bidder's participation in the DHS E-Verify system within one calendar
day:

m the new apparent low Bidder will not be deemed nonresponsive,

m the new apparent low Bidder's guaranty will not be forfeited,

m the Department will reject all bids, and

m the new apparent low Bidder will remain eligible to receive future proposals for the same project.
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Special Provision to Item 3
Award and Execution of Contract

Item 3, “Award and Execution of Contract” of the Standard Specifications is amended with respect to the clauses cited below. No
other clauses or requirements of this Item are waived or changed.

Article 1, “Award of Contract,” is deleted in its entirety and replaced with the following:

The Mobility Authority will award or reject the Contract within 60 calendar days after the opening of the proposal at the sole
discretion of the Mobility Authority.

Article 4.3., “Insurance,” is supplemented by the following:

The Contractor shall be the named insured, and the following entities shall be additional insureds on a primary and non-
contributory basis: Central Texas Regional Mobility Authority, Texas Department of Transportation.

These entities shall be additional insureds to this policy with respect to liability arising out of the acts, errors, and omissions of
any member of the Contractor and Subcontractors whether occurring on or off of the site, notwithstanding any other provisions of
the Contract Documents, the project policy shall not be canceled, except for non-payment of premium, fraud, material
misrepresentation, or noncompliance with reasonable loss control recommendations.

The Authority Board, the Authority, Texas Department of Transportation, the State of Texas, the Commission and their respective
successors, assigns, officeholders, officers, directors, commissioners, consultants and employees shall be listed as “additional
insureds” with respect to any insurance for which the contractor must obtain an “additional insured” rider or amendment.

Table 2 is deleted in its entirety and replaced with the following:

Type of Insurance Amount of Coverage

Including products/completed operations liability and
contractual liability , in the amount of $1,000,000 per
occurrence for bodily injury and property damage

Commercial General Liability
Insurance

In the amount of $1,000,000 per occurrence for bodily

Business Automobile Policy injury and property damage

Providing statutory benefits, and Employers Liability with

Workers’ Compensation limits of $1,000,000

In the amount of $5,000,000 per occurrence and

Excess Liability Insurance
aggregate
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Special Provision to Item 3 % ’

Texas

Award and Execution Contract lif“"

Item 3, Award and Execution of Contract,” of the Standard Specifications is amended with respect to the clauses cited below. No
other clauses or requirements of this ltem are waived or changed.

Section 4.3, “Insurance.” The first sentence is voided and replaced by the following:

For construction and building Contracts, submit a certificate of insurance showing coverages in accordance with Contract
requirements. For routine maintenance Contracts, refer to Article 8, “Beginning of Work.”

Article 8, “Beginning of Work.” The first sentence is supplemented by the following:

For a routine maintenance Contract, do not begin work until a certificate of insurance showing coverages in accordance with the
Contract requirements is provided and accepted.
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Special Provision to Item 4
Scope of Work

Item 4, “Scope of Work,” of the Standard Specifications, is amended with respect to the clauses cited below. No other clauses or
requirements of this Item are waived or changed.

Article 4.4., “Changes in the Work,” Delete the following paragraph:

“If the changes in quantities or the alternations do not significantly change the character of the work under
the Contract, the altered work will be paid for at the Contract unit price. If the changes in quantities or the
alterations significantly change the character of the work, the Contract will be amended by a change order. If
no unit price exists, this will be considered extra work and the Contract will be amended by a change order.
Provide cost justification as requested, in an acceptable format. Payment will not be made for anticipated
profits on work that is eliminated.”

and replace with the following:

“The Engineer may require deviations to the Work through a written directive. Payment for the deviations
and quantity overruns will be made through the Contingency Allowance. Deviations and quantity overruns
will be paid for at the unit prices submitted at the bidding stage. Deviations requiring new unit prices will be
negotiated and made through the Contingency Allowance. Costs exceeding the Contingency Allowance will
be addressed using the change order process.

Upon completion of the Work, the total contract value will be adjusted to provide for the difference, if any,
between the total amount of expenditures from the Contingency Allowance and the original amount of the
Contingency Allowance. The Contractor is not entitled to all or any part of an unexpended balance of the
Contingency Allowance.

When changes are made that do not fall under the Contingency Allowance, the Contract will be amended by
a Change Order. Provide cost justification as requested, in an acceptable format. Payment will not be made
for anticipated profits on work that is eliminated.”

Article 4.6., “Requests for Additional Compensation and Damages,” is supplemented by the following:

“Contractor shall not be eligible for Change Order(s) for additional compensation for additional costs, including costs for
developing and executing a Recovery Schedule(s), and delay and disruption damages, or additional Days incurred
directly or indirectly from the virus known as severe acute respiratory syndrome coronavirus 2 (SARS-CoV-2) and the
disease known as COVID-19, including any disruptions to, and delays or interruptions in, construction of the Project in
accordance with the Contract and any approved Baseline Schedule.”
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Special Provision to Item 5
Control of the Work

Item 5, “Control of the Work,” of the Standard Specifications, is amended with respect to the clauses cited below. No other
clauses or requirements of this ltem are waived or changed.

Article 5.12., “Final Acceptance,” is supplemented by the following:

Contractor warrants all materials and workmanship and that the work is in conformance with the Bid Documents and Plans
included in this Contract for a period of one year from the date of the Certificate of Final Acceptance of the entire project. Said
warranty binds Contractor to correct any work that does not conform with such Bid Documents and Plans or defects in
workmanship or materials furnished under this Contract which may be discovered within said one year period. Contractor must,
at its own expense, correct any such defect within 30 days after receiving written notice of such defect from Mobility Authority
by repairing the same to the condition called for in the Contract. Should Contractor fail or refuse to repair such defect within
said 30-day period or to provide acceptable assurances that such repair work will be completed within a reasonable time
thereafter, Mobility Authority may repair or cause to be repaired any such defect by calling the Contractor's Warranty Bond.
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Item 5, “Control of the Work,” of the Standard Specifications is amended with respect to the clauses cited below. No other
clauses or requirements of this Iltem are waived or changed.

Article 5.1, “Authority of Engineer,” is voided and replaced by the following.

The Engineer has the authority to observe, test, inspect, approve, and accept the work. The Engineer decides all questions
about the quality and acceptability of materials, work performed, work progress, Contract interpretations, and acceptable
Contract fulfillment. The Engineer has the authority to enforce and make effective these decisions.

The Engineer acts as a referee in all questions arising under the terms of the Contract. The Engineer’s decisions will be final and
binding.

The Engineer will pursue and document actions against the Contractor as warranted to address Contract performance issues.

Contract remedies include, but are not limited to, the following:

B conducting interim performance evaluations requiring a Project Recovery Plan, in accordance with Title 43,

Texas Administrative Code (TAC) §9.23,

requiring the Contractor to remove and replace defective work, or reducing payment for defective work,

removing an individual from the project,

suspending the work without suspending working day charges,

assessing standard liquidated damages to recover the Department’s administrative costs, including additional project-

specific liquidated damages when specified in the Contract in accordance with 43 TAC §9.22,

withholding estimates,

declaring the Contractor to be in default of the Contract, and

B incase of a Contractor’s failure to meet a Project Recovery Plan, referring the issue directly to the Performance Review
Committee for consideration of further action against the Contractor in accordance with 43 TAC §9.24.

The Engineer will consider and document any events outside the Contractor’s control that contributed to the failure to meet
performance standards, including consideration of sufficient time.

Follow the issue escalation ladder if there is disagreement regarding the application of Contract remedies.

B-28



005-003

Special Provision to Item 5 % ’

Texas

Control of the Work liz“'

Item 5, “Control of the Work” of the Standard Specifications is amended with respect to the clauses cited below. No other clauses
or requirements of this Iltem are waived or changed.

Article 5.4, “Coordination of Plans, Specifications, and Special Provisions,” the last sentence of the last paragraph is
replaced by the following:

Failure to promptly notify the Engineer will constitute a waiver of all contract claims against the Department for
misunderstandings or ambiguities that result from the errors, omissions, or discrepancies.
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Special Provision to Item 6
Control of Materials

For this project, Item 6, “Control of Materials,” of the Standard Specifications, is hereby amended with respect to the clauses
cited below, and no other clauses or requirements of this Iltem are waived or changed hereby.

Article 1., “Source Control,” is supplemented by the following:

The use of convict-produced materials is prohibited per 23 CFR 635.417.

There shall be no local preference for the purchasing of materials.

Article 4., “Sampling, Testing, and Inspection,” is supplemented by the following:

Quality Control testing of all materials, construction items, or products incorporated in the work shall be performed by the
Contractor according to the contract specifications at the Contractor's expense.

Quality Assurance sampling and testing for acceptance will be performed by the Mobility Authority's Construction
Representative/Observer in accordance with the Quality Control (QC) / Quality Assurance (QA) program outlined in the Quality
Assurance Plan (QAP). The cost of such tests will be incurred by the Mobility Authority and coordinated by the Mability
Authority’s Construction Representative/Observer through funds made available to the Construction Representative/Observer
under his/her agreement with the Mobility Authority for the professional services related to construction engineering and
inspection on the Project.
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Special Provision to Item 7
Legal Relations and Responsibilities

Item 7, “Legal Relations and Responsibilities” of the Standard Specifications is amended with respect to the clauses cited below.
No other clauses or requirements of this Item are waived or changed.

Article 7.3., “Laws To Be Observed”, Article 7.5., “Patented Devices”, Article 7.12., “Responsibility For Hazardous
Materials”, and Article 7.15., “Responsibility For Damage Claims”, “State” is voided and replaced by “Central Texas
Regional Mobility Authority and TxDOT".

Article 7.3., “Laws To Be Observed,” is supplemented by the following:

By entering into Contract, the Contractor agrees to provide or make available to the Department records, including electronic
records related to the Contract for a period of 3 years after the final payment. No person or entity other than TxDOT may claim
third -party beneficiary status under this Contract or any of its provisions, nor may any non-party sue for personal injuries or
property damage under this Contract.

Article 7.15., “Responsibility For Damage Claims,” the last paragraph is deleted and not replaced.
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Special Provision to Item 7 % ’

Texas

Legal Relations and Responsibilities liz“'

Item 7, “Legal Relations and Responsibilities,” of the Standard Specifications is amended with respect to the clauses cited below.
No other clauses or requirements of this Item are waived or changed.

Section 7.7.2., “Texas Pollutant Discharge Elimination System (TPDES) Permits and Storm Water Pollution Prevention
Plans (SWP3),” is voided and replaced by the following:

7.2. Texas Pollution Discharge Elimination System (TPDES) Permits and Storm Water Pollution Prevention Plans
(SWP3).

7.21.  Projects with less than one acre of soil disturbance including required associated project specific locations
(PSL’s) per TPDES GP TXR 150000.

No posting or filing will be required for soil disturbances within the right of way. Adhere to the requirements of the
SWP3.

7.2.2.  Projects with one acre but less than five acres of soil disturbance including required associated PSL’s per
TPDES GP TXR 150000.

The Department will be considered a primary operator for Operational Control Over Plans and Specifications as
defined in TPDES GP TXR 150000 for construction activity in the right of way. The Department will post a smalll site
notice along with other requirements as defined in TPDES GP TXR 150000 as the entity of having operational control
over plans and specifications for work shown on the plans in the right of way.

The Contractor will be considered a Primary Operator for Day-to-Day Operational Control as defined in TPDES GP
TXR 150000 for construction activity in the right of way. In addition to the Department'’s actions, the Contractor will
post a small site notice along with other requirements as defined in TPDES GP TXR 150000 as the entity of having
day-to-day operational control of the work shown on the plans in the right of way. This is in addition to the Contractor
being responsible for TPDES GP TXR 150000 requirements for on- right of way and off- right of way PSL’s. Adhere to
all requirements of the SWP3 as shown on the plans. The Contractor will be responsible for Implement the SWP3 for
the project site in accordance with the plans and specifications, TPDES General Permit TXR150000, and as directed.

7.2.3.  Projects with 5 acres or more of soil disturbance including required associated PSL’s per TPDES GP TXR
150000.

The Department will be considered a primary operator for Operational Control Over Plans and Specifications as
defined in TPDES GP TXR 150000 for construction activities in the right of way. The Department will post a large site
notice, file a notice of intent (NOI), notice of change (NOC), if applicable, and a notice of termination (NOT) along with
other requirements per TPDES GP TXR 150000 as the entity having operational control over plans and specifications
for work shown on the plans in the right of way.

The Contractor will be considered a primary operator for Day-to-Day Operational Control as defined in TPDES GP TXR
150000 for construction activities in the right of way. In addition to the Department’s actions, the Contractor shall file a
NOI, NOC, if applicable, and NOT and post a large site notice along with other requirements as the entity of having
day-to-day operational control of the work shown on the plans in the right of way. This is in addition to the Contractor
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being responsible for TPDES GP TXR 150000 requirements for on- right of way and off- right of way PSL’s. Adhere to
all requirements of the SWP3 as shown on the plans.
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Special Provision to Item 7 % ’

Texas

Legal Relations and Responsibilities liz“'

Item 7, “Legal Relations and Responsibilities” of the Standard Specifications is amended with respect to the clauses cited below.
No other clauses or requirements of this ltem are waived or changed.

Section 19.1., Minimum Wage Requirements for Federally Funded Contracts. The second paragraph is voided and replaced
by the following:

Submit electronic payroll records to the Engineer using the Department’s payroll system.

Section 19.2., Minimum Wage Requirements for State Funded Contracts. The second paragraph is voided and replaced by
the following:

Submit electronic payroll records to the Engineer using the Department’s payroll system.
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Special Provision to ltem 007

Texas

Legal Relations and Responsibilities y L

Item 7, “Legal Relations and Responsibilities,” of the Standard Specifications is amended with respect to the clauses cited below.
Section 2.6., “Barricades, Signs, and Traffic Handling,” the first paragraph is voided and replaced by the following:

2.6. Barricades, Signs, and Traffic Handling. Comply with the requirements of Item 502 “Barricades, Signs, and
Traffic Handling,” and as directed. Provide traffic control devices that conform to the details shown on the
plans, the TMUTCD, and the Department’'s Compliant Work Zone Traffic Control Device List maintained by
the Traffic Safety Division. When authorized or directed, provide additional signs or traffic control devices not
required by the plans.

Section 2.6.1., “Contractor Responsible Person and Alternative,” is voided and replaced by the following:

2.6.1. Contractor Responsible Person and Alternative. Designate in writing, a Contractor's Responsible Person
(CRP) and an alternate to be the representative of the Contractor who is responsible for taking or directing
corrective measures regarding the traffic control. The CRP or alternate must be accessible by phone 24 hr. per
day and able to respond when notified. The CRP and alternate must comply with the requirements of Section
2.6.5., “Training.”

Section 2.6.2, “Flaggers,” the first paragraph is voided and replaced by the following:

2.6.2. Flaggers. Designate in writing, a flagger instructor who will serve as a flagging supervisor and is responsible
for training and assuring that all flaggers are qualified to perform flagging duties. Certify to the Engineer that
all flaggers will be trained and make available upon request a list of flaggers trained to perform flagging
duties.

Section 2.6.5, “Training,” is voided and replaced by the following:

2.6.5. Training. Train workers involved with the traffic control using Department-approved training as shown on the
“Traffic Control Training” Material Producer List.

Coordinate enrollment, pay associated fees, and successfully complete Department-approved training or
Contractor-developed training. Training is valid for the period prescribed by the provider. Except for law
enforcement personnel training, refresher training is required every 4 yr. from the date of completion unless
otherwise specified by the course provider. The Engineer may require training at a frequency instead of the
period prescribed based on the Department’s needs. Training and associated fees will not be measured or
paid for directly but are considered subsidiary to pertinent ltems.

Certify to the Engineer that workers involved in traffic control and other work zone personnel have been
trained and make available upon request a copy of the certification of completion to the Engineer. Ensure the
following is included in the certification of completion:

® name of provider and course title,

H name of participant,

m date of completion, and

m date of expiration.
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Where Contractor-developed training or a Department-approved training course does not produce a
certification, maintain a log of attendees. Make the log available upon request. Ensure the log is legible and
includes the following:

B printed name and signature of participant,

B name and title of trainer, and

m date of training.

Contractor-developed Training. Develop and deliver Contractor-developed training meeting the minimum
requirements established by the Department. The outline for this training must be submitted to the Engineer
for approval at the preconstruction meeting. The CRP or designated alternate may deliver the training
instead of the Department-approved training. The work performed and materials furnished to develop and
deliver the training will not be measured or paid for directly but will be considered subsidiary to pertinent
Items.

Flagger Training Minimum Requirements. A Contractor’s certified flagging instructor is permitted to train
other flaggers.

Optional Contractor-developed Training for Other Work Zone Personnel. For other work zone personnel,
the Contractor may provide training meeting the curriculum shown below instead of Department-approved
training.

Minimum curriculum for Contractor-provided training is as follows:

Contractor-developed training must provide information on the use of personnel protection equipment,
occupational hazards and health risks, and other pertinent topics related to traffic management. The type and
amount of training will depend on the job duties and responsibilities. Develop training applicable to the work
being performed. Develop training to include the following topics.
m The Life You Save May Be Your Own (or other similar company safety motto).
m Purpose of the training.
= |t'sthe Law.
= To make work zones safer for workers and motorist.
= To understand what is needed for traffic control.
= To save lives including your own.
m Personal and Co-Worker Safety.
= High Visibility Safety Apparel. Discuss compliant requirements; inspect regularly for fading and
reduced reflective properties; if night operations are required, discuss the additional and
appropriate required apparel in addition to special night work risks; if moving operations are
underway, discuss appropriate safety measures specific to the situation and traffic control plan.
= Blind Areas. A blind area is the area around a vehicle or piece of construction equipment not
visible to the operators, either by line of sight or indirectly by mirrors. Discuss the “Circle of Safety”
around equipment and vehicles; use of spotters; maintain eye contact with equipment operators;
and use of hand signals.
= Runovers and Backovers. Remain alert at all times; keep a safe distance from traffic; avoid
turning your back to traffic and if you must then use a spotter; and stay behind protective barriers,
whenever possible. Note: It is not safe to sit on or lean against a concrete barrier, these barriers
can deflect four plus feet when struck by a vehicle.
= | ook out for each other, warn co-workers.
= Be courteous to motorists.
= Do not run across active roadways.
= Workers must obey traffic laws and drive courteously while operating vehicles in the work zones.
= Workers must be made aware of company distracted driving policies.
m Night Time Operations. Focus should be placed on projects with a nighttime element.
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Traffic Control Training. Basics of Traffic Control.

Identify work zone traffic control supervisor and other appropriate persons to report issues to when
they arise.

Emphasize that work zone traffic control devices must be in clean and in undamaged condition. If
devices have been hit but not damaged, put back in their correct place and report to traffic control
supervisor. If devices have been damaged, replace with new one and report to traffic control
supervisor. If devices are dirty, faded or have missing or damaged reflective tape clean or replace
and report to traffic control supervisor. Show examples of non-acceptable device conditions.
Discuss various types of traffic control devices to be used and where spacing requirements can be
found.

Channelizing Devices and Barricades with Slanted Stripes. Stripes are to slant in the direction
you want traffic to stay or move to; demonstrate this with a device.

Traffic Queuing. Workers must be made aware of traffic queuing and the dangers created by it.
Workers must be instructed to immediately notify the traffic control supervisor and other
supervisory personnel if traffic is queuing beyond advance warning sign and devices or
construction limits.

Signs. Signs must be straight and not leaning. Report problems to the traffic control supervisor or
other as designated for immediate repair. Covered signs must be fully covered. If covers are
damaged or out of place, report to traffic control supervisor or other as designated.
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Special Provision to Item 8
Prosecution and Progress

Item 8, “Prosecution and Progress,” of the Standard Specifications, is amended with respect to the clauses cited below. No
other clauses or requirements of this Item are waived or changed.

Article 8.5., “Project Schedules” is supplemented by the following

The progress schedule required for this project is the critical path method schedule (CPM schedule) as described herein. The
Contractor shall prepare and submit for review and acceptance a cost loaded schedule of proposed working progress for the
entire contract duration. The Engineer will provide a template with milestones from other contracts and non-construction activities
for the Contractor to use in the development of their schedule. The Engineer shall also provide a Work Breakdown Structure
(WBS) as well as the required report layouts for the Contractor to use to develop the progress schedule for this Contract.

Immediately after receipt of notice of award, the Division Engineer and the Contractor will establish a mutually agreeable date on
which the preconstruction meeting will be held. The Contractor's project superintendent and other individuals representing the
Contractor who are knowledgeable of the Contractor's proposed progress schedule or who will be in charge of major items of the
work shall attend the preconstruction conference.

After work on the project has begun, construction conferences will be held periodically. The construction conferences are to be
scheduled at times that are mutually agreeable to both the project superintendent and the Resident Engineer. It shall be the
superintendent's responsibility to attend the conferences.

Section 8.5.2 “Progress Schedule” is supplemented by the following:

The Contractor shall provide a schedule that shows the various activities of Work in sufficient detail to demonstrate a reasonable
and workable plan to complete the Project by the Original Contract Completion Date and any interdependent milestones
identified by the Engineer or required by Contract. Show the order and interdependence of activities and the sequence for
accomplishing the Work. Describe all activities in sufficient detail so that the Engineer can readily identify the Work and measure
the progress of each activity.

Section 8.5.3 “Schedule Format” is supplemented by the following:

The Contractor shall use a compatible version of Oracle Primavera P6 or comparable scheduling software to generate the CPM
schedule. It is the Contractor’s responsibility to verify with the Engineer the software and version being used for this project and
shall maintain the required version for the entire contract duration. The use of Microsoft Project and Primavera Project Planner
(P3) and other scheduling software is prohibited.

The progress schedule shall contain the following Administrative Identifier Information:

()] Project Name

2 Contract Number

(3) Date of Contract

4 Construction Completion Date
(5) Contractor's Name

(6) Contractor's Contact Information
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The CPM schedule must reflect the scope of work and include the following:
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Clear identification of tasks to be completed based on Section or Special Provisions included in the Project
Manual and as listed in Pay Items, including subcontractor work activities.

Include calculations of resources required (Cost, Labor, Equipment) for constructing all facilities within the
Contract duration. Specific calculations shall be provided to show quantities, manpower / crews, and equipment to
support the critical path. The Contractor shall be capable of calculating the maximum crew size anticipated if any
activities become critical, so the Contractor is prepared when a critical path changes or a new pathoccurs.

Float for each Activity.

Activities for submittals (shop drawings).

Punchlist activities with sufficient duration for the Engineer's inspection and acceptance before the final
completion date

Activities for submittal review time by the Engineer, including time range showing start and end dates.

Working and shop drawing preparation, submittal, and review for acceptance.

Material and equipment procurement, fabrication and delivery; identify any long lead items as separate activities.
Owner furnished and/or installed materials and equipment shall be identified as separate activities.

NTP / Start of construction

Required phasing

Maintenance of traffic requirements as required by the contract (if any)

Intermediate completion dates (if any)

Identified interdependent milestones (if any)

Seasonal limitation/observation periods/moratoriums

Beginning and end of each traffic control work area and road openings

Other similar activities and project milestones established in the Contract Documents.

Substantial Completion Date

Final Acceptance Date

All required Reports layouts as requested by the Engineer

Section 8.5.4 “Activity Format” is supplemented by the following:

Activity requirements are discussed in further detail as follows:

1)

Activity Identification (ID) - Assign each activity a unique identification number. The format for the identification
number will be provided by the Engineer. All activities must begin with the same activity ID prefix as provided by
the Engineer.

Activity Description - Assign each activity an unambiguous descriptive word or phrase. For example, use
“Excavate Area A,” not “Start Excavation.”

Activity Codes — The Engineer will provide the activity code dictionary in the template. The Contractor will assign
the appropriate codes to each activity.

Activity Original Duration - Assign a planned duration in working days for each activity. Do not exceed a duration
of 10 working days for any activity unless accepted by the Engineer. Each activity shall have a minimum duration
of 1 working day. Do not represent the maintenance of traffic, erosion control, and other similar items as single
activities extending to the Completion Date. Break these Contract Items into component activities in order to meet
the duration requirements of this paragraph.

Finish-to-Start Relationships - Unless allowed in writing by the Engineer, use only finish-to-start relationships with
no leads or lags to link activities. All activities, except the first activity, shall have a predecessor(s). All activities,
except the final activity, shall have a successor(s).

Calendars — The Engineer will provide pre-defined calendars as part of the template. The Contractor shall assign
these pre-defined calendars to the appropriate activities. The Contractor may create new projectspecific
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calendars to represent their standard work schedule using the pre-defined calendars as a basis. The Contractor
may not edit pre-defined calendars.

Constraints — Unless allowed in writing by the Engineer, do not use constraints in the schedule.

Resources — Manpower and equipment shall be reflected for all activities. Incidental costs to construction shall be
equally spread out across all activities. Front loaded schedules are not allowed.

The schedule shall show the total cost of performing each activity and shall include the total labor, material,
equipment and general conditions.

The sum of cost for all activities shall equal the total Contract.

The summed value of that portion of the activities allocated to each Contract bid item shall equal the total value of
the corresponding Contract bid item.

The Contractor shall allocate a value for unit price or lump sum contract bid items to each activity in the schedule.
No Lump sum amounts should exceed $100,000.

Section 8.5.5.2 “Critical Path Method” The first paragraph is voided and replaced by the following:

The Contractor shall submit the baseline CPM schedule in a bar chart format showing the critical path in red, using both hard
copy and in electronic formats. Electronic formats shall be compatible with the Engineer's computer systems. Also, submit the
following information:

1)

Written narrative — Explains the sequence of work, the controlling operations, intermediate completion dates,
milestones, project phasing, anticipated work schedule and estimated resources. In addition, explain how permit
requirements, submittal tracking and coordination with subcontractors, utility companies, railroads and other third
party entities will be performed. The narrative shall itemize and describe the critical path (i.e. access limitations,
constraints, shift work), and compare early and late date or Contract Milestone activities, and describe any critical
resources.

CPM Schedule in a Bar Chart Format — Include the Administrative Identifier Information discussed above on the
first page of the schedule. For each activity on the chart, indicate the Activity ID, Activity Description, Original
Duration, Remaining Duration, Changes to Duration, Total Float, Early Start Date, Early Finish Date, and
Calendar Name. Use arrows to show the relationships among activities.

Identify the critical path of the project on the bar chart. The critical path is defined as; 1) the sequence of activities
that must be completed “on time” to ensure that the project finished on time. 2) the longest path of activities in the
project that determines the project finish date.

No more than 10% of activities may be critical or near critical. Critical Activities will have a total float equal to
zero. “Near critical” is defined as float in the range of 1 to 10 working days.

Six Week Look Ahead CPM Schedule in a Bar Chart Format — This schedule will have all the same requirements
of the CPM schedule in bar chart format except that it shall be limited to those activities that have an early start or
early finish within a six-week period of the data date.

Logic Diagram — Submit a diagram in PERT chart format showing the logic of the CPM schedule.

Activity ID Sort — Submit a listing of all activities included in the CPM schedule sorted by ascending Activity
Identification Number.

Total Float Sort — Submit a listing of all activities included in the CPM schedule sorted by increasing total float and
by early start date.

All float belongs to the Project and is a shared commodity between the Contractor and the Mobility Authority and
is not for the exclusive use or benefit of either party. The Contractor shall notify the Engineer in writing for
acceptance before using any float.

Detailed Predecessor/Successor Sort — Submit a listing of all activities included in the CPM schedule indicating
the activities that immediately precede and immediately succeed that activity in the schedule logic.

Scheduling Statistics Report — Submit a report of CPM schedule statistics, including number of activities, number
of activities on the longest path, number of started activities, number of completed activities, number of
relationships, percent complete, and number and type of constraints.
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(12) A resource curves / Metric tracking reports (EVM) corresponding to the milestones and work activities established
above.

Section 8.5.5.2.2 “Baseline Schedule” The second paragraph is voided and replaced by the following:

The Contractor shall submit a progress schedule for the entire duration of the Contract to the Engineer 30 calendars days
following the contract award date. After review of the schedule the Engineer shall schedule a Baseline CPM Schedule meeting
with the Contractor to review the schedule and identify any changes or corrections. Within 7 calendar days of the CPM Schedule
meeting, the Contractor shall make any necessary adjustments to address all review comments and resubmit network diagrams
and reports for the Engineer’s review. The complete baseline schedule shall be submitted and accepted no later than

(45) forty-five days after contract award date. The complete progress schedule shall be accepted by the Engineer

before any payments will be processed for the project.

Section 8.5.5.2.3 “Progress Schedule” is supplemented by the following

The Engineer may withhold pay estimates if the updated CPM schedule is not submitted as required by this section. For each
updated CPM schedule, identify the actual start and finish dates for all completed activities, the actual start date and remaining
duration for all activities in progress, the difference in duration of all activities since the last update and any exceptional reports
associated with the update. Only accepted changes will be incorporated into the monthly progress schedule update. The
schedule should represent the actual work performed and should be progressed with actuals for all the schedule activities. The
final schedule will be utilized as the project actual “As Built” schedule.

Provide a written narrative that identifies any changes or shifts in the critical path and submit reasons for the changes or shifts in
the critical path. Identify any changes in logic for the updated CPM schedule and submit reasons for changes to the schedule
logic. In addition to the written narrative, submit the following with each updated CPM schedule:

()] CPM Schedule in Bar Chart Format

2 Four Week Look Ahead CPM Schedule in Bar Chart Format

(3) Logic Diagram

4 Activity ID Sort

(5) Total Float Sort

(6) Detailed Predecessor/Successor Sort

) Schedule Metrics and Earned Value (Schedule, Cost, Labor) Reports

The Contractor must submit a statement that there were no changes in the schedule logic, activity durations, or calendars since
the previous update in lieu of submission of items (3), (5), and (6). Acceptance of schedule updates by the Engineer does not
revise the Contract Documents.

A monthly schedule update meeting shall be held each month following Notice to Proceed to review monthly schedule update
submittals, critical path items and recovery schedules. The Contractor shall be represented in the meeting by the Contractor's
scheduler, project manager and general superintendent. As necessary the Contractor may be also asked to attend a
coordination meeting to discuss the schedule impacts to other contractors.

If the Project completion date changes or if the project schedule overrun is anticipated to exceed 5%, the Contractor shall submit
a revised progress schedule to the Engineer for review and acceptance. If plan revisions are anticipated to change the sequence
of construction in such a manner as will affect the progress, but not the completion date, then the Contractor may submit a
revised progress schedule for review and acceptance. The Project completion date shall remain unchanged.

Section 8.5.5.3 “Notice of Potential Time Impact” is supplemented by the following

“Contractor shall not be eligible for Change Order(s) for additional compensation for additional costs, including costs for developing
and executing a Recovery Schedule(s), and delay and disruption damages, or additional Days incurred directly or indirectly from
the virus known as severe acute respiratory syndrome coronavirus 2 (SARS-CoV-2) and the disease known as COVID-19,
including any disruptions to, and delays or interruptions in, construction of the Project in accordance with the Contract and any
approved Baseline Schedule.”
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Section 8.5.5 “Schedule Types” is supplemented by the following:

Section 8.5.5.5 Recovery Schedule

If the progress schedule projects a finish date for the Project beyond the original Completion Date, the Contractor shall submit a
revised schedule showing a plan to finish by the original Completion Date. The Mobility Authority will withhold Pay Estimates
until the Engineer accepts the revised schedule. No additional compensation for developing and executing a recovery
schedule(s) shall be reimbursed to the Contractor. The Engineer will use the schedule to evaluate time extensions and
associated costs requested by the Contractor.

1)

€))

In the event Work or related construction activities shown on the Contractor's Progress Schedule fall behind
schedule to the extent that dates established as contractual Completion Dates are in jeopardy, the Contractor
shall prepare and submit to the Engineer, at no additional cost or time to the Mobility Authority, a Recovery
Schedule showing intent to remedy delays and to regain originally scheduled time of completion of Work within a
timely manner. This includes delays due to unforeseen conditions.

Recovery Schedule shall be submitted in such form and detail appropriate to the delay or delays, explaining and

displaying how the Contractor intends to reschedule those activities and reestablish compliance with the accepted

baseline Construction Progress Schedule during the immediate subsequent pay period or as permitted by

Engineer. This shall include a schedule diagram comparing the original and the revised sequence of activities,

identifying all affected activities.

Upon determining the requirement for a Recovery Schedule:

a.  Within five (5) calendar days, the Contractor shall present to Engineer a proposed Recovery Schedule. The
Recovery Schedule shall represent the Contractor's best judgment as to how to best reorganize the Work
and achieve progress to comply with the accepted Construction Progress Schedule.

b. Changes to Contractor's means and methods, such as increased labor force, working hours, overtime,
additional equipment and other means shall not constitute the basis for changes to the Contract Sum or
Contract Time.

¢.  Recovery Schedule shall show remedies to bring Work back on schedule up-to-date within the immediate
subsequent pay period.

The Recovery Schedule shall be prepared to a similar level of detail as the Construction Progress Schedule.
Five (5) calendar days prior to the expiration of the Recovery Schedule, Contractor shall document to the
Engineer that the Work schedule has regained, or is on-track to regain, compliance with the Construction
Progress Schedule.

Failure to submit Recovery Schedule in a timely manner may result in Termination of the Contract for Cause as

determined by the Engineer.

Failure to achieve compliance with the accepted Construction Progress Schedule despite implementing Recovery

Schedule may result in Termination of the Contract for Cause as determined by the Engineer.

Termination of Contract For Cause: In the event Contractor defaults on the terms of the Contract, including failure

to maintain the Construction Progress Schedule, Engineer will assess the level of completion of the Work

achieved by the Contractor and compare amount of available funds against anticipated costs required for the

Mobility Authority to complete the Work, including anticipated Liquidated Damages resulting from delay, if any.

Engineer will determine amount of payment due to Contractor for Work completed prior to date of Termination of

Contract for Cause, if any. In the event available funds are not sufficient for the Mobility Authority to complete the

Work, the Mobility Authority will withhold such funds from the amount due the Contractor.

If, in the opinion of the Engineer, the Contractor has sufficiently regained compliance with the Construction

Progress Schedule, the use of the Construction Progress Schedule will be resumed. Contractor shall update and

submit the Construction Progress Schedule clearly identifying Work to date and how the Contractor intends to

achieve timely completion for the remainder of the Work in accordance with the Construction Documents.
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Special Provision to Item 8
Prosecution and Progress

Item 8, “Prosecution and Progress,” of the Standard Specifications is amended with respect to the clauses cited below. No other
clauses or requirements of this Item are waived or changed.

Article 8.1, “Prosecution of Work.” The first sentence of the first paragraph is voided and replaced by the following:

Begin work within 7 calendar days of Notice to Proceed. Notice to Proceed may be deferred up to 20 days from CTRMA Board award
of the contract. Do not begin work before this period unless authorized in writing by the Engineer.

Time charges will be suspended October 15t, 2021. No work shall be performed between October 15t, 2021 and April 15t, 2022.
Time charges will resume April 15t, 2022.

Following the completion of Milestone 1, time charges may be suspended at the Contactor’s request prior to the October 15t, 2021
mandatory work stoppage.

B-43



Special Provision to Item 8

Texas

Prosecution and Progress Iiﬁ”

Item 8, “Prosecution and Progress” of the Standard Specification is amended with respect to the clauses cited below. No other
clauses or requirements of this Item are waived or changed.

Article 8.2., “Subcontracting,” is supplemented by the following paragraph, which is added as paragraph six to this article:
The Contractor certifies by signing the Contract that the Contractor will not enter into any subcontract with a subcontractor that is
not registered in the Department of Homeland Security's (DHS) E-Verify system. Require that all subcontractors working on the

project register and require that all subcontractors remain active in the DHS E-Verify system until their work is complete on the
project.
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Special Provision to Item 8 % ’

Texas

Prosecution and Progress y L

Item 8, “Prosecution and Progress” of the Standard Specifications is amended with respect to the clause cited below. No other
clauses or requirements of this ltem are waived or changed.

Article 8.7.2., “Wrongful Default,” is revised and replaced by the following:

If it is determined after the Contractor is declared in default, that the Contractor was not in default, the rights and obligations of all
parties will be the same as if termination had been issued for the convenience of the public as provided in Article 8.8
“Termination of Contract.”
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Special Provision to Item 9
Measurement and Payment

Item 9, “Measurement and Payment,” of the Standard Specifications, is amended with respect to the clauses cited below. No
other clauses or requirements of this Item are waived or changed.

Article 9.5., “Progress Payments,” Delete this section of the Specifications in its entirety and substitute with the following:

Partial payments will be made once each month covering work performed and materials complete-in-place in
accordance with the Contract. The invoice form to be submitted each month will be provided to the
Contractor in Microsoft Excel format. The Contractor must be able to use Microsoft Excel to complete the
invoice form. Partial payments will be made on the value of work performed based on approximate
estimates prepared by the Engineer, provided, however, that no estimate shall be certified or payment made
where the net amount receivable by the Contractor is less than Five-hundred Dollars ($500.00).

The Engineer will review the partial payment estimate with the Contractor's representative prior to each
partial payment.

Total Contract value shall be considered to mean the original amount of the Contract, except when the
Contract is increased or decreased by a supplemental agreement in which case the adjusted total shall be
used.

The Mobility Authority reserves the right to withhold the payment of any partial or final estimate voucher or
any sum or sums thereof from such vouchers in the event of the failure of the Contractor to promptly make
payment to all persons supplying equipment, tools or materials, or for any labor used by the Contractor in the
prosecution of the work provided for in the Contract, and for any other cause as determined by the Mobility
Authority in its sole discretion, including overpayment on previous partial payments.

Article 9.8., “Retainage,” is supplemented with the following:

The Mobility Authority shall not withhold funds from payments to be made to Contractor for the Work until
such time as 95% of the Adjusted Contract Price has been paid to the Contractor. Following completion of
and payment for 95% of the Adjusted Contract Price, the Mobility Authority shall withhold, the remaining 5%
of the Adjusted Contract Price pursuant to the terms described below.

The remaining 5% for the Work, subject to reduction as specified below, shall be held by the Mobility
Authority until Final Acceptance. At such time, and provided the Contractor is not in breach or default
hereunder, the Mobility Authority shall release to Contractor all withheld in connection with the Work other
than amounts applied to the payment of Losses or which the Mobility Authority deems advisable, in its sole
discretion, to retain to cover any existing or threatened claims. The Contractor must further warrant, to the
satisfaction of the Mobility Authority, that there are no outstanding claims or liens by any subcontractors or
other parties with respect to the Work.

The prime contractor shall make full payment of amounts due to subcontractors within 10 calendar days
following the satisfactory completion of the subcontractor’'s work. Satisfactory completion of the
subcontractor’s work shall be defined as approval, acceptance, and payment for the subcontractor's work by
the Mobility Authority including the submittal and acceptance of all information, deliverables or other
documents required by the contract.
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Prior to the release of the remaining 5% by the Mobility Authority pursuant to the terms hereof, such amounts
shall be held by the Mobility Authority. Upon the release of the remaining 5%, the Contractor shall not be
entitled to any interest income that has accrued upon the amounts of the remaining 5% released to
Contractor.

Article 9.9., “Payment Provisions for Subcontractors,” is supplemented with the following:
The Mobility Authority may pursue actions against the Contractor, including withholding of estimates and
suspending the work, for noncompliance with the subcontract requirements of this Section upon receipt of
written notice with sufficient details showing the subcontractor has complied with contractual obligations as
described in this Article.

These requirements apply to all tiers of subcontractors. Incorporate the provisions of this Article into all
subcontract or material purchase agreements.

B-47



300-017

Special Provision to Item 300 o

Texas

Asphalts, Oils, and Emulsions lfz“"

Item 300, “Asphalts, Qils, and Emulsions,” of the Standard Specifications, is amended with respect to the clauses cited below.
No other clauses or requirements of this ltem are waived or changed.

Section 300.2., “Materials.” The first paragraph is voided and replaced by the following.

Provide asphalt materials that meet the stated requirements when tested in accordance with the referenced Department,
AASHTO, and ASTM test methods. Use asphalt containing recycled materials only if the recycled components meet the
requirements of Article 6.9, “Recycled Materials.” Provide asphalt materials that the Department has preapproved for use in
accordance with Tex-545-C, “Asphalt Binder Quality Program.”

Inform the Department of all additives or modifiers included in the asphalt binder as part of the facility quality plan, as required by
Tex-545-C, “Asphalt Binder Quality Program,” and provide that information to Department personnel. The Department reserves
the right to prohibit the use of any asphalt additive or modifier.

Limit the use of polyphosphoric acid to no more than 0.5% by weight of the asphalt binder.

The use of re-refined engine oil bottoms is prohibited.

Section 300.2.2., “Polymer-Modified Asphalt Cement,” Table 3 is supplemented by the following:

Table 3A
Polymer-Modified Asphalt Cement Non-Tracking Tack Coat — Hot Applied
NT-HA
Property Test Procedure
Min Max
Viscosity, 275°F, cP T316 - 4000
Penetration, 77°F, 100 g, 5 sec. T 49 - 25
Softening Point, °F T53 170 -
Dynamic shear, G*/sin 6, 82°C, 10 rad/s, kPa T315 1.0 -
Flash Point, C.0.C., °F T 48 425 -

Section 300.2.4., “Emulsified Asphalt,” Table 10 is voided and replaced by the following:
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Table 10
Polymer-Modified Cationic Emulsified Asphalt
Type-Grade
Test Rapid-Setting Medium-Setting Slow-
Property Procedure Setting
CRS-2P | CHFRS-2P | CRS-2TR CMS-1P3 | CMS-2P® | CSS-1P
Min : Max | Min i Max | Min ;| Max | Min ; Max | Min | Max | Min ;| Max
Viscosity, Saybolt Furol T72
77°F, sec. - - - - - - 10 {100 | - - | 20 {100
122°F, sec. 150 : 400 | 100 : 400 | 150 : 500 - - | 50 i400 | - -
Sieve test, % T59 - 104 - 0.1 - 0.1 - 01 ] - {01 ] - {04
Demulsibility, 35 ml of 0.8%
sodium dioctyl sulfosuccinate, % 799 04 - 604 - | 40 - R
Storage stability, 1 day, % T59 - 1 - 1 - 1 - 1 - 1 - 1
Breaking index, g Tex-542-C - - - - - - - - - - - -
Particle charge T59 Positive Positive Positive Positive Positive Positive
Distillation test™: T59
Residue by distillation, % by 65 | - 65 - 65 30 - | 60§ - | 62} -
weight
Oil distillate, % by volume of - 105 - 0.5 - 3 - 05| - 105| - {05
emulsion
Tests on residue from distillation:
o .
Ezgi/g)]er content, wt. % (solids Tex-533-C 30 - 3.0 - 5.07 - - - - 130 -
Penetration, 77°F, 100 g, T 49 90 {150 | 80 {130 | 90 1§ 150 | 30 - 3¢ - | 55 i 90
5 sec.
Viscosity, 140°F, poise T202 1,300{ - | 1,300 - | 1,000 - - - - -
Solubility in trichloroethylene, T4 970¢ - | 950 | - 98 - - - - 1970 -
%
Softening point, °F T53 - - 130 - - - - - - 135 -
Ductility, 77°F, 5 cm/min., cm T51 - - - - 40 - - - - 70 -
Float test, 140°F, sec. T50 - - | 1800 - - - - - -
E)r:cnhty,? 39.2°F, 5 cm/min., 51 50 | - - - - - - - - - -
Elastic recovery,2 50°F, % Tex-539-C 55 | - 55 - - - - - - -
Tests on residue from evaporative R 78,
recovery: Procedure B
Nonrecoverable creep
compliance of residue, 3.2 T 350 - 20 - 140
kPa, 52°C, kPa!
Tests on rejuvenating agent:
Viscosity, 140°F, cSt T201 - - - - - 50 {175 | 50 {175 | - -
Flash point, C.0.C., °F T48 - - - - - 380 i - | 380 - - -
Saturates, % by weight D 2007 - - - - - - 30| - 13 | - -
So!ubility in n-pentane, % by D 2007 - - - - - 99 - 99 i - - -
weight
Tests on rejuvenating agent after T 240 or
TFO or RTFO: T179
Weight Change, % - - - - - - 65| - 165 | - -
Viscosity Ratio - - - - - - 30| - 130 - -
Tests on latex*:
Tensile strength, die C D 4125 - - - - - 800 - 800 - - -
dumbbell, psi
Change in mass after
immersion in rejuvenating D 471 - - - - - - 1406 | — 406 - -
agent, %
08-20
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5.
6.
7.

Exception to T 59: Bring the temperature on the lower thermometer slowly to 350°F (+0°F). Maintain at this temperature
for 20 min. Complete total distillation in 60 min. (5 min.) from the first application of heat.

CRS-2P must meet one of either the ductility or elastic recovery requirements.

With all precertification samples of CMS-1P or CMS-2P, submit certified test reports showing that the rejuvenating agent
and latex meet the stated requirements. Submit samples of these raw materials if requested by the Engineer.
Preparation of latex specimens: use any substrate and recovery method which produces specimens of uniform
dimensions and which delivers enough material to achieve desired residual thickness.

Cut samples for tensile strength determination using a crosshead speed of 20 in. per minute.

Specimen must remain intact after exposure and removal of excess rejuvenating agent.

Modifier type is tire rubber.

Section 300.2.4., “Emulsified Asphalt”, is supplemented by the following:

Emulsified Asphalt. Provide emulsified asphalt that is homogeneous, does not separate after thorough mixing, and meets the
requirements for the specified type and grade in Tables 7, 8, 9, 10 and 10A.

Table 10A
Non-Tracking Tack Coat Emulsion

Hard Residue NT-HRE Regular Residue NT-RRE
Property Test Procedure
Min Max Min Max
Viscosity, Saybolt Furol, 77° F,sec T72 15 - 15 -
Storage stability, 1 Day, % T59 - 1 - 1
Settlement, 5-day, % T59 2 5 2 5
Sieve test, % T59 - 0.30 - 0.30
Distillation test:" T59
Residue by distillation, % by wt. 50 - 50
Qil distillate, by volume of emulsion - 1.0 - 1.0
Test on residue from distillation:
Penetration, 77°F, 100 g, 5 sec. T49 - 20 20 60
Solubility in trichloroethylene, % T 44 975 - 97.5 -
Softening point, °F T53 150 150
Dynamic shear, G*/sin(d), 82°C, 10 rad/s, kPa T315 1.0 1.0

1. Exception to AASHTO T-59: Bring the temperature on the lower thermometer slowly to 350°F +
10°F. Maintain at this temperature for 20 min. Complete total distillation in 60 + 5 min. from first
application of heat.

Section 300.2.5., “Specialty Emulsions.” The first sentence is voided and replaced with the following:

Specialty emulsions may be either asphalt-based or resin-based and must meet the requirements of Table 11 or Table 11A.

Section 300.2.5., “Specialty Emulsions,” is supplemented by the following:
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Hard Residue Surface Sealant

300-017

Property Test Procedure Min Max
Viscosity, Krebs unit, 77°F, Krebs units D 562 45 75
Softening point, °F T 53! 250 -
Uniformity D 2939 Pass?
Resistance to heat D 2939 Pass®
Resistance to water D 2939 Pass*
Wet flow, mm D 2939 - 1 0
Resistance to Kerosene (optional)’ D 2939 Pass®
Ultraviolet exposure, UVA-340, 0.77 W/m2, 50°C chamber, 8 hours UV lamp, 5 G 154 Pass8
min spray, 3 hours 55 minutes condensation, 1000 hr total exposure’
Abrasion loss, 1.6 mm thickness, liquid only, % ISSA TB-100 - 1.0
Residue by evaporation, % by weight D 2939 33 -
Tests on residue from evaporation:
Penetration, 77°F, 100 g, 5 sec. T49 15 30
Flash point, Cleveland open cup, °F T48 500
Tests on base asphalt before emulsification
Solubility in trichloroethylene, % T 44 98
1. Cure the emulsion in the softening point ring in a 200°F + 5°F oven for 2 hr.
2. Product must be homogenous and show no separation or coagulation that cannot be overcome by moderate stirring.
3. No sagging or slippage of film beyond the initial reference line.
4. No blistering or re-emulsification.
5.Recommended for airport applications or where fuel resistance is desired.
6. No absorption of Kerosene into the clay tile past the sealer film. Note sealer surface condition and loss of adhesion.
7. Other exposure cycles with similar levels of irradiation and conditions may be used with Department approval.
8. No cracking, chipping, surface distortion, or loss of adhesion. No color fading or lightening.
Section 300.2.10., “Performance-Graded Binders,” Table 17 is voided and replaced by the following:
08-20
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Performance-Graded Binders
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Property and Test Method

Performance Grade

PG 58

PG 64

PG 70

PG 76

PG 82

-22[-28]-34

-16

-22]-28

34

-16

-22[-28

34

16 [-22[-28]-34

16 [-22 [ -28

Average 7-day max pavement design
temperature, °C!

58

64

70

76

82

Min pavement design temperature, °C’

-22

-28

34

16 [-22[-28]-34

-16

-22

-28[-34

16 [ -22[-28]-34

-16

-22]-28

Original Binder

Flash point, T 48, Min, °C

230

Viscosity, T 3162:3:
Max, 3.0 Pa-s, test temperature, °C

135

Dynamic shear, T 315
G*/sin(8), Min, 1.00 kPa, Max, 2.00
kPa’,
Test temperature @ 10 rad/sec., °C

58

64

70

76

82

Elastic recovery, D6084, 50°F, % Min8

- - 130

- [ -1]30]50

- [30]50]60

30 [50 [ 6070

50 [ 60 [ 70

Rolling Thin-Film Oven (Tex-541-C)

Mass loss, Tex-541-C, Max, %

1.0

Dynamic shear, T 315:
G*/sin(8), Min, 2.20 kPa, Max, 5.00
kPa’,
Test temperature @ 10 rad/sec., °C

58

64

70

76

82

MSCR, T350, Recovery, 0.1 kPa, High
Temperature, % Min®

20 | 30

- 120 |30 40

20 | 30 | 40 | 50

30 | 40 | 50

Pressure Aging Vessel (PAV) Residue (R 28)

PAV aging temperature, °C

100

Dynamic shear, T 315:
G*/sin(8), Max, 5000 kPa
Test temperature @ 10 rad/sec., °C

25122 |19

28 125)22|19

281252219

281252219

28 |25 | 22

Creep stiffness, T 3135 6
S, max, 300 MPa,
m-value, min, 0.300
Test temperature @ 60 sec., °C

-12 {18 | -24

-18

-18 | -24

Direct tension, T 314¢:
Failure strain, min, 1.0%
Test temperature @ 1.0 mm/min., °C

1218 | -24

6 |-12|-18 | -24

6 |-12|-18 | -24

6 |-12]-18|-24

6 |-12]-

1. Pavement temperatures are estimated from air temperatures using an algorithm contained in a Department-supplied computer
program, may be provided by the Department, or by following the procedures outlined in AASHTO MP 2 and PP 28.
2. This requirement may be waived at the Department's discretion if the supplier warrants that the asphalt binder can be adequately
pumped, mixed, and compacted at temperatures that meet all applicable safety, environmental, and constructability requirements. At
test temperatures where the binder is a Newtonian fluid, any suitable standard means of viscosity measurement may be used,
including capillary (T 201 or T 202) or rotational viscometry (T 316).
3. Viscosity at 135°C is an indicator of mixing and compaction temperatures that can be expected in the lab and field. High values may
indicate high mixing and compaction temperatures. Additionally, significant variation can occur from batch to batch. Contractors
should be aware that variation could significantly impact their mixing and compaction operations. Contractors are therefore
responsible for addressing any constructability issues that may arise.
4. For quality control of unmodified asphalt binder production, measurement of the viscosity of the original asphalt binder may be
substituted for dynamic shear measurements of G*/sin(8) at test temperatures where the asphalt is a Newtonian fluid. Any suitable
standard means of viscosity measurement may be used, including capillary (T 201 or T 202) or rotational viscometry (T 316).

2

Silicone beam molds, as described in AASHTO TP 1-93, are acceptable for use.
If creep stiffness is below 300 MPa, direct tension test is not required. If creep stiffness is between 300 and 600 MPa, the direct

tension failure strain requirement can be used instead of the creep stiffness requirement. The m-value requirement must be satisfied

in both cases.

7. Maximum values for unaged and RTFO aged dynamic shear apply only to materials used as substitute binders, as described in
specification items, 340, 341, and 344.
8.  Elastic Recovery (ASTM D6084) is not required unless MSCR (ASTM 315) is less than the minimum % recovery. Elastic Recovery
shall be used for the acceptance criteria in this instance.

B-52

08-20
Statewide



314-001

Special Provision to Iltem 314 % ’

Texas

Emulsified Asphalt Treatment y 2

Item 314, “Emulsified Asphalt Treatment” of the Standard Specifications is amended with respect to the clauses cited below. No
other clauses or requirements of this ltem are waived or changed.

Articles 1 through 6 are voided and replaced by the following:

1. DESCRIPTION

Apply a mixture of water and asphalt emulsion as a base or subgrade treatment; for erosion control, including
dust prevention; or as a prime coat.

2. MATERIALS

Furnish materials of the type and grade shown on the plans in accordance with the following:
2.1. Emulsion. Furnish emulsified asphalt meeting the requirements of ltem 300, “Asphalt, Oils, and Emulsions.”
2.2. Emulsion and Water Mixture. Dilute the emulsion by adding water to create a mixture containing a

proportion of emulsion, expressed as a percentage of total volume, in accordance with the percentage shown
on the plans or as directed.

3. EQUIPMENT

Provide a self-propelled sprinkler in accordance with Article 204.3., “Equipment.” Provide current calibration
documentation for the tank used for distribution.

4, CONSTRUCTION

Agitate the emulsion and water mixture to produce a uniform blend. Evenly distribute at the rate selected by
the Engineer to locations shown on the plans or as directed.

41. Base or Subgrade Treatment. Treat the base or subgrade to the depth and width shown on the plans or as
directed.

Regulate the percentage of emulsion in the mixture and distribute successive applications to achieve the
specified rate. Maintain the proper moisture content of the treated material. Mix the treated material, then
shape and compact as required by the specification for the course. Finish the course to the line, grade, and
typical section shown on the plans. Maintain the surface with light applications of the mixture while curing the
course, as directed.

4.2. Erosion Control. Apply the mixture as shown on the plans or as directed.

4.3. Prime Coat. Regulate the percentage of emulsion in the mixture and distribute successive applications to
achieve the specified rate.
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MEASUREMENT

The treatment will be measured by the gallon of emulsion used in the emulsion and water mixture.

PAYMENT

The work performed and materials furnished in accordance with this ltem and measured as provided under
“Measurement” will be paid for at the unit price bid for “Emulsified Asphalt (Base or Subgrade Treatment),”
“Emulsified Asphalt (Erosion Control),” or “Emulsified Asphalt (Prime Coat),” of the type and grade specified.
This price is full compensation for materials, including emulsion and water, and for equipment, labor, tools,
and incidentals.
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Special Provision to ltem 340 % ’

Texas

Dense-Graded Hot-Mix Asphalt (Small Quantity) lif”"

For this project, ltem 340, “Dense-Graded Hot-Mix Asphalt (Small Quantity),” of the Standard Specifications, is hereby amended
with respect to the clauses cited below, and no other clauses or requirements of this ltem are waived or changed hereby.

Section 340.2.5., “Tack Coat.” The first paragraph is voided and replaced by the following.

Furnish CSS-1H, SS-1H, or a PG binder with a minimum high-temperature grade of PG 58 for tack coat binder in accordance

with ltem 300, “Asphalts, Oils, and Emulsions.” Specialized tack coat materials listed on the Department’'s MPL are allowed or
required when shown on the plans. Do not dilute emulsified asphalts at the terminal, in the field, or at any other location before
use.

Section 340.4.1., “Certification.” The paragraph is voided and replaced by the following.

Certification. Personnel certified by the Department-approved hot-mix asphalt certification program must conduct all mixture
designs, sampling, and testing in accordance with Table 6. Supply the Engineer with a list of certified personnel and copies of
their current certificates before beginning production and when personnel changes are made. Provide a mixture design
developed and signed by a Level 2 certified specialist. Provide Level 1A certified specialists at the plant during production
operations. Provide Level 1B certified specialists to conduct placement tests. Provide Level AGG101 certified specialists for
aggregate testing.

Table 6, “Test Methods, Test Responsibility, and Minimum Certification Levels” is voided and replaced by the following.
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Table 6
Test Methods, Test Responsibility, and Minimum Certification Levels
Test Description \ Test Method | Contractor | Engineer |  Level
1. Aggregate and Recycled Material Testing
Sampling Tex-221-F v v 1A/AGG101
Dry sieve Tex-200-F, Part | v v 1A/AGG101
Washed sieve Tex-200-F, Part Il v v 1A/AGG101
Deleterious material Tex-217-F, Parts | & lI v v AGG101
Decantation Tex-217-F, Part Il v v AGG101
Los Angeles abrasion Tex-410-A v TxDOT
Magnesium sulfate soundness Tex-411-A v TxDOT
Micro-Deval abrasion Tex-461-A v AGG101
Crushed face count Tex-460-A v v AGG101
Flat and elongated particles Tex-280-F v v AGG101
Linear shrinkage Tex-107-E v v AGG101
Sand equivalent Tex-203-F v v AGG101
Organic impurities Tex-408-A v v AGG101
2. Asphalt Binder & Tack Coat Sampling
Asphalt binder sampling Tex-500-C, Part I v v 1A/1B
Tack coat sampling Tex-500-C, Part Il v v 1A/1B
3. Mix Design & Verification
Design and JMF changes Tex-204-F v v 2
Mixing Tex-205-F v v 2
Molding (TGC) Tex-206-F v v 1A
Molding (SGC) Tex-241-F v v 1A
Laboratory-molded density Tex-207-F, Parts | & VI v v 1A
Rice gravity Tex-227-F, Part Il v v 1A
Ignition oven correction factors? Tex-236-F, Part Il v v 2
Indirect tensile strength Tex-226-F v v 1A
Hamburg Wheel test Tex-242-F v v 1A
Boil test Tex-530-C v v 1A
4. Production Testing
Mixture sampling Tex-222-F v v 1A/1B
Molding (TGC) Tex-206-F v 1A
Molding (SGC) Tex-241-F v 1A
Laboratory-molded density Tex-207-F, Parts | & VI v 1A
Rice gravity Tex-227-F, Part I v 1A
Gradation & asphalt binder content? Tex-236-F, Part | v 1A
Moisture content Tex-212-F, Part |l v 1AJAGG101
Hamburg Wheel test Tex-242-F v 1A
Boil test Tex-530-C v 1A
5. Placement Testing

In-place air voids Tex-207-F, Parts | & VI v 1A
In-place density (nuclear method) Tex-207-F, Part il v 1B
Establish rolling pattern Tex-207-F, Part IV v 1B
Ride quality measurement Tex-1001-S v v Note 3

1. Level 1A, 1B, AGG101, and 2 are certification levels provided by the Hot Mix Asphalt Center certification program.

2. Refer to Section 340.4.8.3., “Production Testing,” for exceptions to using an ignition oven.

3. Profiler and operator are required to be certified at the Texas A&M Transportation Institute facility when Surface

Test Type B is specified.
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340-003
Section 340.4.4.2., Mixing and Discharge of Materials.” The first paragraph is voided and replaced by the following.

Notify the Engineer of the target discharge temperature and produce the mixture within 25°F of the target. Monitor the
temperature of the material in the truck before shipping to ensure that it does not exceed 350°F (or 275°F for WMA). The
Department will not pay for or allow placement of any mixture produced above 350°F.

Section 340.4.6.2., “Tack Coat.” The paragraph is voided and replaced by the following.

46.2.1 Application. Clean the surface before placing the tack coat. The Engineer will set the rate between 0.04 and 0.10 gal.
of residual asphalt per square yard of surface area. Apply a uniform tack coat at the specified rate unless otherwise
directed. Apply the tack coat in a uniform manner to avoid streaks and other irregular patterns. Apply the tack coat to
all surfaces the will come in contact with the subsequent HMA placement, unless otherwise directed. Allow adequate
time for emulsion to break completely before placing any material. Prevent splattering of tack coat when placed
adjacent to curb, gutter, and structures. Do not dilute emulsified asphalts at the terminal, in the field, or at any other
location before use.

4.6.2.2 Sampling. The Engineer will obtain at least one sample of the tack coat binder per project in accordance with
Tex-500-C, Part Ill, and test it to verify compliance with ltem 300, “Asphalts, Oils, and Emulsions.” The Engineer will
obtain the sample from the asphalt distributor immediately before use.

For emulsions, the Engineer may test as often as necessary to ensure the residual of the emulsion is greater than or
equal to the specification requirement in Item 300, “Asphalts, Qils, and Emulsions.”

Section 340.5., “Measurement,” is voided and replaced by the following.

5.1 Dense Graded Hot-Mix Asphalt (SQ). Hot mix will be measured by the ton of composite hot-mix, which includes
asphalt, aggregate, and additives. Measure the weight on scales in accordance with Item 520, “Weighing and Measuring
Equipment.”

5.2 Tack Coat. Tack coat will be measured at the applied temperature by strapping the tank before and after road
application and determining the net volume in gallons from the calibrated distributor. The Engineer will witness all
strapping operations for volume determination. All tack, including emulsions, will be measured by the gallon applied.

The Engineer may allow the use of a metering device to determine asphalt volume used and application rate if the
device is accurate within 1.5% of the strapped volume.

Section 340.6., “Payment,” the first paragraph is voided and replaced with the following.

The work performed and materials furnished in accordance with this Item and measured as provided under Article 340.5.1,
“Measurement,” will be paid for at the unit bid price for “Dense Graded Hot-Mix Asphalt (SQ)” of the mixture type, SAC, and
binder specified. These prices are full compensation for surface preparation, materials, placement, equipment, labor, tools, and
incidentals.

Section 340.6., “Payment,” is supplemented by the following.

The work performed and materials furnished in accordance with this Item and measured as provided under Section 340.5.2,
“Measurement,” will be paid for at the unit bid price for “Tack Coat” of the tack coat provided. These prices are full compensation
for materials, placement, equipment, labor, tools, and incidentals.
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346-003

Special Provision to Item 346 % ’

Texas

Stone-Matrix Asphalt lfz“"

For this project, ltem 346, “Stone-Matrix Asphalt,” of the Standard Specifications, is hereby amended with respect to the clauses
cited below, and no other clauses or requirements of this ltem are waived or changed hereby.

Section 346.2.5. Tack Coat.” The first paragraph is voided and replaced by the following.

Furnish CSS-1H, SS-1H, or a PG binder with a minimum high-temperature grade of PG 58 for tack coat binder in accordance

with ltem 300, “Asphalts, Oils, and Emulsions.” Specialized tack coat materials listed on the Department’'s MPL are allowed or
required when shown on the plans. Do not dilute emulsified asphalts at the terminal, in the field, or at any other location before
use.

Section 346.4.1., “Certification.” The paragraph is voided and replaced by the following.

Certification. Personnel certified by the Department-approved hot-mix asphalt certification program must conduct all mixture
designs, sampling, and testing in accordance with Table 5. Supply the Engineer with a list of certified personnel and copies of
their current certificates before beginning production and when personnel changes are made. Provide a mixture design
developed and signed by a Level 2 certified specialist. Provide Level 1A certified specialists at the plant during production
operations. Provide Level 1B certified specialists to conduct placement tests. Provide Level AGG101 certified specialists for
aggregate testing.

Table 5, “Test Methods, Test Responsibility, and Minimum Certification Levels” is voided and replaced by the following.
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Test Methods, Test Responsibility, and Minimum Certification Levels

Table 5

Test Description | Test Method |  Contractor | Engineer |  Level'
1. Aggregate and Recycled Material Testing
Sampling Tex-221-F v v 1A/AGG101
Dry sieve Tex-200-F, Part | v v 1A/AGG101
Washed sieve Tex-200-F, Part Il 4 v 1A/AGG101
Deleterious material Tex-217-F, Parts | & Il v v AGG101
Decantation Tex-217-F, Part Il v v AGG101
Los Angeles abrasion Tex-410-A v TxDOT
Magnesium sulfate soundness Tex-411-A v TxDOT
Micro-Deval abrasion Tex-461-A v AGG101
Crushed face count Tex-460-A 4 v AGG101
Flat and elongated particles Tex-280-F 4 v AGG101
Linear shrinkage Tex-107-E v v AGG101
Sand equivalent Tex-203-F v v AGG101
Organic impurities Tex-408-A v v AGG101
2. Asphalt Binder & Tack Coat Sampling
Asphalt binder sampling Tex-500-C, Part Il v v 1A/1B
Tack coat sampling Tex-500-C, Part Il v v 1A/1B
3. Mix Design & Verification
Design and JMF changes Tex-204-F v v 2
Mixing Tex-205-F v v 2
Molding (SGC) Tex-241-F v v 1A
Laboratory-molded density Tex-207-F, Parts | & VI v v 1A
Rice gravity Tex-227-F, Part I v v 1A
Ignition oven correction factors? Tex-236-F, Part Il v v 2
Drain-down Tex-235-F v v 1A
Hamburg Wheel test Tex-242-F v v 1A
Overlay test Tex-248-F v TXDOT
Boil test Tex-530-C v v 1A
4. Production Testing
Selecting production random numbers Tex-225-F, Part | v 1A
Mixture sampling Tex-222-F v v 1A/1B
Molding (SGC) Tex-241-F v v 1A
Laboratory-molded density Tex-207-F, Parts | & VI v v 1A
Rice gravity Tex-227-F, Part Il v v 1A
Gradation & asphalt binder content? Tex-236-F, Part | v v 1A
Control charts Tex-233-F v v 1A
Moisture content Tex-212-F, Part Il v v 1A/AGG101
Hamburg Wheel test Tex-242-F v v 1A
Micro-Deval abrasion Tex-461-A v AGG101
Drain-down Tex-235-F v v 1A
Boil test Tex-530-C v v 1A
Abson recovery Tex-211-F v TxDOT
Overlay test Tex-248-F v TxDOT
5. Placement Testing

Selecting placement random numbers Tex-225-F, Part I 1B
In-place air voids Tex-207-F, Parts | & VI v 1A
In-place density (nuclear method) Tex-207-F, Part Il v 1B
Establish rolling pattern Tex-207-F, Part IV v v 1B
Control charts Tex-233-F v v 1A
Ride quality measurement Tex-1001-S v v Note 3
Segregation (density profile) Tex-207-F, Part V v v 1B
Longitudinal joint density Tex-207-F, Part VII v v 1B
Thermal profile Tex-244-F v v 1B

1. Level 1A, 1B, AGG101, and 2 are certification levels provided by the Hot Mix Asphalt Center certification program.

2. Refer to Section 346.4.9.2.3., “Production Testing,” for exceptions to using an ignition oven.
3. Profiler and operator are required to be certified at the Texas A&M Transportation Institute facility when Surface Test Type B is

specified.
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346-003
Section 346.4.5.2., “Mixing and Discharge of Materials.” The first paragraph is voided and replaced by the following.

Notify the Engineer of the target discharge temperature and produce the mixture within 25°F of the target. Monitor the
temperature of the material in the truck before shipping to ensure that it does not exceed 350°F (or 275°F for WMA). The
Department will not pay for or allow placement of any mixture produced above 350°F.

Section 346.4.7.2., “Tack Coat.” The paragraph is voided and replaced by the following.

4.7.2.1. Application. Clean the surface before placing the tack coat. The Engineer will set the rate between 0.04 and 0.10 gal.
of residual asphalt per square yard of surface area. Apply a uniform tack coat at the specified rate unless otherwise
directed. Apply the tack coat in a uniform manner to avoid streaks and other irregular patterns. Apply the tack coat to
all surfaces the will come in contact with the subsequent HMA placement, unless otherwise directed. Allow adequate
time for emulsion to break completely before placing any material. Prevent splattering of tack coat when placed
adjacent to curb, gutter, and structures. Do not dilute emulsified asphalts at the terminal, in the field, or at any other
location before use.

4.7.2.2. Sampling. The Engineer will obtain at least one sample of the tack coat binder per project in accordance with
Tex-500-C, Part IIl, and test it to verify compliance with Item 300, “Asphalts, Oils, and Emulsions.” The Engineer will
obtain the sample from the asphalt distributor inmediately before use.

For emulsions, the Engineer may test as often as necessary to ensure the residual of the emulsion is greater than or
equal to the specification requirement in Item 300, “Asphalts, Qils, and Emulsions.”

Section 346.4.7.3.1.3., “Thermal Camera,” is voided and replaced by the following.

Take immediate corrective action to eliminate recurring moderate thermal segregation when a hand-held thermal camera is
used. Evaluate areas with moderate thermal segregation by performing density profiles in accordance with

Section 346.4.9.3.3.2., “Segregation (Density Profile).” Provide the Engineer with the thermal profile of every sublot within one
working day of the completion of each lot. When requested by the Engineer, provide the electronic files generated using the
thermal images taken with the thermal camera. Report the results of each thermal profile in accordance with Section 346.4.2.,
“Reporting and Responsibilities.” The Engineer will use a hand-held thermal camera to obtain a thermal profile at least once per
project. No production or placement payment adjustments greater than 1.000 will be paid for any sublot that contains severe
thermal segregation. Suspend operations and take immediate corrective action to eliminate severe thermal segregation unless
otherwise directed. Resume operations when the Engineer determines that subsequent production will meet the requirements of
this Section. Evaluate areas with severe thermal segregation by performing density profiles in accordance with

Section 346.4.9.3.3.2. Remove and replace the material in any areas that have both severe thermal segregation and a failing
result for Segregation (Density Profile) unless otherwise directed. The sublot in question may receive a production and
placement payment adjustment greater than 1.000, if applicable, when the defective material is successfully removed and
replaced.
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Table 10. “Compacted Lift Thickness and Required Core Height,” is voided and replaced by the following.

Table 10

Compacted Lift Thickness and Required Core Height

Mi Compacted Lift Thickness Guidelines Minimum Untrimmed
ixture X .
- . . . Core Height (in.)

Type Minimum (in.) Maximum (in.) Eligible for Testing
SMA-C 2.25 4.00 2.00

SMA-D 1.50 3.00 1.25

SMA-F 1.25 2.00 1.25
SMAR-C 2.00 4.00 1.75
SMAR-F 1.50 3.00 1.25

Table 11, “Production and Placement Testing Frequency,” is voided and replaced by the following.

Table11

Production and Placement Testing Frequency

Minimum Contractor

Minimum Engineer

Description Test Method . .
Testing Frequency Testing Frequency

Individual % retained for #8 sieve and larger

— . : Tex-200-F
Individual % retained for sieves smaller than 1

or 1 per sublot 1 per 12 sublots
#8 and larger than #200 Tex-236-F
% passing the #200 sieve -
Laboratory-molded density
Laboratory-mqlded bulk specific gravity Tex-207-F NA 1 per sublot
In-place air voids
VMA Tex-204-F
Segregation (density profile)? Tex-207-F, PartV 1 ver sublot
Longitudinal joint density Tex-207-F, Part VII P 1 per project
Moisture content Tex-212-F, Part Il When directed
Theoretical maximum specific (Rice) gravity Tex-227-F N/A 1 per sublot'
Drain-down Tex-235-F 1 per sublot 1 per 12" sublots
Asphalt binder content Tex-236-F 1 per sublot 1 per lot!
Hamburg Wheel test Tex-242-F N/A
Recycled Asphalt Shingles (RAS)? Tex-217-F, Part I N/A
Thermal profile? Tex-244-F 1 per sublot
Asphalt binder sampling and testing Tex-500-C, Part I 1 per lot 1 per project
(sample only)

Tack coat sampling and testing Tex-500-C, Part Il N/A
Boil test* Tex-530-C 1 per lot

1. For production defined in Section 346.4.9.4., “Exempt Production,” the Engineer will test one per day if 100 tons or

more are produced. For Exempt Production, no testing is required when less than 100 tons are produced.
2. Not required when a thermal imaging system is used.
3. Testing performed by the Construction Division or designated laboratory.
4. The Engineer may reduce or waive the sampling and testing requirements based on a satisfactory test history.

Section 346.4.9.2.2.2., “Informational Cantabro Testing,” is voided and is not replaced.

346-003

Section 346.4.9.3.3.2., “Segregation (Density Profile).” The second paragraph is voided and replaced by the following.

Perform a minimum of one density profile per sublot. Perform additional density profiles when any of the following conditions

occur, unless otherwise approved:

= the paver stops for more than 60 sec.;
= either the Contractor or the Engineer identifies areas with thermal segregation; and

= any visibly segregated areas exist.
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Section 346.4.9.4., “Exempt Production.” The second paragraph is voided and replaced by the following.

For exempt production, the Contractor is relieved of all production and placement sampling and testing requirements, except for
coring, and the production and placement pay factors are 1.000. All other specification requirements apply and the Engineer will
perform acceptance tests for production and placement listed in Table 14 when 100 tons or more per day are produced.

Section 346.5., “Measurement,” is voided and replaced by the following.

5.1 Stone Matrix Asphalt. Hot mix will be measured by the ton of composite hot-mix. The composite hot-mix is the
asphalt, aggregate, and additives. Measure the weight on scales in accordance with ltem 520, “Weighing and
Measuring Equipment.” Provide the Engineer with a daily summary of the asphalt mass flow meter readings for SMAR
mixtures unless otherwise directed.

5.2 Tack Coat. Tack coat will be measured at the applied temperature by strapping the tank before and after road
application and determining the net volume in gallons from the calibrated distributor. The Engineer will witness all
strapping operations for volume determination. All tack, including emulsions, will be measured by the gallon applied.

The Engineer may allow the use of a metering device to determine asphalt volume used and application rate if the
device is accurate within 1.5% of the strapped volume.

Section 346.6., “Payment,” the first paragraph is voided and replaced with the following.

The work performed and materials furnished in accordance with this Item and measured as provided under Article 346.5.1,
“Measurement,” will be paid for at the unit bid price for “Stone Matrix Asphalt” of the mixture type, SAC, and binder specified.
These prices are full compensation for surface preparation, materials, placement, equipment, labor, tools, and incidentals.

Section 346.6., “Payment,” is supplemented by the following.

The work performed and materials furnished in accordance with this Item and measured as provided under Section 346.5.2,
“Measurement,” will be paid for at the unit bid price for “Tack Coat” of the tack coat provided. These prices are full compensation
for materials, placement, equipment, labor, tools, and incidentals.

Section 346.6.2.2.,” Placement Sublots Subject to Removal and Replacement.” The first paragraph is voided and replaced
by the following.

If after referee testing, the placement payment adjustment factor for any sublot results in a “remove and replace” condition as
listed in Table 14, the Engineer will choose the location of 2 cores to be taken within 3 ft. of the original failing core location. The
Contractor will obtain the cores in the presence of the Engineer. The Engineer will take immediate possession of the untrimmed
cores and submit the untrimmed cores to the Construction Division, where they will be trimmed if necessary and tested for bulk
specific gravity within 10 working days of receipt.

The bulk specific gravity of each core will be divided by the Engineer’s average maximum theoretical specific gravity for that lot to
determine the new payment adjustment factor of the sublot in question. If the new payment adjustment factor is 0.700 or greater,
the new payment adjustment factor will apply to that sublot. If the new payment adjustment factor is less than 0.700, no payment
will be made for the sublot. Remove and replace the failing sublot, or the Engineer may allow the sublot to be left in place without
payment. The Engineer may also accept the sublot in accordance with Section 5.3.1., “Acceptance of Defective or Unauthorized
Work.” Replacement material meeting the requirements of this Item will be paid for in accordance with this Section.
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347-002

Special Provision to Item 347 % ’

Texas

Thin Overlay Mixtures y L

For this project, ltem 347, “Thin Overlay Mixtures,” of the Standard Specifications, is hereby amended with respect to the clauses
cited below, and no other clauses or requirements of this Item are waived or changed hereby.

Section 347.2.5. “Tack Coat.” The first paragraph is voided and replaced by the following.

Unless otherwise shown on the plans, furnish CSS-1H, SS-1H, or a PG binder with a minimum high-temperature grade of PG 58
for tack coat binder in accordance with ltem 300, “Asphalts, Qils, and Emulsions.” Specialized tack coat materials listed on the
Department's MPL are allowed or required when shown on the plans. Do not dilute emulsified asphalts at the terminal, in the
field, or at any other location before use.

Section 347.2.6.2., “Warm Mix Asphalt (WMA),” is voided and replaced by the following.

Warm Mix Additive. Warm mix additives are allowed for use on all projects and are required when shown on the plans to
facilitate mixing and compaction. When a warm mix additive is required, no reduction in temperature for the PG grade of the
binder will be permitted. Department-approved warm mix additives may be used to facilitate mixing and compaction of HMA
produced at target discharge temperatures greater than 275°F.

Section 347.4.1., “Certification.” The paragraph is voided and replaced by the following.

Certification. Personnel certified by the Department-approved hot-mix asphalt certification program must conduct all mixture
designs, sampling, and testing in accordance with Table 4. Supply the Engineer with a list of certified personnel and copies of
their current certificates before beginning production and when personnel changes are made. Provide a mixture design
developed and signed by a Level 2 certified specialist. Provide Level 1A certified specialists at the plant during production
operations. Provide Level 1B certified specialists to conduct placement tests. Provide Level AGG101 certified specialists for
aggregate testing.

Table 4, “Test Methods, Test Responsibility, and Minimum Certification Levels” is voided and replaced by the following.
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Test Methods, Test Responsibility, and Minimum Certification Levels

Table 4

Test Description | TestMethod | Contractor | Engineer | Level'
1. Aggregate Testing
Sampling Tex-221-F v v 1AJAGG101
Dry sieve Tex-200-F, Part | v v 1AJAGG101
Washed sieve Tex-200-F, Part Il v v 1AJAGG101
Deleterious material Tex-217-F, Part | v v AGG101
Decantation Tex-217-F, Part Il v v AGG101
Los Angeles abrasion Tex-410-A v TxDOT
Magnesium sulfate soundness Tex-411-A v TxDOT
Micro-Deval abrasion Tex-461-A v AGG101
Crushed face count Tex-460-A v v AGG101
Flat and elongated particles Tex-280-F v v AGG101
Linear shrinkage Tex-107-E v v AGG101
Sand equivalent Tex-203-F v v AGG101
Organic impurities Tex-408-A v v AGG101
2. Asphalt Binder & Tack Coat Samplin,
Asphalt binder sampling Tex-500-C, Part Il v v 1A/1B
Tack coat sampling Tex-500-C, Part Il v 4 1A/1B
3. Mix Design & Verification
Design and JMF changes Tex-204-F v v 2
Mixing Tex-205-F v v 2
Molding (TGC) Tex-206-F v v 1A
Molding (SGC) Tex-241-F v v 1A
Laboratory-molded density Tex-207-F, Parts | & VI v v 1A
Rice gravity Tex-227-F, Part Il v v 1A
Drain-down Tex-235-F v v 1A
Ignition oven correction factors? Tex-236-F, Part I v v 2
Indirect tensile strength Tex-226-F v v 1A
Overlay test Tex-248-F v TxDOT
Hamburg Wheel test Tex-242-F v v 1A
Boil test Tex-530-C v v 1A
4. Production Testing
Selecting production random numbers Tex-225-F, Part | v 1A
Mixture sampling Tex-222-F v v 1A/1B
Molding (TGC) Tex-206-F v v 1A
Molding (SGC) Tex-241-F v v 1A
Laboratory-molded density Tex-207-F, Parts | & VI v v 1A
Rice gravity Tex-227-F, Part I v v 1A
Gradation & asphalt binder content? Tex-236-F, Part | v v 1A
Drain-down Tex-235-F v v 1A
Control charts Tex-233-F v v 1A
Moisture content Tex-212-F, Part I v v 1AJAGG101
Hamburg Wheel test Tex-242-F v v 1A
Overlay test Tex-248-F v v TxDOT
Micro-Deval abrasion Tex-461-A v AGG101
Boil test Tex-530-C v v 1A
Abson recovery Tex-211-F v TxDOT
5. Placement Testing
Establish rolling pattern Tex-207-F, Part IV v 1B
In-place density (nuclear method) Tex-207-F, Part Il v 1B
Control charts Tex-233-F v v 1A
Ride quality measurement Tex-1001-S v v Note 3
Thermal profile Tex-244-F v v 1B
Permeability Tex-246-F v v 1B

347-002

1. Level 1A, 1B, AGG101, and 2 are certification levels provided by the Hot Mix Asphalt Center certification program.
2. Referto Section 347.4.9.2.3., “Production Testing” for exceptions to using an ignition oven.

3. Profiler and operator are required to be certified at the Texas A&M Transportation Institute facility when Surface Test

Type B is specified.
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Table 7, “Laboratory Mixture Design Properties,” is voided and replaced by the following.

Table 7
Laboratory Mixture Design Properties
Mixture Property Test Method Requirement
Target laboratory-molded density, % (TGC) Tex-207-F 97.5'
Design gyrations (Ndesign for SGC) Tex-241-F 502
Hamburg Wheel test, passes at 12.5 mm rut depth for PG 70 mixtures Tex-242-F 15,000 Min
Hamburg Wheel test, passes at 12.5 mm rut depth for PG 76 mixtures Tex-242-F 20,000 Min
Drain-down, % Tex-235-F 0.20 Max

1. Unless otherwise shown on the plans or approved by the Engineer.

2. May be adjusted within the range of 35-100 gyrations when shown on the plans or specification or when
mutually agreed between the Engineer and Contractor.

Table 7A
Overlay Test Requirements
Mixture Property Test Method TOM-C TOM-F
Crack Progression Rate' Tex-248-F 0.45 Max 0.45 Max
Critical Fracture Energy, Ib.-in/sq. in’ - 1.0 Min 1.5 Min

1. If the requirement is not meet, the Engineer may approve the mix if the average number of cycles is
=300 cycles.

Section 347.4.4.2.1.13., “Trial Batch Testing,” is voided and replaced by the following.

Test the trial batch to ensure the mixture produced using the proposed JMF1 meets the mixture requirements in Table 8. Ensure
the trial batch mixture is also in compliance with the Hamburg Wheel test, Overlay test, and drain-down requirements listed in
Tables 7 and 7A. Use a Department-approved laboratory listed on the MPL to perform the Hamburg Wheel test on the trial batch
mixture or request that the Department perform the Hamburg Wheel test. Obtain and provide approximately 50 Ib. of trial batch
mixture in sealed containers, boxes, or bags labeled with the CSJ, mixture type, lot, and sublot number in accordance with
Tex-222-F for the Overlay test. The Engineer will be allowed 10 working days to provide the Contractor with Hamburg Wheel test
and Overlay test results on the trial batch. Provide the Engineer with a copy of the trial batch test results.

Section 347.4.4.2.1.14., “Development of JMF2,” is voided and replaced by the following.

Evaluate the trial batch test results after the Engineer grants full approval of JMF1 based on results from the trial batch,
determine the optimum mixture proportions, and submit as JMF2. Adjust the asphalt binder content or gradation to achieve the
specified target laboratory-molded density. The asphalt binder content established for JMF2 is not required to be within any
tolerance of the optimum asphalt binder content established for JMF1; however, mixture produced using JMF2 must meet the
voids in mineral aggregates (VMA) requirements for production shown in Table 6. If the optimum asphalt binder content for JMF2
is more than 0.5% lower than the optimum asphalt binder content for JMF1, the Engineer may perform the Overlay test in
accordance with Tex-248-F on Lot 1 production to verify compliance with the Overlay test requirements in Table 7A.
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Table 8, “Operational Tolerances,” is voided and replaced by the following.

347-002

Table 8
Operational Tolerances
Allowable Allowable Allowable
Difference . Difference
- Test : Difference
Description between Trial between
Method from Current
Batch and JMF Taraet Contractor and
JMF1 Target 9 Engineer!

Individual % retained for #8 sieve and N +3,023 +5.0
larger Tex-200-F Must be Within
Individual % retained for sieves smaller or Master Grading +3,023 +3.0
than #8 and larger than #200 Tex-236-F | Limits in Table 6 e s
% passing the #200 sieve +2.023 1.6
Asphalt binder content, %* Tex-236-F +0.3 +0.33 +0.3
Laboratory-molded density, % Tex-207-F +1.0 +1.0 +1.0
Laboratory-molded bulk specific gravity - N/A N/A +0.020
VMA, % Min Tex-204-F Note 5 Note 5 N/A
;::/?tr;tlcal maximum specific (Rice) Tex-207-F N/A NA +0.020
Drain-down, % Tex-235-F Note 6 Note 6 N/A

1. Contractor may request referee testing only when values exceed these tolerances.

2. When within these tolerances, mixture production gradations may fall outside the master grading limits;
however, the % passing the #200 will be considered out of tolerance when outside the master grading limits.

3. Only applies to mixture produced for Lot 1 and higher.

4. Binder content is not allowed to be below the limits shown in Table 6. May be obtained from asphalt meter
readouts.

5. Verify that Table 6 requirements are met.

6. Test and verify that Table 7 requirements are met.

Section 347.4.4.2.2.3., “Hamburg Wheel and Overlay Testing of JMF1,” is voided and replaced by the following.

If the Contractor requests the option to have the Department perform the Hamburg Wheel test on the laboratory mixture, the
Engineer will mold samples in accordance with Tex-242-F to verify compliance with the Hamburg Wheel test requirement in
Table 7. The Engineer will perform the Overlay test and mold samples in accordance with Tex-248-F to verify compliance with
the Overlay test requirements in Table 7A.

Section 347.4.4.2.2.5., “Testing the Trial Batch,” is voided and replaced by the following.

Within 1 full working day, the Engineer will sample and test the trial batch to ensure that the mixture meets the requirements in
Table 8. The Engineer will mold samples in accordance with Tex-242-F if the Contractor requests the option to have the
Department perform the Hamburg Wheel test on the trial batch mixture to verify compliance with Hamburg Wheel test
requirements in Table 7. The Engineer will mold samples for the Overlay test in accordance with Tex-248-F to verify compliance
with the Overlay test requirement in Table 7A.

The Engineer will have the option to perform the following tests on the trial batch:
= Tex-248-F, to confirm the mixture meets the Overlay test requirement shown in Table 7A; and
= Tex-530-C, to retain and use for comparison purposes during production.

Section 347.4.4.2.2.6., “Full Approval of JMF1,” is voided and replaced by the following.

The Engineer will grant full approval of JMF1 and authorize the Contractor to proceed with developing JMF2 if the Engineer’s
results for the trial batch meet the requirements in Tables 7 and 7A. The Engineer will notify the Contractor that an additional trial
batch is required if the trial batch does not meet these requirements.
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Section 347.4.4.2.2.7., “Approval of JMF2,” is voided and replaced by the following.

The Engineer will approve JMF2 within one working day if the gradation meets the master grading limits shown in Table 6 and is
within the operational tolerances of JMF1 listed in Table 8. The asphalt binder content established for JMF2 is not required to be
within any tolerance of the optimum asphalt binder content established for JMF1; however, mixture produced using JMF2 must
meet the VMA requirements shown in Table 6. The Engineer may perform Tex-248-F on Lot 1 to confirm the mixture meets the
Overlay test requirement shown in Table 7 if the optimum asphalt binder content for JMF2 is more than 0.5% lower than the
optimum asphalt binder content for JMF1.

Section 347.4.4.2.2.9., “Approval of JMF3 and Subsequent JMF Changes,” is voided and replaced by the following.

JMF3 and subsequent JMF changes are approved if they meet the master grading limits shown in Table 6, mixture requirements
shown in Tables 7 and 7A, and are within the operational tolerances of JMF2 shown in Table 8.

Section 347.4.5.2., “Mixing and Discharge of Materials,” is voided and replaced by the following.

Notify the Engineer of the target discharge temperature and produce the mixture within 25°F of the target. Monitor the
temperature of the material in the truck before shipping to ensure that it does not exceed 350°F and is not lower than 275°F. The
Department will not pay for or allow placement of any mixture produced above 350°F.

Control the mixing time and temperature so that substantially all moisture is removed from the mixture before discharging from
the plant. Determine the moisture content, if requested, by oven-drying in accordance with Tex-212-F, Part Il, and verify that the
mixture contains no more than 0.2% of moisture by weight. Obtain the sample immediately after discharging the mixture into the
truck, and perform the test promptly.

Table 9, “Compacted Lift Thickness,” is voided and replaced by the following.

Table 9
Compacted Lift Thickness
Mixture Type Compacted Lift Thickness'
Minimum (in.) Maximum (in.)
TOM-C 0.75 1.25
TOM-F 0.5 1.00

1. Compacted target lift thickness will be specified on the plans.

Section 347.4.7.1.1., “When Using a Thermal Imaging System,” is voided and replaced by the following:

The Contractor may pave any time the roadway is dry and the roadway surface temperature is at least 60°F; however, the
Engineer may restrict the Contractor from paving surface mixtures if the ambient temperature is likely to drop below 32°F within
12 hr. of paving. Provide output data from the thermal imaging system to demonstrate to the Engineer that no recurring severe
thermal segregation exists in accordance with Section 347.4.7.3.1.2., “Thermal Imaging System.”

Section 347.4.7.1.2., “When Not Using a Thermal Imaging System,” is voided and replaced by the following.

Place mixture when the roadway surface temperature is at or above 70°F unless otherwise approved. Measure the roadway
surface temperature with a hand-held thermal camera or infrared thermometer. The Engineer may allow mixture placement to
begin before the roadway surface reaches the required temperature requirements if conditions are such that the roadway surface
will reach the required temperature within 1 hr. of beginning placement operations. Place mixtures only when weather conditions
and moisture conditions of the roadway surface are suitable as determined by the Engineer. The Engineer may restrict the
Contractor from paving if the air temperature is 70°F and falling.
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Section 347.4.7.2., “Tack Coat.” The paragraph is voided and replaced by the following.

4.7.2.1. Application. Clean the surface before placing the tack coat. The Engineer will set the rate between 0.04 and 0.10 gal.
of residual asphalt per square yard of surface area. Apply a uniform tack coat at the specified rate unless otherwise
directed. Apply the tack coat in a uniform manner to avoid streaks and other irregular patterns. Apply the tack coat to
all surfaces the will come in contact with the subsequent HMA placement, unless otherwise directed. Allow adequate
time for emulsion to break completely before placing any material. Prevent splattering of tack coat when placed
adjacent to curb, gutter, and structures. Do not dilute emulsified asphalts at the terminal, in the field, or at any other
location before use.

4.7.2.2. Sampling. The Engineer will obtain at least one sample of the tack coat binder per project in accordance with
Tex-500-C, Part Ill, and test it to verify compliance with ltem 300, “Asphalts, Oils, and Emulsions.” The Engineer will
obtain the sample from the asphalt distributor immediately before use.

For emulsions, the Engineer may test as often as necessary to ensure the residual of the emulsion is greater than or
equal to the specification requirement in Item 300, “Asphalts, Qils, and Emulsions.”

Section 347.4.7.3.1.3., “Thermal Camera,” is voided and replaced by the following.

Take immediate corrective action to eliminate recurring moderate thermal segregation when a hand-held thermal camera is
used. Evaluate areas with moderate thermal segregation by performing water flow testing in accordance to Tex-246-F and verify
the water flow is greater than 120 sec. Provide the Engineer with the thermal profile of every sublot within one working day of the
completion of each lot. When requested by the Engineer, provide the electronic files generated using the thermal camera. Report
the results of each thermal profile in accordance with Section 347.4.2., “Reporting and Responsibilities.” The Engineer will use a
hand-held thermal camera to obtain a thermal profile at least once per project. Suspend operations and take immediate
corrective action to eliminate severe thermal segregation unless otherwise directed. Resume operations when the Engineer
determines that subsequent production will meet the requirements of this Section. Evaluate areas with severe thermal
segregation by performing water flow testing in accordance to Tex-246-F and verify the water flow is greater than 120 sec.
Remove and replace the material in any areas that have both severe thermal segregation and a failing result for water flow test
unless otherwise directed.

Table 10, “Production and Placement Testing Frequency,” is voided and replaced by the following.

Table 10
Production and Placement Testing Frequency
Description Test Method I\I.Irinin.lum Contractor Minimum Engineer
esting Frequency Testing Frequency
Individual % retained for #8 sieve and larger Tex-200-F
Individual % retained for sieves smaller than #3| ——_——
or 1 per sublot 1 per 12 sublots
and larger than #200 Tex-236-F
% passing the #200 sieve -
Laboratory-molded density
Laboratory-molded bulk specific gravity Al 2s N/A
VMA Tex-204-F 1 per sublot
Moisture content Tex-212-F, Part Il When directed
Theoretical maximum specific (Rice) gravity Tex-227-F N/A 1 per sublot
Asphalt binder content Tex-236-F 1 per sublot 1 per lot
Overlay test! Tex-248-F N/A 1 per project
Hamburg Wheel test Tex-242-F N/A
Thermal profile Tex-244-F 1 per sublot
Asphalt binder sampling and testing' Tex-500-C 1 per sublot (sample only) .
Boil test? Tex:530-C oo st 1 per project
Water flow Tex-246-F per sublo

1. Testing performed by the Materials and Tests Division or as directed.
2. The Engineer may reduce or waive the sampling and testing requirements based on a satisfactory test history.
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347-002
Section 347.5., “Measurement,” is supplemented by the following.

5.3 Tack Coat. Tack coat will be measured at the applied temperature by strapping the tank before and after road
application and determining the net volume in gallons from the calibrated distributor. The Engineer will witness all
strapping operations for volume determination. All tack, including emulsions, will be measured by the gallon applied.

The Engineer may allow the use of a metering device to determine asphalt volume used and application rate if the
device is accurate within 1.5% of the strapped volume.

Section 347.6., “Payment,” the first paragraph is voided and replaced with the following.

The work performed and materials furnished in accordance with this ltem and measured as provided under Article 347.5.1 and
Article 347.5.2, “Measurement,” will be paid for at the unit bid price for “TOM (Asphalt)” of the binder specified and for “TOM
(Aggregate)” of the grade and SAC specified. These prices are full compensation for surface preparation, materials, placement,
equipment, labor, tools, and incidentals.

Section 347.6., “Payment,” is supplemented by the following.

The work performed and materials furnished in accordance with this ltem and measured as provided under Article 347.5.3,
“Measurement,” will be paid for at the unit bid price for “Tack Coat” of the tack coat provided. These prices are full compensation
for materials, placement, equipment, labor, tools, and incidentals.
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502-008

Special Provision to Item 502 % ’

Texas

Barricades, Signs and Traffic Handling lif“"

Item 502, “Barricades, Signs and Traffic Handling” of the Standard Specifications, is hereby amended with respect to the clauses
cited below, and no other clauses or requirements of this Item are waived or changed hereby.

Article 502.1., “Description,” is supplemented by the following:

Temporary work-zone (TWZ) traffic control devices manufactured after December 31, 2019, must have been successfully tested
to the crashworthiness requirements of the 2016 edition of the Manual for Assessing Safety Hardware (MASH). Such devices
manufactured on or before this date and successfully tested to NCHRP Report 350 or the 2009 edition of MASH may continue to
be used throughout their normal service lives. An exception to the manufacture date applies when, based on the project’s date of
letting, a category of MASH-2016 compliant TWZ traffic control devices are not approved, or are not self-certified after the
December 31, 2019, date. In such case, devices that meet NCHRP-350 or MASH-2009 may be used regardless of the
manufacture date.

Such TWZ traffic control devices include: portable sign supports, barricades, portable traffic barriers designated exclusively for
use in temporary work zones, crash cushions designated exclusively for use in temporary work zones, longitudinal channelizers,
truck and trailer mounted attenuators. Category | Devices (i.e., lightweight devices) such as cones, tubular markers and drums
without lights or signs attached however, may be self-certified by the vendor or provider, with documentation provided to
Department or as are shown on Department’s Compliant Work Zone Traffic Control Device List.

Article 502.4., “Payment,” is supplemented by the following:

Truck mounted attenuators and trailer attenuators will be paid for under Special Specification, “Truck Mounted Attenuator (TMA)
and Trailer Attenuator (TA).” Portable Changeable Message Signs will be paid for under Special Specification, “Portable
Changeable Message Sign.” Portable Traffic Signals will be paid for under Special Specification, “Portable Traffic Signals.”
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506-002

Special Provision to ltem 506 %«@

Temporary Erosion, Sedimentation, and I‘*"“’
Environmental Controls

of Transportation

For this project, Item 506, “Temporary Erosion, Sedimentation, and Environmental Controls,” of the Standard Specifications, is
hereby amended with respect to the clauses cited below, and no other clauses or requirements of this Item are waived or
changed hereby.

Article 506.1., “Description,” is voided and replaced by the following:

Install, maintain, and remove erosion, sedimentation, and environmental control measures to prevent or
reduce the discharge of pollutants in accordance with the Storm Water Pollution Prevention Plan (SWP3) or
as directed. Ensure the installation and maintenance of control measures is performed in accordance with
the manufacturer's or designer's specifications. Erosion and sediment control devices must be selected from
the “Erosion Control Approved Products” or “Sediment Control Approved Products” lists. Perform work in a
manner to prevent degradation of receiving waters, facilitate project construction, and comply with applicable
federal, state, and local regulations.

Article 506.3., “Qualifications, Training, and Employee Requirements,” is voided and not replaced.

Section 506.4.1., “Contractor Responsibilities,” Section 506.4.2., “Implementation,” and Section 506.4.3., “General,” are
voided and replaced by the following:

41. Contractor Responsibilities. Implement the SWP3 for the project site in accordance with the plans and
specifications, and as directed. Coordinate storm water management with all other work on the project.
Develop and implement an SWP3 for project-specific material supply plants within and outside of the
Department's right of way in accordance with the specific or general storm water permit requirements.
Prevent water pollution from storm water associated with construction activity from entering any surface
water or private property on or adjacent to the project site.

4.2. Implementation.

421. Commencement. Implement the SWP3 as shown and as directed. Contractor proposed recommendations
for changes will be allowed as approved. Do not implement changes until approval has been received and
changes have been incorporated into the plans by the Engineer. Minor adjustments to meet field conditions
are allowed and will be recorded by the Engineer in the SWP3.

Implement control measures before the commencement of activities that result in soil disturbance. Phase
and minimize the soil disturbance to the areas shown on the plans. Coordinate temporary control measures
with permanent control measures and all other work activities on the project to assure economical, effective,
safe, continuous water pollution prevention. Provide control measures that are appropriate to the
construction means, methods, and sequencing allowed by the Contract.

Do not prolong final grading and shaping. Preserve vegetation where possible throughout the project and
minimize clearing, grubbing, and excavation within stream banks, bed, and approach sections.

43. General.
4.31. Temporary Alterations or Control Measure Removal. Altering or removal of control measures is allowed
when control measures are restored within the same working day.
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4.3.2. Stabilization. Initiate stabilization for disturbed areas no more than 14 days after the construction activities in
that portion of the site has temporarily or permanently ceased. Establish a uniform vegetative cover or use
another stabilization practice as approved.

43.3. Finished Work. Upon the Engineer's acceptance of vegetative cover or other stabilization practice, remove
and dispose of all temporary control measures unless otherwise directed. Complete soil disturbing activities
and establish a uniform perennial vegetative cover. A project will not be considered for acceptance until a
vegetative cover of 70% density of existing adjacent undisturbed areas is obtained or equivalent permanent
stabilization is obtained as approved.

434, Restricted Activities and Required Precautions. Do not discharge onto the ground or surface waters any
pollutants such as chemicals, raw sewage, fuels, lubricants, coolants, hydraulic fluids, bitumens, or any other
petroleum product. Operate and maintain equipment on site in a manner as to prevent actual or potential
water pollution. Manage, control, and dispose of litter on site such that no adverse impacts to water quality
occur. Prevent dust from creating a potential or actual unsafe condition, public nuisance, or condition
endangering the value, utility, or appearance of any property. Wash out concrete trucks only in approved
contained areas. Use appropriate controls to minimize the offsite transport of suspended sediments and
other pollutants if it is necessary to pump or channel standing water (i.e. dewatering). Prevent discharges
that would contribute to a violation of Edwards Aquifer Rules, water quality standards, the impairment of a
listed water body, or other state or federal law.

Section 506.4.4., “Installation, Maintenance, and Removal Work.” The first paragraph is voided and replaced by the
following.

Perform work in accordance with the SWP3, and according to the manufacturers’ guidelines. Install and
maintain the integrity of temporary erosion and sedimentation control devices to accumulate silt and debris
until soil disturbing activities are completed and permanent erosion control features are in place or the
disturbed area has been adequately stabilized as determined by the Engineer.

Section 506.4.5., “Monitoring and Documentation,” is voided and not replaced.

Section 506.6.5.2., “Maintenance Earthwork for Erosion and Sediment Control for Cleaning and/or Restoring Control
Measures,” is voided and replaced by the following:

Earthwork needed to remove and obliterate of erosion-control features will not be paid for directly but is
subsidiary to pertinent Items unless otherwise shown on the plans.

Sprinkling and rolling required by this ltem will not be paid for directly but will be subsidiary to this Item.
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520-002

Special Provision to Item 520 % ’

Texas

Weighing and Measuring Equipment lfa“"'",,

Item 520, “Weighing and Measuring Equipment” of the Standard Specifications is amended with respect to the clauses cited
below. No other clauses or requirements of this ltem are waived or changed.

Article 520.2., “Equipment.” The third paragraph is voided and replaced by the following.

Calibrate truck scales using weights certified by the Texas Department of Agriculture (TDA) or an equivalent agency as
approved. Provide a written calibration report from a scale mechanic for truck scale calibrations. Cease plant operations during
the checking operation. Do not use inaccurate or inadequate scales. Bring performance errors as close to zero as practicable
when adjusting equipment.

Article 520.2., “Equipment.” The fourth paragraph is amended to include the following:

At the Contractors option, an electronic ticket delivery system (e-ticketing) may be used instead of printed tickets. The use of e-
ticketing will require written approval of the Engineer. At a minimum, the approved system will:

m Provide electronic, real-time e-tickets meeting the requirements of the applicable bid items;

B Automatically generate e-tickets using software and hardware fully integrated with the automated scale
system used to weigh the material, and be designed in such a way that data input cannot be altered by
the Contractor or the Engineer;

m Provide the Engineer access to the e-ticketing data in real-time with a web-based or app-based system
compatible with iOS;

m Provide offline capabilities to prevent data loss if power or connectivity is lost;

m Require both the Contractor and the Engineer to accept or reject the e-ticket and provide the ability to
record the information required by the applicable bid items, as well as any comments. Record the time
of the approval/rejection and include it in the summary spreadsheet described below. Provide each
party the capability to edit their respective actions and any entered information;

The Contractor may discontinue use of the e-ticket system and provide printed tickets as needed to meet the requirements of the
applicable bid items.
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Special Provision to Item 666 % ’

Texas

Retroreflectorized Pavement Markings lif“"

Item 666, “Retroreflectorized Pavement Markings,” of the Standard Specifications is amended with respect to the clauses cited
below. No other clauses or requirements of this Item are waived or changed.

Section 2.3., “Glass Traffic Beads.” The first paragraph is voided and replaced by the following:

Furnish drop-on glass beads in accordance with DMS-8290, “Glass Traffic Beads,” or as approved. Furnish a double-drop of
Type Il and Type Ill drop-on glass beads for longitudinal pavement markings where each type bead is applied separately in equal
portions (by weight), unless otherwise approved. Apply the Type Ill beads before applying the Type Il beads. Furnish Type Il
beads for work zone pavement markings and transverse markings or symbols.

Section 4.3.1., “Type | Markings.,” is supplemented by the following:

4.3.1.3. Spot Striping. Perform spot striping on a callout basis with a minimum callout quantity as shown on the plans.
Section 4.3.2., “Type Il Markings.,” is supplemented by the following:

4.3.2.1. Spot Striping. Perform spot striping on a callout basis with a minimum callout quantity as shown on the plans.
Section 4.4., “Retroreflectivity Requirements.,” is voided and replaced by the following.

Type | markings for Contracts totaling more than 20,000 ft. of pavement markings must meet the following minimum

retroreflectivity values for all longitudinal edgeline, centerline or no passing barrier-line, and lane line markings when measured
any time after 3 days, but not later than 10 days after application.

®  White markings: 250 millicandelas per square meter per lux (mcd/m?/Ix)
m  Yellow markings: 175 mcd/m2/Ix

Retroreflectivity requirements for Type | markings are not required for Contracts with less than 20,000 ft. of pavement markings
or Contracts with callout work, unless otherwise shown on the plans.

Section 4.5., “Retroreflectivity Measurements.,” is voided and replaced by the following:

Use a mobile retroreflectometer to measure retroreflectivity for Contracts totaling more than 50,000 ft. of pavement markings,
unless otherwise shown on the plans. For Contracts with less than 50,000 ft. of pavement markings, mobile or portable
retroreflectometers may be used at the Contractor’s discretion. Coordinate with and obtain authorization from the Engineer
before starting any retroreflectivity data collection.

Section 4.5.1., “Mobile Retroreflectometer Measurements.” The last paragraph is voided and replaced by the following.

Restripe again at the Contractor's expense with a minimum of 0.060 in. (60 mils) of Type | marking material if the average of
these measurements falls below the minimum retroreflectivity requirements. Take measurements every 0.1 miles a minimum of
10 days after this third application within that mile segment for that series of markings. If the markings do not meet minimum
retroreflectivity after this third application, the Engineer may require removal of all existing markings, a new application as initially
specified, and a repeat of the application process until minimum retroreflectivity requirements are met.
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Section 4.5.2., “Portable Retroreflectometer Measurements.” The first and second paragraphs are voided and replaced by
the following.

Provide portable measurement averages for every 1.0 mile unless otherwise specified or approved. Take a minimum of

20 measurements for each 1-mi. section of roadway for each series of markings (e.g., edgeline, center skip line, each line of a
double line) and direction of traffic flow when using a portable reflectometer. Measure each line in both directions for centerlines
on two-way roadways (i.e., measure both double solid lines in both directions and measure all center skip lines in both
directions). The spacing between each measurement must be at least 100 ft. The Engineer may decrease the mileage frequency
for measurements if the previous measurements provide satisfactory results. The Engineer may require the original number of
measurements if concerns arise.

Restripe at the Contractor's expense with a minimum of 0.060 in. (60 mils) of Type | marking material if the averages of these
measurements fail. Take a minimum of 10 more measurements after 10 days of this second application within that mile segment
for that series of markings. Restripe again at the Contractor's expense with a minimum of 0.060 in. (60 mils) of Type | marking
material if the average of these measurements falls below the minimum retroreflectivity requirements. If the markings do not
meet minimum retroreflectivity after this third application, the Engineer may require removal of all existing markings, a new
application as initially specified, and a repeat of the application process until minimum retroreflectivity requirements are met.

Section 4.6. “Performance Period.” The first sentence is voided and replaced by the following:

All longitudinal markings must meet the minimum retroreflectivity requirements within the time frame specified. All markings must
meet all other performance requirements of this specification for at least 30 calendar days after installation.

Article 6. “Payment.” The first two paragraphs are voided and replaced by the following.

The work performed and materials furnished in accordance with this Item and measured as provided under “Measurement” will
be paid for at the unit price bid for “Pavement Sealer” of the size specified; “Retroreflectorized Pavement Markings” of the type
and color specified and the shape, width, size, and thickness (Type | markings only) specified, as applicable; “Retroreflectorized
Pavement Markings with Retroreflective Requirements” of the types, colors, sizes, widths, and thicknesses specified;
“Retroreflectorized Profile Pavement Markings” of the various types, colors, shapes, sizes, and widths specified; or “Reflectorized
Pavement Marking (Call Out)” of the shape, width, size, and thickness (Type | markings only) specified, as applicable; or
“Pavement Sealer (Call Out)” of the size specified.

This price is full compensation for materials, application of pavement markings, equipment, labor, tools, and incidentals.
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Special Provision to Special Specification 6185 % ’

Truck Mounted Attenuator (TMA) and Trailer lﬁ.ﬁ“‘
Attenuator (TA)

Item 6185, “Truck Mounted Attenuator (TMA) and Trailer Attenuator (TA)” of the Standard Specifications, is hereby amended
with respect to the clauses cited below, and no other clauses or requirements of this Item are waived or changed hereby.

Article 4. “Measurement”, is voided and replaced by the following:

41, Truck Mounted Attenuator/Trailer Attenuator (Stationary). This Item will be measured by the day. TMA/TAs must
be set up in a work area and operational before a calendar day can be considered measureable. A day will be
measured for each TMA/TA set up and operational on the worksite.

4.2. Truck Mounted Attenuator/Trailer Attenuator (Mobile Operation). This Item will be measured by the hour or by the
day. The time begins once the TMA/TA is ready for operation at the predetermined site and stops when notified by the
Engineer. When measurement by the hour is specified, a minimum of 4 hr. will be paid each day for each operating
TMA/TA used in a mobile operation. When measurement by the day is specified, a day will be measured for each
TMA/TA set up and operational on the worksite.
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Special Specification 3076 % ’
Dense-Graded Hot-Mix Asphalt y 2%

1.

DESCRIPTION

Construct a hot-mix asphalt (HMA) pavement layer composed of a compacted, dense-graded mixture of
aggregate and asphalt binder mixed hot in a mixing plant. Payment adjustments will apply to HMA placed
under this specification unless the HMA is deemed exempt in accordance with Section 3076.4.9.4., “Exempt
Production.”

21.

2.1.1.

MATERIALS

Furnish uncontaminated materials of uniform quality that meet the requirements of the plans and
specifications.

Notify the Engineer of all material sources and before changing any material source or formulation. The
Engineer will verify that the specification requirements are met when the Contractor makes a source or
formulation change, and may require a new laboratory mixture design, trial batch, or both. The Engineer may
sample and test project materials at any time during the project to verify specification compliance in
accordance with Item 6, “Control of Materials.”

Aggregate. Fumish aggregates from sources that conform to the requirements shown in Table 1 and as
specified in this Section. Aggregate requirements in this Section, including those shown in Table 1, may be
modified or eliminated when shown on the plans. Additional aggregate requirements may be specified when
shown on the plans. Provide aggregate stockpiles that meet the definitions in this Section for coarse,
intermediate, or fine aggregate. Aggregate from reclaimed asphalt pavement (RAP) is not required to meet
Table 1 requirements unless otherwise shown on the plans. Supply aggregates that meet the definitions in
Tex-100-E for crushed gravel or crushed stone. The Engineer will designate the plant or the quarry as the
sampling location. Provide samples from materials produced for the project. The Engineer will establish the
Surface Aggregate Classification (SAC) and perform Los Angeles abrasion, magnesium sulfate soundness,
and Micro-Deval tests. Perform all other aggregate quality tests listed in Table 1. Document all test results on
the mixture design report. The Engineer may perform tests on independent or split samples to verify
Contractor test results. Stockpile aggregates for each source and type separately. Determine aggregate
gradations for mixture design and production testing based on the washed sieve analysis given in Tex-200-F,
Part II.

Coarse Aggregate. Coarse aggregate stockpiles must have no more than 20% material passing the No. 8
sieve. Aggregates from sources listed in the Department’s Bituminous Rated Source Quality Catalog
(BRSQC) are preapproved for use. Use only the rated values for hot-mix listed in the BRSQC. Rated values
for surface treatment (ST) do not apply to coarse aggregate sources used in hot-mix asphalt.

For sources not listed on the Department's BRSQC:
® build an individual stockpile for each material;
B request the Department test the stockpile for specification compliance; and
B once approved, do not add material to the stockpile unless otherwise approved.

Provide aggregate from non-listed sources only when tested by the Engineer and approved before use. Allow
30 calendar days for the Engineer to sample, test, and report results for non-listed sources.
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21.1.2.

21.2.

3076

Provide coarse aggregate with at least the minimum SAC shown on the plans. SAC requirements only apply
to aggregates used on the surface of travel lanes. SAC requirements apply to aggregates used on surfaces
other than travel lanes when shown on the plans. The SAC for sources on the Department’s Aggregate
Quality Monitoring Program (AQMP) (Tex-499-A) is listed in the BRSQC.

Blending Class A and Class B Aggregates. Class B aggregate meeting all other requirements in Table 1
may be blended with a Class A aggregate to meet requirements for Class A materials, unless otherwise
shown on the plans. Ensure that at least 50% by weight, or volume if required, of the material retained on the
No. 4 sieve comes from the Class A aggregate source when blending Class A and B aggregates to meet a
Class A requirement unless otherwise shown on the plans. Blend by volume if the bulk specific gravities of
the Class A and B aggregates differ by more than 0.300. Coarse aggregate from RAP and Recycled Asphalt
Shingles (RAS) will be considered as Class B aggregate for blending purposes.

The Engineer may perform tests at any time during production, when the Contractor blends Class A and B
aggregates to meet a Class A requirement, to ensure that at least 50% by weight, or volume if required, of
the material retained on the No. 4 sieve comes from the Class A aggregate source. The Engineer will use the
Department’s mix design template, when electing to verify conformance, to calculate the percent of Class A
aggregate retained on the No. 4 sieve by inputting the bin percentages shown from readouts in the control
room at the time of production and stockpile gradations measured at the time of production. The Engineer
may determine the gradations based on either washed or dry sieve analysis from samples obtained from
individual aggregate cold feed bins or aggregate stockpiles. The Engineer may perform spot checks using
the gradations supplied by the Contractor on the mixture design report as an input for the template; however,
a failing spot check will require confirmation with a stockpile gradation determined by the Engineer.

Micro-Deval Abrasion. The Engineer will perform a minimum of one Micro-Deval abrasion test in
accordance with Tex-461-A for each coarse aggregate source used in the mixture design that has a Rated
Source Soundness Magnesium (RSSM) loss value greater than 15 as listed in the BRSQC. The Engineer will
perform testing before the start of production and may perform additional testing at any time during
production. The Engineer may obtain the coarse aggregate samples from each coarse aggregate source or
may require the Contractor to obtain the samples. The Engineer may waive all Micro-Deval testing based on
a satisfactory test history of the same aggregate source.

The Engineer will estimate the magnesium sulfate soundness loss for each coarse aggregate source, when
tested, using the following formula:

Mgest = (RSSM)(MDact/RSMD)

where:

Mgest = magnesium sulfate soundness loss
MD.c = actual Micro-Deval percent loss
RSMD = Rated Source Micro-Deval

When the estimated magnesium sulfate soundness loss is greater than the maximum magnesium sulfate
soundness loss specified, the coarse aggregate source will not be allowed for use unless otherwise
approved. The Engineer will consult the Soils and Aggregates Section of the Materials and Tests Division,
and additional testing may be required before granting approval.

Intermediate Aggregate. Aggregates not meeting the definition of coarse or fine aggregate will be defined
as intermediate aggregate. Supply intermediate aggregates, when used that are free from organic impurities.
The Engineer may test the intermediate aggregate in accordance with Tex-408-A to verify the material is free
from organic impurities. Supply intermediate aggregate from coarse aggregate sources, when used that meet
the requirements shown in Table 1 unless otherwise approved.

Test the stockpile if 10% or more of the stockpile is retained on the No. 4 sieve, and verify that it meets the
requirements in Table 1 for crushed face count (Tex-460-A) and flat and elongated particles (Tex-280-F).
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Fine Aggregate. Fine aggregates consist of manufactured sands, screenings, and field sands. Fine
aggregate stockpiles must meet the gradation requirements in Table 2. Supply fine aggregates that are free
from organic impurities. The Engineer may test the fine aggregate in accordance with Tex-408-A to verify the
material is free from organic impurities. Unless otherwise shown on the plans, up to 10% of the total
aggregate may be field sand or other uncrushed fine aggregate. Use fine aggregate, with the exception of
field sand, from coarse aggregate sources that meet the requirements shown in Table 1 unless otherwise
approved.

Test the stockpile if 10% or more of the stockpile is retained on the No. 4 sieve and verify that it meets the
requirements in Table 1 for crushed face count (Tex-460-A) and flat and elongated particles (Tex-280-F).

Table 1
Aggregate Quality Requirements
Property | TestMethod | Requirement
Coarse Aggregate
SAC Tex-499-A (AQMP) | As shown on the plans
Deleterious material, %, Max Tex-217-F, Part | 15
Decantation, %, Max Tex-217-F, Part Il 1.5
Micro-Deval abrasion, % Tex-461-A Note 1
Los Angeles abrasion, %, Max Tex-410-A 40
H 0,
m:gnesmm sulfate soundness, 5 cycles, %, Tex-411-A 30
Crushed face count,? %, Min Tex-460-A, Part | 85
Flat and elongated particles @ 5:1, %, Max Tex-280-F 10
Fine Aggregate
Linear shrinkage, %, Max Tex-107-E 3
Sand equivalent, %, Min Tex-203-F 45

1. Used to estimate the magnesium sulfate soundness loss in accordance with
Section 3076.2.1.1.2., “Micro-Deval Abrasion.”
2. Only applies to crushed gravel.

Table 2
Gradation Requirements for Fine Aggregate
Sieve Size % Passing by Weight or Volume
3/8" 100
#3 70-100
#200 0-30

Mineral Filler. Mineral filler consists of finely divided mineral matter such as agricultural lime, crusher fines,
hydrated lime, or fly ash. Mineral filler is allowed unless otherwise shown on the plans. Use no more than 2%
hydrated lime or fly ash unless otherwise shown on the plans. Use no more than 1% hydrated lime if a
substitute binder is used unless otherwise shown on the plans or allowed. Test all mineral fillers except
hydrated lime and fly ash in accordance with Tex-107-E to ensure specification compliance. The plans may
require or disallow specific mineral fillers. Provide mineral filler, when used, that:

m s sufficiently dry, free-flowing, and free from clumps and foreign matter as determined by the

Engineer;
B does not exceed 3% linear shrinkage when tested in accordance with Tex-107-E; and
B meets the gradation requirements in Table 3, unless otherwise shown on the plans.

Table 3
Gradation Requirements for Mineral Filler
Sieve Size % Passing by Weight or Volume
#8 100
#200 55-100

Baghouse Fines. Fines collected by the baghouse or other dust-collecting equipment may be reintroduced
into the mixing drum.

Asphalt Binder. Furnish the type and grade of performance-graded (PG) asphalt specified on the plans.
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Tack Coat. Furnish CSS-1H, SS-1H, or a PG binder with a minimum high-temperature grade of PG 58 for
tack coat binder in accordance with Item 300, “Asphalts, Qils, and Emulsions.” Specialized tack coat
materials listed on the Department's MPL are allowed or required when shown on the plans. Do not dilute
emulsified asphalts at the terminal, in the field, or at any other location before use.

Additives. Use the type and rate of additive specified when shown on the plans. Additives that facilitate
mixing, compaction, or improve the quality of the mixture are allowed when approved. Provide the Engineer
with documentation such as the bill of lading showing the quantity of additives used in the project unless
otherwise directed.

Lime and Liquid Antistripping Agent. When lime or a liquid antistripping agent is used, add in accordance
with ltem 301, “Asphalt Antistripping Agents.” Do not add lime directly into the mixing drum of any plant
where lime is removed through the exhaust stream unless the plant has a baghouse or dust collection
system that reintroduces the lime into the drum.

Warm Mix Asphalt (WMA). Warm Mix Asphalt (WMA) is defined as HMA that is produced within a target
temperature discharge range of 215°F and 275°F using approved WMA additives or processes from the
Department's MPL.

WMA is allowed for use on all projects and is required when shown on the plans. When WMA is required, the
maximum placement or target discharge temperature for WMA will be set at a value below 275°F.

Department-approved WMA additives or processes may be used to facilitate mixing and compaction of HMA
produced at target discharge temperatures above 275°F; however, such mixtures will not be defined as
WMA.

Compaction Aid. Compaction Aid is defined as a chemical warm mix additive that is used to produce an
asphalt mixture at a discharge temperature greater than 275°F.

Compaction Aid is allowed for use on all projects and is required when shown on the plans.

Recycled Materials. Use of RAP and RAS is permitted unless otherwise shown on the plans. Use of RAS is
restricted to only intermediate and base mixes unless otherwise shown on the plans. Do not exceed the
maximum allowable percentages of RAP and RAS shown in Table 4. The allowable percentages shown in
Table 4 may be decreased or increased when shown on the plans. Determine the asphalt binder content and
gradation of the RAP and RAS stockpiles for mixture design purposes in accordance with Tex-236-F, Part I.
The Engineer may verify the asphalt binder content of the stockpiles at any time during production. Perform
other tests on RAP and RAS when shown on the plans. Asphalt binder from RAP and RAS is designated as
recycled asphalt binder. Calculate and ensure that the ratio of the recycled asphalt binder to total binder does
not exceed the percentages shown in Table 5 during mixture design and HMA production when RAP or RAS
is used. Use a separate cold feed bin for each stockpile of RAP and RAS during HMA production.

Surface, intermediate, and base mixes referenced in Tables 4 and 5 are defined as follows:

m Surface. The final HMA lift placed at the top of the pavement structure or placed directly below mixtures
produced in accordance with Items 316, 342, 347, or 348;

m Intermediate. Mixtures placed below an HMA surface mix and less than or equal to 8.0 in. from the
riding surface; and

m Base. Mixtures placed greater than 8.0 in. from the riding surface. Unless otherwise shown on the
plans, mixtures used for bond breaker are defined as base mixtures.

RAP. RAP is salvaged, milled, pulverized, broken, or crushed asphalt pavement. Fractionated RAP is
defined as a stockpile that contains RAP material with a minimum of 95.0% passing the 3/8-in. or 1/2-in.
sieve, before burning in the ignition oven, unless otherwise approved. The Engineer may allow the
Contractor to use an alternate to the 3/8-in. or 1/2-in. screen to fractionate the RAP.
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Use of Contractor-owned RAP including HMA plant waste is permitted unless otherwise shown on the plans.
Department-owned RAP stockpiles are available for the Contractor's use when the stockpile locations are
shown on the plans. If Department-owned RAP is available for the Contractor’s use, the Contractor may use
Contractor-owned fractionated RAP and replace it with an equal quantity of Department-owned RAP.
Department-owned RAP generated through required work on the Contract is available for the Contractor’s
use when shown on the plans. Perform any necessary tests to ensure Contractor- or Department-owned
RAP is appropriate for use. The Department will not perform any tests or assume any liability for the quality
of the Department-owned RAP unless otherwise shown on the plans. The Contractor will retain ownership of
RAP generated on the project when shown on the plans.

Do not use Department- or Contractor-owned RAP contaminated with dirt or other objectionable materials.
Do not use Department- or Contractor-owned RAP if the decantation value exceeds 5% and the plasticity
index is greater than 8. Test the stockpiled RAP for decantation in accordance with Tex-406-A, Part I.
Determine the plasticity index in accordance with Tex-106-E if the decantation value exceeds 5%. The
decantation and plasticity index requirements do not apply to RAP samples with asphalt removed by
extraction or ignition.

Do not intermingle Contractor-owned RAP stockpiles with Department-owned RAP stockpiles. Remove
unused Contractor-owned RAP material from the project site upon completion of the project. Return unused
Department-owned RAP to the designated stockpile location.

Table 4
Maximum Allowable Amounts of RAP!

Maximum Allowable
Fractionated RAP (%)
Surface Intermediate Base
15.0 25.0 30.0

1. Must also meet the recycled binder to total
binder ratio shown in Table 5.

RAS. Use of post-manufactured RAS or post-consumer RAS (tear-offs) is not permitted in surface mixtures
unless otherwise shown on the plans. RAS may be used in intermediate and base mixtures unless otherwise
shown on the plans. Up to 3% RAS may be used separately or as a replacement for fractionated RAP in
accordance with Table 4 and Table 5. RAS is defined as processed asphalt shingle material from
manufacturing of asphalt roofing shingles or from re-roofing residential structures. Post-manufactured RAS is
processed manufacturer’s shingle scrap by-product. Post-consumer RAS is processed shingle scrap
removed from residential structures. Comply with all regulatory requirements stipulated for RAS by the
TCEQ. RAS may be used separately or in conjunction with RAP.

Process the RAS by ambient grinding or granulating such that 100% of the particles pass the 3/8 in. sieve
when tested in accordance with Tex-200-F, Part |. Perform a sieve analysis on processed RAS material
before extraction (or ignition) of the asphalt binder.

Add sand meeting the requirements of Table 1 and Table 2 or fine RAP to RAS stockpiles if needed to keep
the processed material workable. Any stockpile that contains RAS will be considered a RAS stockpile and be
limited to no more than 3.0% of the HMA mixture in accordance with Table 4.

Certify compliance of the RAS with DMS-11000, “Evaluating and Using Nonhazardous Recyclable Materials
Guidelines.” Treat RAS as an established nonhazardous recyclable material if it has not come into contact
with any hazardous materials. Use RAS from shingle sources on the Department's MPL. Remove
substantially all materials before use that are not part of the shingle, such as wood, paper, metal, plastic, and
felt paper. Determine the deleterious content of RAS material for mixture design purposes in accordance with
Tex-217-F, Part lll. Do not use RAS if deleterious materials are more than 0.5% of the stockpiled RAS unless
otherwise approved. Submit a sample for approval before submitting the mixture design. The Department will
perform the testing for deleterious material of RAS to determine specification compliance.
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Substitute Binders. Unless otherwise shown on the plans, the Contractor may use a substitute PG binder
listed in Table 5 instead of the PG binder originally specified, if using recycled materials, and if the substitute
PG binder and mixture made with the substitute PG binder meet the following:

m the substitute binder meets the specification requirements for the substitute binder grade in accordance
with Section 300.2.10., “Performance-Graded Binders;” and
m the mixture has less than 10.0 mm of rutting on the Hamburg Wheel test (Tex-242-F) after the number
of passes required for the originally specified binder. Use of substitute PG binders may only be allowed
at the discretion of the Engineer if the Hamburg Wheel test results are between 10.0 mm and 12.5 mm.
Table 5

Allowable Substitute PG Binders and Maximum Recycled Binder Ratios

Originall Allowable Substitute Allowable Substitute| Maximum Ratio of Recycled Binder!
ginatly ) PG Binder for to Total Binder (%)
Specified PG Binder for )
Intermediate and

PG Binder Surface Mixes . Surface | Intermediate Base
Base Mixes

76-2245 70-22 70-22 10.0 20.0 25.0

70-2225 N/A 64-22 10.0 20.0 25.0

64-2223 N/A N/A 10.0 20.0 25.0

76-2845 70-28 70-28 10.0 20.0 25.0

70-2825 N/A 64-28 10.0 20.0 25.0

64-2823 N/A N/A 10.0 20.0 25.0

1. Combined recycled binder from RAP and RAS. RAS is not permitted in surface mixtures unless

otherwise shown on the plans.

Binder substitution is not allowed for surface mixtures.

Binder substitution is not allowed for intermediate and base mixtures.

4. Use no more than 10.0% recycled binder in surface mixtures when using this originally specified PG
binder.

5. Use no more than 20.0% recycled binder when using this originally specified PG binder for
intermediate mixtures. Use no more than 25.0% recycled binder when using this originally specified
PG binder for base mixtures.

w

EQUIPMENT

Provide required or necessary equipment in accordance with Item 320, “Equipment for Asphalt Concrete
Pavement.”

41.

CONSTRUCTION

Produce, haul, place, and compact the specified paving mixture. In addition to tests required by the
specification, Contractors may perform other QC tests as deemed necessary. At any time during the project,
the Engineer may perform production and placement tests as deemed necessary in accordance with ltem 5,
“Control of the Work.” Schedule and participate in a mandatory pre-paving meeting with the Engineer on or
before the first day of paving unless otherwise shown on the plans.

Certification. Personnel certified by the Department-approved hot-mix asphalt certification program must
conduct all mixture designs, sampling, and testing in accordance with Table 6. Supply the Engineer with a list
of certified personnel and copies of their current certificates before beginning production and when personnel
changes are made. Provide a mixture design developed and signed by a Level 2 certified specialist. Provide
Level 1A certified specialists at the plant during production operations. Provide Level 1B certified specialists
to conduct placement tests. Provide AGG101 certified specialists for aggregate testing.
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Table 6
Test Methods, Test Responsibility, and Minimum Certification Levels
Test Description | Test Method | Contractor |  Engineer | Level!
1. Aggregate and Recycled Material Testing
Sampling Tex-221-F v v 1A/AGG101
Dry sieve Tex-200-F, Part | v v 1A/AGG101
Washed sieve Tex-200-F, Part Il v v 1A/AGG101
Deleterious material Tex-217-F, Parts | &Il v v AGG101
Decantation Tex-217-F, Part |l 4 v AGG101
Los Angeles abrasion Tex-410-A v TxDOT
Magnesium sulfate soundness Tex-411-A v TxDOT
Micro-Deval abrasion Tex-461-A v AGG101
Crushed face count Tex-460-A v v AGG101
Flat and elongated particles Tex-280-F v v AGG101
Linear shrinkage Tex-107-E v v AGG101
Sand equivalent Tex-203-F v v AGG101
Organic impurities Tex-408-A v v AGG101
2, Asphalt Binder & Tack Coat Sampling
Asphalt binder sampling Tex-500-C, Part Il v 1A/1B
Tack coat sampling Tex-500-C, Part llI v 1A/1B
3. Mix Design & Verification
Design and JMF changes Tex-204-F v v 2
Mixing Tex-205-F v v 2
Molding (TGC) Tex-206-F v v 1A
Molding (SGC) Tex-241-F v v 1A
Laboratory-molded density Tex-207-F, Parts | & VI v v 1A
Rice gravity Tex-227-F, Part Il v v 1A
Ignition oven correction factors? Tex-236-F, Part Il v v 2
Indirect tensile strength Tex-226-F v v 1A
Hamburg Wheel test Tex-242-F v v 1A
Boil test Tex-530-C v v 1A
4. Production Testing
Selecting production random numbers Tex-225-F, Part | v 1A
Mixture sampling Tex-222-F v v 1A/1B
Molding (TGC) Tex-206-F v v 1A
Molding (SGC) Tex-241-F v v 1A
Laboratory-molded density Tex-207-F, Parts | & VI v v 1A
Rice gravity Tex-227-F, Part Il v v 1A
Gradation & asphalt binder content? Tex-236-F, Part | v v 1A
Control charts Tex-233-F v v 1A
Moisture content Tex-212-F, Part |l v v 1A/AGG101
Hamburg Wheel test Tex-242-F v v 1A
Micro-Deval abrasion Tex-461-A v AGG101
Boil test Tex-530-C 4 v 1A
Abson recovery Tex-211-F v TxDOT
5. Placement Testing

Selecting placement random numbers Tex-225-F, Part I v 1B
Trimming roadway cores Tex-251-F, Parts | & Il v v 1A/1B
In-place air voids Tex-207-F, Parts | & VI v v 1A
In-place density (nuclear method) Tex-207-F, Part Ill v 1B
Establish rolling pattern Tex-207-F, Part IV v 1B
Control charts Tex-233-F v v 1A
Ride quality measurement Tex-1001-S v v Note 3
Segregation (density profile) Tex-207-F, PartV v v 1B
Longitudinal joint density Tex-207-F, Part Vil v v 1B
Thermal profile Tex-244-F v v 1B
Shear Bond Strength Test Tex-249-F v TxDOT

1. Level 1A, 1B, AGG101, and 2 are certification levels provided by the Hot Mix Asphalt Center certification program.

2. Referto Section 3076.4.9.2.3., “Production Testing,” for exceptions to using an ignition oven.

3. Profiler and operator are required to be certified at the Texas A&M Transportation Institute facility when Surface Test Type B is

specified.
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Reporting and Responsibilities. Use Department-provided templates to record and calculate all test data,
including mixture design, production and placement QC/QA, control charts, thermal profiles, segregation
density profiles, and longitudinal joint density. Obtain the current version of the templates at
http://lwww.txdot.gov/inside-txdot/forms-publications/consultants-contractors/forms/site-manager.html or from
the Engineer. The Engineer and the Contractor will provide any available test results to the other party when
requested. The maximum allowable time for the Contractor and Engineer to exchange test data is as given in
Table 7 unless otherwise approved. The Engineer and the Contractor will immediately report to the other
party any test result that requires suspension of production or placement, a payment adjustment less than
1.000, or that fails to meet the specification requirements. Record and electronically submit all test results
and pertinent information on Department-provided templates.

Subsequent sublots placed after test results are available to the Contractor, which require suspension of
operations, may be considered unauthorized work. Unauthorized work will be accepted or rejected at the
discretion of the Engineer in accordance with Article 5.3., “Conformity with Plans, Specifications, and Special
Provisions.”

Table 7
Reporting Schedule
Description | ReportedBy | ReportedTo | To Be Reported Within
Production Quality Control
Gradation'
Asphalt binder content’ 1 working day of completion of
Laboratory-molded density? Contractor Engineer 9 theysublot P
Moisture content?
Boil test?
Production Quality Assurance
Gradation®

Asphalt binder content?
Laboratory-molded density’
Hamburg Wheel test*

Boil test?

Binder tests*

1 working day of completion of
the sublot

Engineer Contractor

Placement Quality Control

In-place air voids?
Segregation’
Longitudinal joint density"
Thermal profile!

1 working day of completion of
the lot

Contractor Engineer

Placement Quality Assurance
In-place air voids! 1 working day after receiving the
trimmed cores®

Segregation® Engi Contract
Longitudinal joint density? ngineer ontractor 1 working day of completion of
Thermal profile® the lot
Aging ratio*
2 working days of performing all
. . required tests
Payment adjustment summary Engineer Contractor and receiving Contracor test
data
1. These tests are required on every sublot.
2. Optional test. When performed on split samples, report the results as soon as they become available.
3. To be performed at the frequency specified in Table 16 or as shown on the plans.
4. To be reported as soon as the results become available.
5. 2days are allowed if cores cannot be dried to constant weight within 1 day.

The Engineer will use the Department-provided template to calculate all payment adjustment factors for the
lot. Sublot samples may be discarded after the Engineer and Contractor sign off on the payment adjustment
summary documentation for the lot.
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Use the procedures described in Tex-233-F to plot the results of all quality control (QC) and quality
assurance (QA) testing. Update the control charts as soon as test results for each sublot become available.
Make the control charts readily accessible at the field laboratory. The Engineer may suspend production for
failure to update control charts.

Quality Control Plan (QCP). Develop and follow the QCP in detail. Obtain approval for changes to the QCP
made during the project. The Engineer may suspend operations if the Contractor fails to comply with the
QCP.

Submit a written QCP before the mandatory pre-paving meeting. Receive approval of the QCP before
beginning production. Include the following items in the QCP:

Project Personnel. For project personnel, include:

m alist of individuals responsible for QC with authority to take corrective action;

W current contact information for each individual listed; and

m current copies of certification documents for individuals performing specified QC functions.

Material Delivery and Storage. For material delivery and storage, include:

m the sequence of material processing, delivery, and minimum quantities to assure continuous plant
operations;

B aggregate stockpiling procedures to avoid contamination and segregation;

m frequency, type, and timing of aggregate stockpile testing to assure conformance of material
requirements before mixture production; and

m procedure for monitoring the quality and variability of asphalt binder.

Production. For production, include:

m loader operation procedures to avoid contamination in cold bins;

B procedures for calibrating and controlling cold feeds;

B procedures to eliminate debris or oversized material;

W procedures for adding and verifying rates of each applicable mixture component (e.g., aggregate,
asphalt binder, RAP, RAS, lime, liquid antistrip, WMA);

procedures for reporting job control test results; and

W procedures to avoid segregation and drain-down in the silo.

Loading and Transporting. For loading and transporting, include:

W type and application method for release agents; and
m truck loading procedures to avoid segregation.

Placement and Compaction. For placement and compaction, include:

m proposed agenda for mandatory pre-paving meeting, including date and location;

W proposed paving plan (e.g., paving widths, joint offsets, and lift thicknesses);

W type and application method for release agents in the paver and on rollers, shovels, lutes, and other
utensils;

W procedures for the transfer of mixture into the paver, while avoiding segregation and preventing material
spillage;

W process to balance production, delivery, paving, and compaction to achieve continuous placement
operations and good ride quality;

W paver operations (e.g., operation of wings, height of mixture in auger chamber) to avoid physical and
thermal segregation and other surface irregularities; and

W procedures to construct quality longitudinal and transverse joints.
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Mixture Design.

Design Requirements. The Contractor will design the mixture using a Superpave Gyratory Compactor
(SGC). A Texas Gyratory Compactor (TGC) may be used when shown on the plans. Use the dense-graded
design procedure provided in Tex-204-F. Design the mixture to meet the requirements listed in Tables 1, 2,
3,4,5,8,9,and 10.

Design Number of Gyrations (Ndesign) When The SGC Is Used. Design the mixture at 50 gyrations
(Ndesign). Use a target laboratory-molded density of 96.0% to design the mixture; however, adjustments can
be made to the Ndesign value as noted in Table 9. The Ndesign level may be reduced to at least

35 gyrations at the Contractor’s discretion.

Use an approved laboratory from the Department's MPL to perform the Hamburg Wheel test, and provide
results with the mixture design, or provide the laboratory mixture and request that the Department perform
the Hamburg Wheel test. The Engineer will be allowed 10 working days to provide the Contractor with

Hamburg Wheel test results on the laboratory mixture design.

The Engineer will provide the mixture design when shown on the plans. The Contractor may submit a new
mixture design at any time during the project. The Engineer will verify and approve all mixture designs
(JMF1) before the Contractor can begin production.

Provide the Engineer with a mixture design report using the Department-provided template. Include the
following items in the report:

m the combined aggregate gradation, source, specific gravity, and percent of each material used;
m asphalt binder content and aggregate gradation of RAP and RAS stockpiles;
m the target laboratory-molded density (or Ndesign level when using the SGC);
B results of all applicable tests;
m the mixing and molding temperatures;
m the signature of the Level 2 person or persons that performed the design;
B the date the mixture design was performed; and
W aunique identification number for the mixture design.
Table 8
Master Gradation Limits (% Passing by Weight or Volume) and VMA Requirements
Sieve B ¢ D F
Size Fine Coarse Fine Fine
Base Surface Surface Mixture
2" _ _ _ _
1-12" 100.0 - - -
1" 98.0-100.0 100.0" - -
3/4" 84.0-98.0 95.0-100.0 100.0' -
1/2" - - 98.0-100.0 100.0!
3/8" 60.0-80.0 70.0-85.0 85.0-100.0 | 98.0-100.0
#4 40.0-60.0 43.0-63.0 50.0-70.0 70.0-90.0
#8 29.0-43.0 32.0-44.0 35.0-46.0 38.0-48.0
#30 13.0-28.0 14.0-28.0 15.0-29.0 12.0-27.0
#50 6.0-20.0 7.0-21.0 7.0-20.0 6.0-19.0
#200 2.0-7.0 2.0-7.0 2.0-7.0 2.0-7.0
Design VMA, % Minimum
- ] 13.0 | 140 [ 150 [ 160
Production (Plant-Produced) VMA, % Minimum
- ] 125 | 135 | 145 | 155

1.

Defined as maximum sieve size. No tolerance allowed.
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Table 9
Laboratory Mixture Design Properties
Mixture Property Test Method Requirement
Target laboratory-molded density, % (SGC) Tex-207-F 96.0
Design gyrations (Ndesign for SGC) Tex-241-F 50!
Indirect tensile strength (dry), psi Tex-226-F 85-200?
Boil test? Tex-530-C -

1. Adjust within a range of 35-100 gyrations when shown on the plans or specification or when
mutually agreed between the Engineer and Contractor.

2. The Engineer may allow the IDT strength to exceed 200 psi if the corresponding Hamburg
Wheel rut depth is greater than 3.0 mm and less than 12.5 mm.

3. Used to establish baseline for comparison to production results. May be waived when

approved.
Table 10
Hamburg Wheel Test Requirements

High-Temperature Test Method Minimum # of Passes

Binder Grade @ 12.5 mm' Rut Depth, Tested @ 50°C

PG 64 or lower 10,0002

PG 70 Tex-242-F 15,0003
PG 76 or higher 20,000

1. When the rut depth at the required minimum number of passes is less than 3 mm, the
Engineer may require the Contractor to increase the target laboratory-molded density
(TGC) by 0.5% to no more than 97.5% or lower the Ndesign level (SGC) to at least
35 gyrations.

2. May be decreased to at least 5,000 passes when shown on the plans.

3. May be decreased to at least 10,000 passes when shown on the plans.

Target Laboratory-Molded Density When The TGC Is Used. Design the mixture at a 96.5% target
laboratory-molded density. Increase the target laboratory-molded density to 97.0% or 97.5% at the
Contractor's discretion or when shown on the plans or specification.

Job-Mix Formula Approval. The job-mix formula (JMF) is the combined aggregate gradation, target
laboratory-molded density (or Ndesign level), and target asphalt percentage used to establish target values
for hot-mix production. JMF1 is the original laboratory mixture design used to produce the trial batch. When
WMA is used, JMF1 may be designed and submitted to the Engineer without including the WMA additive.
When WMA is used, document the additive or process used and recommended rate on the JMF1 submittal.
The Engineer and the Contractor will verify JMF1 based on plant-produced mixture from the trial batch
unless otherwise approved. The Engineer may accept an existing mixture design previously used on a
Department project and may waive the trial batch to verify JMF1. The Department may require the Contractor
to reimburse the Department for verification tests if more than 2 trial batches per design are required.

Contractor’s Responsibilities.

Providing Gyratory Compactor. Use a SGC calibrated in accordance with Tex-241-F to design the mixture
in accordance with Tex-204-F, Part IV, for molding production samples. Locate the SGC, if used, at the
Engineer’s field laboratory and make the SGC available to the Engineer for use in molding production
samples. Furnish a TGC calibrated in accordance with Tex-914-K when shown on the plans to design the
mixture in accordance with Tex-204-F, Part |, for molding production samples.

Gyratory Compactor Correlation Factors. Use Tex-206-F, Part Il, to perform a gyratory compactor
correlation when the Engineer uses a different gyratory compactor. Apply the correlation factor to all
subsequent production test results.

Submitting JMF1. Furnish a mix design report (JMF1) with representative samples of all component
materials and request approval to produce the trial batch. Provide approximately 10,000 g of the design
mixture if opting to have the Department perform the Hamburg Wheel test on the laboratory mixture, and
request that the Department perform the test.
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Supplying Aggregates. Provide approximately 40 Ib. of each aggregate stockpile unless otherwise directed.

Supplying Asphalt. Provide at least 1 gal. of the asphalt material and enough quantities of any additives
proposed for use.

Ignition Oven Correction Factors. Determine the aggregate and asphalt correction factors from the ignition
oven in accordance with Tex-236-F, Part II. Provide correction factors that are not more than 12 months old.
Provide the Engineer with split samples of the mixtures before the trial batch production, including all
additives (except water), and blank samples used to determine the correction factors for the ignition oven
used for QA testing during production. Correction factors established from a previously approved mixture
design may be used for the current mixture design if the mixture design and ignition oven are the same as
previously used, unless otherwise directed.

Boil Test. Perform the test and retain the tested sample from Tex-530-C until completion of the project or as
directed. Use this sample for comparison purposes during production. The Engineer may waive the
requirement for the boil test.

Trial Batch Production. Provide a plant-produced trial batch upon receiving conditional approval of JMF1
and authorization to produce a trial batch, including the WMA additive or process if applicable, for verification
testing of JMF1 and development of JMF2. Produce a trial batch mixture that meets the requirements in
Table 4, Table 5, and Table 11. The Engineer may accept test results from recent production of the same
mixture instead of a new trial batch.

Trial Batch Production Equipment. Use only equipment and materials proposed for use on the project to
produce the trial batch.

Trial Batch Quantity. Produce enough quantity of the trial batch to ensure that the mixture meets the
specification requirements.

Number of Trial Batches. Produce trial batches as necessary to obtain a mixture that meets the
specification requirements.

Trial Batch Sampling. Obtain a representative sample of the trial batch and split it into 3 equal portions in
accordance with Tex-222-F. Label these portions as “Contractor,” “Engineer,” and “Referee.” Deliver samples
to the appropriate laboratory as directed.

Trial Batch Testing. Test the trial batch to ensure the mixture produced using the proposed JMF1 meets the
mixture requirements in Table 11. Ensure the trial batch mixture is also in compliance with the Hamburg
Wheel requirement in Table 10. Use a Department-approved laboratory to perform the Hamburg Wheel test
on the trial batch mixture or request that the Department perform the Hamburg Wheel test. The Engineer will
be allowed 10 working days to provide the Contractor with Hamburg Wheel test results on the trial batch.
Provide the Engineer with a copy of the trial batch test results.

Development of JMF2. Evaluate the trial batch test results after the Engineer grants full approval of JMF1
based on results from the trial batch, determine the optimum mixture proportions, and submit as JMF2.
Adjust the asphalt binder content or gradation to achieve the specified target laboratory-molded density. The
asphalt binder content established for JMF2 is not required to be within any tolerance of the optimum asphalt
binder content established for JMF1; however, mixture produced using JMF2 must meet the voids in mineral
aggregates (VMA) requirements for production shown in Table 8. If the optimum asphalt binder content for
JMF2 is more than 0.5% lower than the optimum asphalt binder content for JMF1, the Engineer may perform
or require the Contractor to perform Tex-226-F on Lot 1 production to confirm the indirect tensile strength
does not exceed 200 psi. Verify that JMF2 meets the mixture requirements in Table 5.

Mixture Production. Use JMF2 to produce Lot 1 as described in Section 3076.4.9.3.1.1., “Lot 1 Placement,”
after receiving approval for JMF2 and a passing result from the Department's or a Department-approved
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laboratory’'s Hamburg Wheel test on the trial batch. If desired, proceed to Lot 1 production, once JMF2 is
approved, at the Contractor’s risk without receiving the results from the Department’'s Hamburg Wheel test

on the trial batch.

Notify the Engineer if electing to proceed without Hamburg Wheel test results from the trial batch. Note that
the Engineer may require up to the entire sublot of any mixture failing the Hamburg Wheel test to be
removed and replaced at the Contractor’'s expense.

4.4.2.1.16. Development of JMF3. Evaluate the test results from Lot 1, determine the optimum mixture proportions, and
submit as JMF3 for use in Lot 2.
442117 JMF Adjustments. If JMF adjustments are necessary to achieve the specified requirements, make the
adjustments before beginning a new lot. The adjusted JMF must:
W be provided to the Engineer in writing before the start of a new lot;
B be numbered in sequence to the previous JMF;
B meet the mixture requirements in Table 4 and Table 5;
B meet the master gradation limits shown in Table 8; and
m  be within the operational tolerances of JMF2 listed in Table 11.
44.21.18. Requesting Referee Testing. Use referee testing, if needed, in accordance with Section 3076.4.9.1.,
“Referee Testing,” to resolve testing differences with the Engineer.
Table 11
Operational Tolerances
Allowable Difference | Allowable Difference | Allowable Difference
Description Test Method | Between Trial Batch | from Current JMF | between Contractor
and JMF1 Target Target and Engineer’
ivi [ i i 2.3
Ind!v!dual OA reta!ned for #§ sieve and larger Tex-200-F Must be Within 15.0 15.0
Individual % retained for sieves smaller than #8 E— o )
or Master Grading Limits +3.023 +3.0
and larger than #200 Tex-236-F in Table 8
% passing the #200 sieve - +2.023 +1.6
Asphalt binder content, % Tex-236-F +0.5 +0.3° +0.3
Laboratory-molded density, % +1.0 1.0 +1.0
In-place air voids, % Tex-207-F N/A N/A +1.0
Laboratory-molded bulk specific gravity N/A N/A +0.020
VMA, %, min Tex-204-F Note4 Note4 N/A
Theoretical maximum specific (Rice) gravity Tex-227-F N/A N/A +0.020

1. Contractor may request referee testing only when values exceed these tolerances.
2. When within these tolerances, mixture production gradations may fall outside the master grading limits; however, the % passing the

#200 will be considered out of tolerance when outside the master grading limits.
3. Only applies to mixture produced for Lot 1 and higher.
4. Test and verify that Table 8 requirements are met.

4422

44221.

Engineer’s Responsibilities.

Gyratory Compactor. For SGC mixtures designed in accordance with Tex-204-F, Part IV, the Engineer will

use a Department SGC, calibrated in accordance with Tex-241-F, to mold samples for laboratory mixture
design verification. For molding trial batch and production specimens, the Engineer will use the Contractor-
provided SGC at the field laboratory or provide and use a Department SGC at an alternate location. The
Engineer will make the Contractor-provided SGC in the Department field laboratory available to the
Contractor for molding verification samples.

For TGC mixtures designed in accordance with Tex-204-F, Part |, the Engineer will use a Department TGC,
calibrated in accordance with Tex-914-K, to mold samples for trial batch and production testing. The

Engineer will make the Department TGC and the Department field laboratory available to the Contractor for
molding verification samples, if requested by the Contractor.
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Conditional Approval of JMF1 and Authorizing Trial Batch. The Engineer will review and verify
conformance of the following information within 2 working days of receipt:

m the Contractor's mix design report (JMF1);

m the Contractor-provided Hamburg Wheel test results;

m all required materials including aggregates, asphalt, additives, and recycled materials; and
m the mixture specifications.

The Engineer will grant the Contractor conditional approval of JMF1 if the information provided on the paper
copy of JMF1 indicates that the Contractor’'s mixture design meets the specifications. When the Contractor
does not provide Hamburg Wheel test results with laboratory mixture design, 10 working days are allowed for
conditional approval of JMF1. The Engineer will base full approval of JMF1 on the test results on mixture
from the trial batch.

Unless waived, the Engineer will determine the Micro-Deval abrasion loss in accordance with

Section 3076.2.1.1.2., “Micro-Deval Abrasion.” If the Engineer’s test results are pending after two working
days, conditional approval of JMF1 will still be granted within two working days of receiving JMF1. When the
Engineer’s test results become available, they will be used for specification compliance.

After conditionally approving JMF1, including either Contractor- or Department-supplied Hamburg Wheel test
results, the Contractor is authorized to produce a trial batch.

Hamburg Wheel Testing of JMF1. If the Contractor requests the option to have the Department perform the
Hamburg Wheel test on the laboratory mixture, the Engineer will mold samples in accordance with Tex-242-F
to verify compliance with the Hamburg Wheel test requirement in Table 10.

Ignition Oven Correction Factors. The Engineer will use the split samples provided by the Contractor to
determine the aggregate and asphalt correction factors for the ignition oven used for QA testing during
production in accordance with Tex-236-F, Part II. Provide correction factors that are not more than 12
months old.

Testing the Trial Batch. Within 1 full working day, the Engineer will sample and test the trial batch to ensure
that the mixture meets the requirements in Table 11. If the Contractor requests the option to have the
Department perform the Hamburg Wheel test on the trial batch mixture, the Engineer will mold samples in
accordance with Tex-242-F to verify compliance with the Hamburg Wheel test requirement in Table 10.

The Engineer will have the option to perform the following tests on the trial batch:

B Tex-226-F, to verify that the indirect tensile strength meets the requirement shown in Table 9; and
B Tex-530-C, to retain and use for comparison purposes during production.

Full Approval of JMF1. The Engineer will grant full approval of JMF1 and authorize the Contractor to
proceed with developing JMF2 if the Engineer’s results for the trial batch meet the requirements in Table 11.
The Engineer will notify the Contractor that an additional trial batch is required if the trial batch does not meet
these requirements.

Approval of JMF2. The Engineer will approve JMF2 within one working day if the mixture meets the
requirements in Table 5 and the gradation meets the master grading limits shown in Table 8. The asphalt
binder content established for JMF2 is not required to be within any tolerance of the optimum asphalt binder
content established for JMF1; however, mixture produced using JMF2 must meet the VMA requirements
shown in Table 8. If the optimum asphalt binder content for JMF2 is more than 0.5% lower than the optimum
asphalt binder content for JMF1, the Engineer may perform or require the Contractor to perform Tex-226-F
on Lot 1 production to confirm the indirect tensile strength does not exceed 200 psi.
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Approval of Lot 1 Production. The Engineer will authorize the Contractor to proceed with Lot 1 production
(using JMF2) as soon as a passing result is achieved from the Department’s or a Department-approved
laboratory’'s Hamburg Wheel test on the trial batch. The Contractor may proceed at its own risk with Lot 1
production without the results from the Hamburg Wheel test on the trial batch.

If the Department’s or Department-approved laboratory’s sample from the trial batch fails the Hamburg
Wheel test, the Engineer will suspend production until further Hamburg Wheel tests meet the specified
values. The Engineer may require up to the entire sublot of any mixture failing the Hamburg Wheel test be
removed and replaced at the Contractor’'s expense.

Approval of JMF3 and Subsequent JMF Changes. JMF3 and subsequent JMF changes are approved if
they meet the mixture requirements shown in Table 4, Table 5, and the master grading limits shown in
Table 8, and are within the operational tolerances of JMF2 shown in Table 11.

Production Operations. Perform a new trial batch when the plant or plant location is changed. Take
corrective action and receive approval to proceed after any production suspension for noncompliance to the
specification. Submit a new mix design and perform a new trial batch when the asphalt binder content of:

m any RAP stockpile used in the mix is more than 0.5% higher than the value shown on the mixture design
report; or

B RAS stockpile used in the mix is more than 2.0% higher than the value shown on the mixture design
report.

Storage and Heating of Materials. Do not heat the asphalt binder above the temperatures specified in
Item 300, “Asphalts, Qils, and Emulsions,” or outside the manufacturer's recommended values. Provide the
Engineer with daily records of asphalt binder and hot-mix asphalt discharge temperatures (in legible and
discernible increments) in accordance with Item 320, “Equipment for Asphalt Concrete Pavement,” unless
otherwise directed. Do not store mixture for a period long enough to affect the quality of the mixture, nor in
any case longer than 12 hr. unless otherwise approved.

Mixing and Discharge of Materials. Notify the Engineer of the target discharge temperature and produce
the mixture within 25°F of the target. Monitor the temperature of the material in the truck before shipping to
ensure that it does not exceed the maximum production temperatures listed in Table 12 (or 275°F for WMA).
The Department will not pay for or allow placement of any mixture produced above the maximum production
temperatures listed in Table 12.

Table 12
Maximum Production Temperature
High-Temperature . .
Binder Grade! Maximum Production Temperature
PG 64 325°F
PG 70 335°F
PG 76 345°F

1. The high-temperature binder grade refers to the high-temperature
grade of the virgin asphalt binder used to produce the mixture.

Produce WMA within the target discharge temperature range of 215°F and 275°F when WMA is required.
Take corrective action any time the discharge temperature of the WMA exceeds the target discharge range.
The Engineer may suspend production operations if the Contractor’s corrective action is not successful at
controlling the production temperature within the target discharge range. Note that when WMA is produced, it
may be necessary to adjust burners to ensure complete combustion such that no burner fuel residue remains
in the mixture.

Control the mixing time and temperature so that substantially all moisture is removed from the mixture before
discharging from the plant. Determine the moisture content, if requested, by oven-drying in accordance with
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Tex-212-F, Part I, and verify that the mixture contains no more than 0.2% of moisture by weight. Obtain the
sample immediately after discharging the mixture into the truck, and perform the test promptly.

Hauling Operations. Clean all truck beds before use to ensure that mixture is not contaminated. Use a
release agent shown on the Department’s MPL to coat the inside bed of the truck when necessary.

Use equipment for hauling as defined in Section 3076.4.7.3.3., “Hauling Equipment.” Use other hauling
equipment only when allowed.

Placement Operations. Collect haul tickets from each load of mixture delivered to the project and provide
the Department’s copy to the Engineer approximately every hour, or as directed. Use a hand-held thermal
camera or infrared thermometer, when a thermal imaging system is not used, to measure and record the
internal temperature of the mixture as discharged from the truck or Material Transfer Device (MTD) before or
as the mix enters the paver and an approximate station number or GPS coordinates on each ticket. Calculate
the daily yield and cumulative yield for the specified lift and provide to the Engineer at the end of paving
operations for each day unless otherwise directed. The Engineer may suspend production if the Contractor
fails to produce and provide haul tickets and yield calculations by the end of paving operations for each day.

Prepare the surface by removing raised pavement markers and objectionable material such as moisture, dirt,
sand, leaves, and other loose impediments from the surface before placing mixture. Remove vegetation from
pavement edges. Place the mixture to meet the typical section requirements and produce a smooth, finished
surface with a uniform appearance and texture. Offset longitudinal joints of successive courses of hot-mix by
at least 6 in. Place mixture so that longitudinal joints on the surface course coincide with lane lines and are
not placed in the wheel path, or as directed. Ensure that all finished surfaces will drain properly. Place the
mixture at the rate or thickness shown on the plans. The Engineer will use the guidelines in Table 13 to
determine the compacted lift thickness of each layer when multiple lifts are required. The thickness
determined is based on the rate of 110 Ib./sq. yd. for each inch of pavement unless otherwise shown on the
plans.

Table 13
Compacted Lift Thickness and Required Core Height
Mixture Compacted Lift Thickness Guidelines Minimum Untrimmed Core
Type Minimum (in.) Maximum (in.) Height (in.) Eligible for Testing
B 250 5.00 1.75
C 2.00 4.00 1.50
D 1.50 3.00 1.25
F 1.25 2.50 1.25

Weather Conditions.

When Using a Thermal Imaging System. Place mixture when the roadway surface is dry and the roadway
surface temperature is at or above the temperatures listed in Table 14A. The Engineer may restrict the
Contractor from paving surface mixtures if the ambient temperature is likely to drop below 32°F within 12 hr.
of paving. Place mixtures only when weather conditions and moisture conditions of the roadway surface are
suitable as determined by the Engineer. Provide output data from the thermal imaging system to
demonstrate to the Engineer that no recurring severe thermal segregation exists in accordance with

Section 3076.4.7.3.1.2., “Thermal Imaging System.”
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Table 14A

Minimum Pavement Surface Temperatures

High-Temperature Minimum Pavement Surface Temperatures (°F) .
Binder Grade' Subsurface Layers or Surface Layers Placed in
Night Paving Operations Daylight Operations
PG 64 35 40
PG 70 452 502
PG 76 452 502

1. The high-temperature binder grade refers to the high-temperature grade of the virgin
asphalt binder used to produce the mixture.

2. Contractors may pave at temperatures 10°F lower than these values when a chemical
WMA additive is used as a compaction aid in the mixture or when using WMA.

3076

When Not Using a Thermal Imaging System. When using a thermal camera instead of the thermal imaging
system, place mixture when the roadway surface temperature is at or above the temperatures listed in

Table 14B unless otherwise approved or as shown on the plans. Measure the roadway surface temperature
with a hand-held thermal camera or infrared thermometer. The Engineer may allow mixture placement to
begin before the roadway surface reaches the required temperature if conditions are such that the roadway
surface will reach the required temperature within 2 hr. of beginning placement operations. Place mixtures
only when weather conditions and moisture conditions of the roadway surface are suitable as determined by
the Engineer. The Engineer may restrict the Contractor from paving if the ambient temperature is likely to

drop below 32°F within 12 hr. of paving.

Table 14B

Minimum Pavement Surface Temperatures

High-Temperature Minimum Pavement Surface Temperatures (°F)
Binder Grade' Subsurface Layers or Surface Layers Placed in
Night Paving Operations Daylight Operations
PG 64 45 50
PG 70 552 602
PG 76 602 602

1. The high-temperature binder grade refers to the high-temperature grade of the virgin
asphalt binder used to produce the mixture.

2. Contractors may pave at temperatures 10°F lower than these values when a chemical
WMA additive is used as a compaction aid in the mixture, when using WMA, or utilizing
a paving process with equipment that eliminates thermal segregation. In such cases, for
each sublot and in the presence of the Engineer, use a hand-held thermal camera
operated in accordance with Tex-244-F to demonstrate to the satisfaction of the
Engineer that the uncompacted mat has no more than 10°F of thermal segregation.

Tack Coat.

Application. Clean the surface before placing the tack coat. The Engineer will set the rate between 0.04 and
0.10 gal. of residual asphalt per square yard of surface area. Apply a uniform tack coat at the specified rate
unless otherwise directed. Apply the tack coat in a uniform manner to avoid streaks and other irregular
patterns. Apply the tack coat to all surfaces that will come in contact with the subsequent HMA placement,
unless otherwise directed. Allow adequate time for emulsion to break completely before placing any
material. Prevent splattering of tack coat when placed adjacent to curb, gutter, and structures. Do not dilute
emulsified asphalts at the terminal, in the field, or at any other location before use.

Sampling. The Engineer will obtain at least one sample of the tack coat binder per project in accordance
with Tex-500-C, Part Ill, and test it to verify compliance with ltem 300, “Asphalts, Qils, and Emulsions.” The
Engineer will notify the Contractor when the sampling will occur and will witness the collection of the sample
from the asphalt distributor immediately before use.

For emulsions, the Engineer may test as often as necessary to ensure the residual of the emulsion is greater
than or equal to the specification requirement in Item 300, “Asphalts, Oils, and Emulsions.”
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Lay-Down Operations. Use the placement temperatures in Table 15 to establish the minimum placement
temperature of the mixture delivered to the paver.

Table 15
Minimum Mixture Placement Temperature
High-Temperature Minimum Placement Temperature
Binder Grade! (Before Entering Paver)?
PG 64 260°F
PG 70 270°F
PG 76 280°F

1. The high-temperature binder grade refers to the high-temperature
grade of the virgin asphalt binder used to produce the mixture.

2. Minimum placement temperatures may be reduced 10°F if using a
chemical WMA additive as a compaction aid.

3. When using WMA, the minimum placement temperature is 215°F.

Thermal Profile. Use a hand-held thermal camera or a thermal imaging system to obtain a continuous
thermal profile in accordance with Tex-244-F. Thermal profiles are not applicable in areas described in
Section 3076.4.9.3.1.4., “Miscellaneous Areas.”

Thermal Segregation.

Moderate. Any areas that have a temperature differential greater than 25°F, but not exceeding 50°F, are
deemed as moderate thermal segregation.

Severe. Any areas that have a temperature differential greater than 50°F are deemed as severe thermal
segregation.

Thermal Imaging System. Review the output results when a thermal imaging system is used, and provide
the automated report described in Tex-244-F to the Engineer daily unless otherwise directed. Modify the
paving process as necessary to eliminate any recurring (moderate or severe) thermal segregation identified
by the thermal imaging system. The Engineer may suspend paving operations if the Contractor cannot
successfully modify the paving process to eliminate recurring severe thermal segregation. Density profiles
are not required and not applicable when using a thermal imaging system. Provide the Engineer with
electronic copies of all daily data files that can be used with the thermal imaging system software to generate
temperature profile plots daily or upon completion of the project or as requested by the Engineer.

Thermal Camera. When using a thermal camera instead of the thermal imaging system, take immediate
corrective action to eliminate recurring moderate thermal segregation when a hand-held thermal camera is
used. Evaluate areas with moderate thermal segregation by performing density profiles in accordance with
Section 3076.4.9.3.3.2., “Segregation (Density Profile).” Provide the Engineer with the thermal profile of
every sublot within one working day of the completion of each lot. When requested by the Engineer, provide
the thermal images generated using the thermal camera. Report the results of each thermal profile in
accordance with Section 3076.4.2., “Reporting and Responsibilities.” The Engineer will use a hand-held
thermal camera to obtain a thermal profile at least once per project. No production or placement payment
adjustments greater than 1.000 will be paid for any sublot that contains severe thermal segregation. Suspend
operations and take immediate corrective action to eliminate severe thermal segregation unless otherwise
directed. Resume operations when the Engineer determines that subsequent production will meet the
requirements of this Section. Evaluate areas with severe thermal segregation by performing density profiles
in accordance with Section 3076.4.9.3.3.2., “Segregation (Density Profile).” Remove and replace the material
in any areas that have both severe thermal segregation and a failing result for Segregation (Density Profile)
unless otherwise directed. The sublot in question may receive a production and placement payment
adjustment greater than 1.000, if applicable, when the defective material is successfully removed and
replaced.

Windrow Operations. Operate windrow pickup equipment so that when hot-mix is placed in windrows,
substantially all the mixture deposited on the roadbed is picked up and loaded into the paver.
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Hauling Equipment. Use belly dumps, live bottom, or end dump trucks to haul and transfer mixture;
however, with exception of paving miscellaneous areas, end dump trucks are only allowed when used in
conjunction with an MTD with remixing capability or when a thermal imaging system is used unless otherwise
allowed.

Screed Heaters. Turn off screed heaters to prevent overheating of the mat if the paver stops for more than
5 min. The Engineer may evaluate the suspect area in accordance with Section 3076.4.9.3.3.4., “Recovered
Asphalt Dynamic Shear Rheometer (DSR),” if the screed heater remains on for more than 5 min. while the
paver is stopped.

Compaction. Compact the pavement uniformly to contain between 3.8% and 8.5% in-place air voids. Take
immediate corrective action to bring the operation within 3.8% and 8.5% when the in-place air voids exceed
the range of these tolerances. The Engineer will allow paving to resume when the proposed corrective action
is likely to yield between 3.8% and 8.5% in-place air voids.

Obtain cores in areas placed under Exempt Production, as directed, at locations determined by the Engineer.
The Engineer may test these cores and suspend operations or require removal and replacement if the in-
place air voids are less than 2.7% or more than 9.9%. Areas defined in Section 3076.4.9.3.1.4.,
“Miscellaneous Areas,” are not subject to in-place air void determination.

Furnish the type, size, and number of rollers required for compaction as approved. Use additional rollers as
required to remove any roller marks. Use only water or an approved release agent on rollers, tamps, and
other compaction equipment unless otherwise directed.

Use the control strip method shown in Tex-207-F, Part IV, on the first day of production to establish the
rolling pattern that will produce the desired in-place air voids unless otherwise directed.

Use tamps to thoroughly compact the edges of the pavement along curbs, headers, and similar structures
and in locations that will not allow thorough compaction with rollers. The Engineer may require rolling with a
trench roller on widened areas, in trenches, and in other limited areas.

Complete all compaction operations before the pavement temperature drops below 160°F unless otherwise
allowed. The Engineer may allow compaction with a light finish roller operated in static mode for pavement
temperatures below 160°F.

Allow the compacted pavement to cool to 160°F or lower before opening to traffic unless otherwise directed.
Sprinkle the finished mat with water or limewater, when directed, to expedite opening the roadway to traffic.

Acceptance Plan. Payment adjustments for the material will be in accordance with Article 3076.6.,
“Payment.”

Sample and test the hot-mix on a lot and sublot basis. Suspend production until test results or other
information indicates to the satisfaction of the Engineer that the next material produced or placed will result in
payment factors of at least 1.000, if the production payment factor given in Section 3076.6.1., “Production
Payment Adjustment Factors,” for two consecutive lots or the placement pay factor given in

Section 3076.6.2., “Placement Payment Adjustment Factors,” for two consecutive lots is below 1.000.

Referee Testing. The Materials and Tests Division is the referee laboratory. The Contractor may request
referee testing if a “remove and replace” condition is determined based on the Engineer’s test results, or if
the differences between Contractor and Engineer test results exceed the maximum allowable difference
shown in Table 11 and the differences cannot be resolved. The Contractor may also request referee testing if
the Engineer’s test results require suspension of production and the Contractor’s test results are within
specification limits. Make the request within five working days after receiving test results and cores from the
Engineer. Referee tests will be performed only on the sublot in question and only for the particular tests in
question. Allow 10 working days from the time the referee laboratory receives the samples for test results to
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be reported. The Department may require the Contractor to reimburse the Department for referee tests if
more than three referee tests per project are required and the Engineer’s test results are closer to the referee
test results than the Contractor’s test results.

The Materials and Tests Division will determine the laboratory-molded density based on the molded specific
gravity and the maximum theoretical specific gravity of the referee sample. The in-place air voids will be
determined based on the bulk specific gravity of the cores, as determined by the referee laboratory and the
Engineer’s average maximum theoretical specific gravity for the lot. With the exception of “remove and
replace” conditions, referee test results are final and will establish payment adjustment factors for the sublot
in question. The Contractor may decline referee testing and accept the Engineer's test results when the
placement payment adjustment factor for any sublot results in a “remove and replace” condition. Placement
sublots subject to be removed and replaced will be further evaluated in accordance with Section 3076.6.2.2.,
“Placement Sublots Subject to Removal and Replacement.”

Production Acceptance.

Production Lot. A production lot consists of four equal sublots. The default quantity for Lot 1 is 1,000 tons;
however, when requested by the Contractor, the Engineer may increase the quantity for Lot 1 to no more
than 4,000 tons. The Engineer will select subsequent lot sizes based on the anticipated daily production such
that approximately three to four sublots are produced each day. The lot size will be between 1,000 tons and
4,000 tons. The Engineer may change the lot size before the Contractor begins any lot.

If the optimum asphalt binder content for JMF2 is more than 0.5% lower than the optimum asphalt binder
content for JMF1, the Engineer may perform or require the Contractor to perform Tex-226-F on Lot 1 to
confirm the indirect tensile strength does not exceed 200 psi. Take corrective action to bring the mixture
within specification compliance if the indirect tensile strength exceeds 200 psi unless otherwise directed.

Incomplete Production Lots. If a lot is begun but cannot be completed, such as on the last day of
production or in other circumstances deemed appropriate, the Engineer may close the lot. Adjust the
payment for the incomplete lot in accordance with Section 3076.6.1., “Production Payment Adjustment
Factors.” Close all lots within five working days unless otherwise allowed.

Production Sampling.

Mixture Sampling. Obtain hot-mix samples from trucks at the plant in accordance with Tex-222-F. The
sampler will split each sample into three equal portions in accordance with Tex-200-F and label these
portions as “Contractor,” “Engineer,” and “Referee.” The Engineer will perform or witness the sample splitting
and take immediate possession of the samples labeled “Engineer” and “Referee.” The Engineer will maintain
the custody of the samples labeled “Engineer” and “Referee” until the Department’s testing is completed.

Random Sample. At the beginning of the project, the Engineer will select random numbers for all production
sublots. Determine sample locations in accordance with Tex-225-F. Take one sample for each sublot at the
randomly selected location. The Engineer will perform or witness the sampling of production sublots.

Blind Sample. For one sublot per lot, the Engineer will obtain and test a “blind” sample instead of the
random sample collected by the Contractor. Test either the “blind” or the random sample; however, referee
testing (if applicable) will be based on a comparison of results from the “blind” sample. The location of the
Engineer’s “blind” sample will not be disclosed to the Contractor. The Engineer’s “blind” sample may be
randomly selected in accordance with Tex-225-F for any sublot or selected at the discretion of the Engineer.
The Engineer will use the Contractor’s split sample for sublots not sampled by the Engineer.

Informational Shear Bond Strength Testing. Select one random sublot from Lot 2 or higher for shear bond
strength testing. Obtain full depth cores in accordance with Tex-249-F. Label the cores with the Control
Section Job (CSJ), producer of the tack coat, mix type, shot rate, lot, and sublot number and provide to the
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Engineer. The Engineer will ship the cores to the Materials and Tests Division or district laboratory for shear
bond strength testing. Results from these tests will not be used for specification compliance.

Asphalt Binder Sampling. Obtain a 1-gt. sample of the asphalt binder witnessed by the Engineer for each
lot of mixture produced. The Contractor will notify the Engineer when the sampling will occur. Obtain the
sample at approximately the same time the mixture random sample is obtained. Sample from a port located
immediately upstream from the mixing drum or pug mill and upstream from the introduction of any additives
in accordance with Tex-500-C, Part II. Label the can with the corresponding lot and sublot numbers,
producer, producer facility location, grade, district, date sampled, and project information including highway
and CSJ. The Engineer will retain these samples for one year. The Engineer may also obtain independent
samples. If obtaining an independent asphalt binder sample and upon request of the Contractor, the
Engineer will split a sample of the asphalt binder with the Contractor.

At least once per project, the Engineer will collect split samples of each binder grade and source used. The
Engineer will submit one split sample to MTD to verify compliance with ltem 300, “Asphalts, Qils, and
Emulsions” and will retain the other split sample for one year.

Production Testing. The Contractor and Engineer must perform production tests in accordance with
Table 16. The Contractor has the option to verify the Engineer’s test results on split samples provided by the
Engineer. Determine compliance with operational tolerances listed in Table 11 for all sublots.

Take immediate corrective action if the Engineer’s laboratory-molded density on any sublot is less than
95.0% or greater than 97.0% to bring the mixture within these tolerances. The Engineer may suspend
operations if the Contractor’s corrective actions do not produce acceptable results. The Engineer will allow
production to resume when the proposed corrective action is likely to yield acceptable results.

The Engineer may allow alternate methods for determining the asphalt binder content and aggregate
gradation if the aggregate mineralogy is such that Tex-236-F, Part | does not yield reliable results. Provide
evidence that results from Tex-236-F, Part | are not reliable before requesting permission to use an alternate
method unless otherwise directed. Use the applicable test procedure as directed if an alternate test method
is allowed.
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Description Test Method Mmmllum Contractor Mmupum Engineer
Testing Frequency Testing Frequency

Individual % retained for #8 sieve and larger

PTS . - Tex-200-F
Individual % retained for sieves smaller than {

or 1 per sublot 1 per 12 sublots
#8 and larger than #200 Tex-236-F
% passing the #200 sieve -
Laboratory-molded density
Laboratory-mqlded bulk specific gravity Tex-207-F NA 1 per sublot’
In-place air voids
VMA Tex-204-F
Segregation (density profile)? Tex-207-F, PartV 1 ver sublot
Longitudinal joint density Tex-207-F, Part VII P 1 per project
Moisture content Tex-212-F, Part |l When directed
Theoretical maximum specific (Rice) gravity Tex-227-F N/A 1 per sublot'
Asphalt binder content Tex-236-F 1 per sublot 1 per lot!
Hamburg Wheel test Tex-242-F N/A
Recycled Asphalt Shingles (RAS)3 Tex-217-F, Part lll N/A
Thermal profile? Tex-244-F 1 per sublot
. . . 1 per lot

Asphalt binder sampling and testing Tex-500-C, Part I (sample only)* 1 per project
Tack coat sampling and testing Tex-500-C, Part Il N/A
Boil test® Tex-530-C 1 per lot
Shear Bond Strength Testt Tex-249-F 1 per prﬂﬁf;)(samp'e

1. For production defined in Section 3076.4.9.4., “Exempt Production,” the Engineer will test one per day if 100 tons or
more are produced. For Exempt Production, no testing is required when less than 100 tons are produced.

Sk wn

Not required when a thermal imaging system is used.
Testing performed by the Materials and Tests Division or designated laboratory.

Obtain witnessed by the Engineer. The Engineer will retain these samples for one year.
The Engineer may reduce or waive the sampling and testing requirements based on a satisfactory test history.
Testing performed by the Materials and Tests Division or District for informational purposes only.

Operational Tolerances. Control the production process within the operational tolerances listed in Table 11.
When production is suspended, the Engineer will allow production to resume when test results or other
information indicates the next mixture produced will be within the operational tolerances.

Gradation. Suspend operation and take corrective action if any aggregate is retained on the maximum sieve
size shown in Table 8. A sublot is defined as out of tolerance if either the Engineer’s or the Contractor’s test
results are out of operational tolerance. Suspend production when test results for gradation exceed the
operational tolerances in Table 11 for three consecutive sublots on the same sieve or four consecutive
sublots on any sieve unless otherwise directed. The consecutive sublots may be from more than one lot.

Asphalt Binder Content. A sublot is defined as out of operational tolerance if either the Engineer’s or the
Contractor’s test results exceed the values listed in Table 11. No production or placement payment
adjustments greater than 1.000 will be paid for any sublot that is out of operational tolerance for asphalt
binder content. Suspend production and shipment of the mixture if the Engineer’s or the Contractor’s asphalt
binder content deviates from the current JMF by more than 0.5% for any sublot.

Voids in Mineral Aggregates (VMA). The Engineer will determine the VMA for every sublot. For sublots
when the Engineer does not determine asphalt binder content, the Engineer will use the asphalt binder
content results from QC testing performed by the Contractor to determine VMA.

Take immediate corrective action if the VMA value for any sublot is less than the minimum VMA requirement
for production listed in Table 8. Suspend production and shipment of the mixture if the Engineer's VMA

results on two consecutive sublots are below the minimum VMA requirement for production listed in Table 8.
No production or placement payment adjustments greater than 1.000 will be paid for any sublot that does not
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meet the minimum VMA requirement for production listed in Table 8 based on the Engineer's VMA
determination.

Suspend production and shipment of the mixture if the Engineer's VMA result is more than 0.5% below the
minimum VMA requirement for production listed in Table 8. In addition to suspending production, the
Engineer may require removal and replacement or may allow the sublot to be left in place without payment.

Hamburg Wheel Test. The Engineer may perform a Hamburg Wheel test at any time during production,
including when the boil test indicates a change in quality from the materials submitted for JMF1. In addition to
testing production samples, the Engineer may obtain cores and perform Hamburg Wheel tests on any areas
of the roadway where rutting is observed. Suspend production until further Hamburg Wheel tests meet the
specified values when the production or core samples fail the Hamburg Wheel test criteria in Table 10. Core
samples, if taken, will be obtained from the center of the finished mat or other areas excluding the vehicle
wheel paths. The Engineer may require up to the entire sublot of any mixture failing the Hamburg Wheel test
to be removed and replaced at the Contractor’s expense.

If the Department’s or Department approved laboratory’'s Hamburg Wheel test results in a “remove and
replace” condition, the Contractor may request that the Department confirm the results by re-testing the
failing material. The Materials and Tests Division will perform the Hamburg Wheel tests and determine the
final disposition of the material in question based on the Department’s test results.

Individual Loads of Hot-Mix. The Engineer can reject individual truckloads of hot-mix. When a load of hot-
mix is rejected for reasons other than temperature, contamination, or excessive uncoated particles, the
Contractor may request that the rejected load be tested. Make this request within 4 hr. of rejection. The
Engineer will sample and test the mixture. If test results are within the operational tolerances shown in
Table 11, payment will be made for the load. If test results are not within operational tolerances, no payment
will be made for the load.

Placement Acceptance.

Placement Lot. A placement lot consists of four placement sublots. A placement sublot consists of the area
placed during a production sublot.

Lot 1 Placement. Placement payment adjustments greater than 1.000 for Lot 1 will be in accordance with
Section 3076.6.2., “Placement Payment Adjustment Factors”; however, no placement adjustment less than
1.000 will be assessed for any sublot placed in Lot 1 when the in-place air voids are greater than or equal to
2.7% and less than or equal to 9.9%. Remove and replace any sublot with in-place air voids less than 2.7%
or greater than 9.9%.

Incomplete Placement Lots. An incomplete placement lot consists of the area placed as described in
Section 3076.4.9.2.1.1., “Incomplete Production Lots,” excluding areas defined in Section 3076.4.9.3.1.4.,
“Miscellaneous Areas.” Placement sampling is required if the random sample plan for production resulted in
a sample being obtained from an incomplete production sublot.

Shoulders, Ramps, Etc. Shoulders, ramps, intersections, acceleration lanes, deceleration lanes, and turn
lanes are subject to in-place air void determination and payment adjustments unless designated on the plans
as not eligible for in-place air void determination. Intersections may be considered miscellaneous areas when
determined by the Engineer.

Miscellaneous Areas. Miscellaneous areas include areas that typically involve significant handwork or
discontinuous paving operations, such as temporary detours, driveways, mailbox turnouts, crossovers,
gores, spot level-up areas, and other similar areas. Temporary detours are subject to in-place air void
determination when shown on the plans. Miscellaneous areas also include level-ups and thin overlays when
the layer thickness specified on the plans is less than the minimum untrimmed core height eligible for testing
shown in Table 13. The specified layer thickness is based on the rate of 110 Ib./sq. yd. for each inch of
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pavement unless another rate is shown on the plans. When “level up” is listed as part of the item bid
description code, a payment adjustment factor of 1.000 will be assigned for all placement sublots as
described in Article 3076.6, “Payment.” Miscellaneous areas are not eligible for random placement sampling
locations. Compact miscellaneous areas in accordance with Section 3076.4.8., “Compaction.” Miscellaneous
areas are not subject to in-place air void determination, thermal profiles testing, segregation (density
profiles), or longitudinal joint density evaluations.

Placement Sampling. The Engineer will select random numbers for all placement sublots at the beginning
of the project. The Engineer will provide the Contractor with the placement random numbers immediately
after the sublot is completed. Mark the roadway location at the completion of each sublot and record the
station number. Determine one random sample location for each placement sublot in accordance with
Tex-225-F. Adjust the random sample location by no more than necessary to achieve a 2-ft. clearance if the
location is within 2 ft. of a joint or pavement edge.

Shoulders, ramps, intersections, acceleration lanes, deceleration lanes, and turn lanes are always eligible for
selection as a random sample location; however, if a random sample location falls on one of these areas and
the area is designated on the plans as not subject to in-place air void determination, cores will not be taken
for the sublot and a 1.000 pay factor will be assigned to that sublot.

Provide the equipment and means to obtain and trim roadway cores on site. On-site is defined as in close
proximity to where the cores are taken. Obtain the cores within one working day of the time the placement
sublot is completed unless otherwise approved. Obtain two 6-in. diameter cores side-by-side from within 1 ft.
of the random location provided for the placement sublot. For Type D and Type F mixtures, 4-in. diameter
cores are allowed. Mark the cores for identification, measure and record the untrimmed core height, and
provide the information to the Engineer. The Engineer will witness the coring operation and measurement of
the core thickness. Visually inspect each core and verify that the current paving layer is bonded to the
underlying layer. Take corrective action if an adequate bond does not exist between the current and
underlying layer to ensure that an adequate bond will be achieved during subsequent placement operations.

Trim the cores immediately after obtaining the cores from the roadway in accordance with Tex-251-F if the
core heights meet the minimum untrimmed value listed in Table 13. Trim the cores on site in the presence of
the Engineer. Use a permanent marker or paint pen to record the lot and sublot numbers on each core as
well as the designation as Core A or B. The Engineer may require additional information to be marked on the
core and may choose to sign or initial the core. The Engineer will take custody of the cores immediately after
witnessing the trimming of the cores and will retain custody of the cores until the Department’s testing is
completed. Before turning the trimmed cores over to the Engineer, the Contractor may wrap the trimmed
cores or secure them in a manner that will reduce the risk of possible damage occurring during transport by
the Engineer. After testing, the Engineer will return the cores to the Contractor.

The Engineer may have the cores transported back to the Department's laboratory at the HMA plant via the
Contractor's haul truck or other designated vehicle. In such cases where the cores will be out of the
Engineer’s possession during transport, the Engineer will use Department-provided security bags and the
Roadway Core Custody protocol located at http://www.txdot.gov/business/specifications.htm to provide a
secure means and process that protects the integrity of the cores during transport.

Decide whether to include the pair of cores in the air void determination for that sublot if the core height
before trimming is less than the minimum untrimmed value shown in Table 13. Trim the cores as described
above before delivering to the Engineer if electing to have the cores included in the air void determination.
Deliver untrimmed cores to the Engineer and inform the Engineer of the decision to not have the cores
included in air void determination if electing to not have the cores included in air void determination. The
placement pay factor for the sublot will be 1.000 if cores will not be included in air void determination.

Instead of the Contractor trimming the cores on site immediately after coring, the Engineer and the
Contractor may mutually agree to have the trimming operations performed at an alternate location such as a
field laboratory or other similar location. In such cases, the Engineer will take possession of the cores
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immediately after they are obtained from the roadway and will retain custody of the cores until testing is
completed. Either the Department or Contractor representative may perform trimming of the cores. The
Engineer will witness all trimming operations in cases where the Contractor representative performs the
trimming operation.

Dry the core holes and tack the sides and bottom immediately after obtaining the cores. Fill the hole with the
same type of mixture and properly compact the mixture. Repair core holes with other methods when
approved.

Placement Testing. Perform placement tests in accordance with Table 16. After the Engineer returns the
cores, the Contractor may test the cores to verify the Engineer’s test results for in-place air voids. The
allowable differences between the Contractor’'s and Engineer’s test results are listed in Table 11.

In-Place Air Voids. The Engineer will measure in-place air voids in accordance with Tex-207-F and
Tex-227-F. Before drying to a constant weight, cores may be pre-dried using a CoreDry or similar vacuum
device to remove excess moisture. The Engineer will average the values obtained for all sublots in the
production lot to determine the theoretical maximum specific gravity. The Engineer will use the average air
void content for in-place air voids.

The Engineer will use the vacuum method to seal the core if required by Tex-207-F. The Engineer will use
the test results from the unsealed core to determine the placement payment adjustment factor if the sealed
core yields a higher specific gravity than the unsealed core. After determining the in-place air void content,
the Engineer will return the cores and provide test results to the Contractor.

Segregation (Density Profile). Test for segregation using density profiles in accordance with Tex-207-F,
Part V when using a thermal camera insead of the thermal imaging system. Density profiles are not required
and are not applicable when using a thermal imaging system. Density profiles are not applicable in areas
described in Section 3076.4.9.3.1.4., “Miscellaneous Areas.”

Perform a minimum of one density profile per sublot. Perform additional density profiles when any of the
following conditions occur, unless otherwise approved:

= the paver stops due to lack of material being delivered to the paving operations and the
temperature of the uncompacted mat before the initial break down rolling is less than the
temperatures shown in Table 17;

= areas that are identified by either the Contractor or the Engineer with thermal segregation;,

= any visibly segregated areas that exist.
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Table 17
Mimimum Uncompacted Mat Temperature Requiring a Segregation Profile

High-Temperature Minimum Temperature of the Uncompacted Mat
Binder Grade! Allowed Before Initial Break Down Rolling?%4
PG 64 <250°F
PG 70 <260°F
PG 76 <270°F

1. The high-temperature binder grade refers to the high-temperature grade
of the virgin asphalt binder used to produce the mixture.

2. Segregation profiles are required in areas with moderate and severe thermal
segregation as described in Section 3076.4.7.3.1.3.

3. Minimum uncompacted mat temperature requiring a segregation profile may be
reduced 10°F if using a chemical WMA additive as a compaction aid.

4. When using WMA, the minimum uncompacted mat temperature requiring
a segregation profile is 215°F.

Provide the Engineer with the density profile of every sublot in the lot within one working day of the
completion of each lot. Report the results of each density profile in accordance with Section 3076.4.2.,
“Reporting and Responsibilities.”

The density profile is considered failing if it exceeds the tolerances in Table 18. No production or placement
payment adjustments greater than 1.000 will be paid for any sublot that contains a failing density profile.
When a hand-held thermal camera is used instead of a thermal imaging system, the Engineer will measure
the density profile at least once per project. The Engineer’s density profile results will be used when
available. The Engineer may require the Contractor to remove and replace the area in question if the area
fails the density profile and has surface irregularities as defined in Section 3076.4.9.3.3.5., “Irregularities.”
The sublot in question may receive a production and placement payment adjustment greater than 1.000, if
applicable, when the defective material is successfully removed and replaced.

Investigate density profile failures and take corrective actions during production and placement to eliminate
the segregation. Suspend production if 2 consecutive density profiles fail unless otherwise approved.
Resume production after the Engineer approves changes to production or placement methods.

Table 18
Segregation (Density Profile) Acceptance Criteria
Maximum Allowable Maximum Allowable
Mixture Type Density Range Density Range
(Highest to Lowest) (Average to Lowest)
Type B 8.0 pcf 5.0 pcf
Type C, Type D & Type F 6.0 pcf 3.0 pcf

Longitudinal Joint Density.

Informational Tests. Perform joint density evaluations while establishing the rolling pattern and verify that
the joint density is no more than 3.0 pcf below the density taken at or near the center of the mat. Adjust the
rolling pattern, if needed, to achieve the desired joint density. Perform additional joint density evaluations, at
least once per sublot, unless otherwise directed.

Record Tests. Perform a joint density evaluation for each sublot at each pavement edge that is or will
become a longitudinal joint. Joint density evaluations are not applicable in areas described in

Section 3076.4.9.3.1.4., “Miscellaneous Areas.” Determine the joint density in accordance with Tex-207-F,
Part VII. Record the joint density information and submit results on Department forms to the Engineer. The
evaluation is considered failing if the joint density is more than 3.0 pcf below the density taken at the core
random sample location and the correlated joint density is less than 90.0%. The Engineer will make
independent joint density verification at least once per project and may make independent joint density
verifications at the random sample locations. The Engineer’s joint density test results will be used when
available.
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Provide the Engineer with the joint density of every sublot in the lot within one working day of the completion
of each lot. Report the results of each joint density in accordance with Section 3076.4.2., “Reporting and
Responsibilities.”

Investigate joint density failures and take corrective actions during production and placement to improve the
joint density. Suspend production if the evaluations on two consecutive sublots fail unless otherwise
approved. Resume production after the Engineer approves changes to production or placement methods.

Recovered Asphalt Dynamic Shear Rheometer (DSR). The Engineer may take production samples or
cores from suspect areas of the project to determine recovered asphalt properties. Asphalt binders with an
aging ratio greater than 3.5 do not meet the requirements for recovered asphalt properties and may be
deemed defective when tested and evaluated by the Materials and Tests Division. The aging ratio is the DSR
value of the extracted binder divided by the DSR value of the original unaged binder. Obtain DSR values in
accordance with AASHTO T 315 at the specified high temperature performance grade of the asphalt. The
Engineer may require removal and replacement of the defective material at the Contractor's expense. The
asphalt binder will be recovered for testing from production samples or cores in accordance with Tex-211-F.

Irregularities. Identify and correct irregularities including segregation, rutting, raveling, flushing, fat spots,
mat slippage, irregular color, irregular texture, roller marks, tears, gouges, streaks, uncoated aggregate
particles, or broken aggregate particles. The Engineer may also identify irregularities, and in such cases, the
Engineer will promptly notify the Contractor. If the Engineer determines that the irregularity will adversely
affect pavement performance, the Engineer may require the Contractor to remove and replace (at the
Contractor's expense) areas of the pavement that contain irregularities. The Engineer may also require the
Contractor to remove and replace (at the Contractor’s expense) areas where the mixture does not bond to
the existing pavement.

If irregularities are detected, the Engineer may require the Contractor to immediately suspend operations or
may allow the Contractor to continue operations for no more than one day while the Contractor is taking
appropriate corrective action.

Exempt Production. The Engineer may deem the mixture as exempt production for the following conditions:
W anticipated daily production is less than 500 tons;

m total production for the project is less than 5,000 tons;

m  when mutually agreed between the Engineer and the Contractor; or

®  when shown on the plans.

For exempt production, the Contractor is relieved of all production and placement sampling and testing

requirements, except for coring operations when required by the Engineer. The production and placement

pay factors are 1.000 if the specification requirements listed below are met, all other specification

requirements are met, and the Engineer performs acceptance tests for production and placement listed in

Table 16 when 100 tons or more per day are produced.

m produce, haul, place, and compact the mixture in compliance with the specification and as directed;

m control mixture production to yield a laboratory-molded density that is within £1.0% of the target
laboratory-molded density as tested by the Engineer;

B compact the mixture in accordance with Section 3076.4.8., “Compaction;” and

m when a thermal imaging system is not used, the Engineer may perform segregation (density profiles)
and thermal profiles in accordance with the specification.

Ride Quality. Measure ride quality in accordance with Item 585, “Ride Quality for Pavement Surfaces,”
unless otherwise shown on the plans.
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5.1.

5.2

MEASUREMENT

Dense Graded Hot-Mix Asphalt. Hot mix will be measured by the ton of composite hot-mix, which includes
asphalt, aggregate, and additives. Measure the weight on scales in accordance with ltem 520, “Weighing and
Measuring Equipment.”

Tack Coat. Tack coat will be measured at the applied temperature by strapping the tank before and after
road application and determining the net volume in gallons from the calibrated distributor. The Engineer will
witness all strapping operations for volume determination. All tack, including emulsions, will be measured by
the gallon applied.

The Engineer may allow the use of a metering device to determine asphalt volume used and application rate
if the device is accurate within 1.5% of the strapped volume.

6.1.

PAYMENT

The work performed and materials furnished in accordance with this ltem and measured as provided under
Section 3076.5.1, “Measurement,” will be paid for at the unit bid price for “Dense Graded Hot-Mix Asphalt” of
the mixture type, SAC, and binder specified. These prices are full compensation for surface preparation,
materials, placement, equipment, labor, tools, and incidentals.

The work performed and materials furnished in accordance with this Iltem and measured as provided under
Article 3076.5.2, “Measurement,” will be paid for at the unit bid price for “Tack Coat” of the tack coat
provided. These prices are full compensation for materials, placement, equipment, labor, tools, and
incidentals. Payment adjustments will be applied as determined in this ltem; however, a payment adjustment
factor of 1.000 will be assigned for all placement sublots for “level ups” only when “level up” is listed as part
of the item bid description code. A payment adjustment factor of 1.000 will be assigned to all production and
placement sublots when “exempt” is listed as part of the item bid description code, and all testing
requirements are met.

Payment for each sublot, including applicable payment adjustments greater than 1.000, will only be paid for
sublots when the Contractor supplies the Engineer with the required documentation for production and
placement QC/QA, thermal profiles, segregation density profiles, and longitudinal joint densities in
accordance with Section 3076.4.2., “Reporting and Responsibilities.” When a thermal imaging system is
used, documentation is not required for thermal profiles or segregation density profiles on individual sublots;
however, the thermal imaging system automated reports described in Tex-244-F are required.

Trial batches will not be paid for unless they are included in pavement work approved by the Department.

Payment adjustment for ride quality will be determined in accordance with Item 585, “Ride Quality for
Pavement Surfaces.”

Production Payment Adjustment Factors. The production payment adjustment factor is based on the
laboratory-molded density using the Engineer’s test results. The bulk specific gravities of the samples from
each sublot will be divided by the Engineer's maximum theoretical specific gravity for the sublot. The
individual sample densities for the sublot will be averaged to determine the production payment adjustment
factor in accordance with Table 19 for each sublot, using the deviation from the target laboratory-molded
density defined in Table 9. The production payment adjustment factor for completed lots will be the average
of the payment adjustment factors for the four sublots sampled within that lot.
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Table 19
Production Payment Adjustment Factors for Laboratory-Molded Density!
Absolute Deviation from Production Payment Adjustment Factor
Target Laboratory-Molded Density (Target Laboratory-Molded Density)

0.0 1.050

0.1 1.050

0.2 1.050

0.3 1.044

04 1.038

05 1.031

0.6 1.025

0.7 1.019

0.8 1.013

09 1.006

1.0 1.000

1.1 0.965

1.2 0.930

1.3 0.895

14 0.860

1.5 0.825

1.6 0.790

1.7 0.755

1.8 0.720
>1.8 Remove and replace

1. Ifthe Engineer's laboratory-molded density on any sublot is less than 95.0% or greater than
98.0%, take immediate corrective action to bring the mixture within these tolerances. The
Engineer may suspend operations if the Contractor’s corrective actions do not produce
acceptable results. The Engineer will allow production to resume when the proposed
corrective action is likely to yield acceptable results.

Payment for Incomplete Production Lots. Production payment adjustments for incomplete lots, described
under Section 3076.4.9.2.1.1., “Incomplete Production Lots,” will be calculated using the average production
payment factors from all sublots sampled.

A production payment factor of 1.000 will be assigned to any lot when the random sampling plan did not
result in collection of any samples within the first sublot.

Production Sublots Subject to Removal and Replacement. If after referee testing, the laboratory-molded
density for any sublot results in a “remove and replace” condition as listed in Table 19, the Engineer may
require removal and replacement or may allow the sublot to be left in place without payment. The Engineer
may also accept the sublot in accordance with Section 3076.5.3.1., “Acceptance of Defective or
Unauthorized Work.” Replacement material meeting the requirements of this ltem will be paid for in
accordance with this Section.

Placement Payment Adjustment Factors. The placement payment adjustment factor is based on in-place
air voids using the Engineer’s test results. The bulk specific gravities of the cores from each sublot will be
divided by the Engineer’s average maximum theoretical specific gravity for the lot. The individual core
densities for the sublot will be averaged to determine the placement payment adjustment factor in
accordance with Table 20 for each sublot that requires in-place air void measurement. A placement payment
adjustment factor of 1.000 will be assigned to the entire sublot when the random sample location falls in an
area designated on the plans as not subject to in-place air void determination. A placement payment
adjustment factor of 1.000 will be assigned to quantities placed in areas described in Section 3076.4.9.3.1.4.,
“Miscellaneous Areas.” The placement payment adjustment factor for completed lots will be the average of
the placement payment adjustment factors for up to four sublots within that lot.
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Table 20
Placement Payment Adjustment Factors for In-Place Air Voids
In-Place Placement Pay In-Place Placement Pay
Air Voids Adjustment Factor Air Voids Adjustment Factor

<27 Remove and Replace 6.4 1.042
2.7 0.710 6.5 1.040
28 0.740 6.6 1.038
29 0.770 6.7 1.036
3.0 0.800 6.8 1.034
3.1 0.830 6.9 1.032
3.2 0.860 7.0 1.030
3.3 0.890 7.1 1.028
34 0.920 7.2 1.026
35 0.950 7.3 1.024
3.6 0.980 74 1.022
3.7 0.998 75 1.020
38 1.002 7.6 1.018
3.9 1.006 7.7 1.016
4.0 1.010 78 1.014
41 1.014 79 1.012
4.2 1.018 8.0 1.010
4.3 1.022 8.1 1.008
44 1.026 8.2 1.006
45 1.030 8.3 1.004
4.6 1.034 8.4 1.002
4.7 1.038 8.5 1.000
4.8 1.042 8.6 0.998
49 1.046 8.7 0.996
5.0 1.050 8.8 0.994
5.1 1.050 8.9 0.992
5.2 1.050 9.0 0.990
5.3 1.050 9.1 0.960
54 1.050 9.2 0.930
55 1.050 9.3 0.900
5.6 1.050 94 0.870
5.7 1.050 9.5 0.840
5.8 1.050 9.6 0.810
5.9 1.050 9.7 0.780
6.0 1.050 9.8 0.750
6.1 1.048 9.9 0.720
6.2 1.046 >9.9 Remove and Replace
6.3 1.044

3076

Payment for Incomplete Placement Lots. Payment adjustments for incomplete placement lots described

under Section 3076.4.9.3.1.2., “Incomplete Placement Lots,” will be calculated using the average of the

placement payment factors from all sublots sampled and sublots where the random location falls in an area
designated on the plans as not eligible for in-place air void determination.

If the random sampling plan results in production samples, but not in placement samples, the random core

location and placement adjustment factor for the sublot will be determined by applying the placement random
number to the length of the sublot placed.

If the random sampling plan results in placement samples, but not in production samples, no placement
adjustment factor will apply for that sublot placed.

A placement payment adjustment factor of 1.000 will be assigned to any lot when the random sampling plan
did not result in collection of any production samples.
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Placement Sublots Subject to Removal and Replacement. If after referee testing, the placement payment
adjustment factor for any sublot results in a “remove and replace” condition as listed in Table 20, the
Engineer will choose the location of two cores to be taken within 3 ft. of the original failing core location. The
Contractor will obtain the cores in the presence of the Engineer. The Engineer will take immediate
possession of the untrimmed cores and submit the untrimmed cores to the Materials and Tests Division,
where they will be trimmed if necessary and tested for bulk specific gravity within 10 working days of receipt.

The bulk specific gravity of the cores from each sublot will be divided by the Engineer's average maximum
theoretical specific gravity for the lot. The individual core densities for the sublot will be averaged to
determine the new payment adjustment factor of the sublot in question. If the new payment adjustment factor
is 0.700 or greater, the new payment adjustment factor will apply to that sublot. If the new payment
adjustment factor is less than 0.700, no payment will be made for the sublot. Remove and replace the failing
sublot, or the Engineer may allow the sublot to be left in place without payment. The Engineer may also
accept the sublot in accordance with Section 3076.5.3.1., “Acceptance of Defective or Unauthorized Work.”
Replacement material meeting the requirements of this Item will be paid for in accordance with this Section.

Total Adjusted Pay Calculation. Total adjusted pay (TAP) will be based on the applicable payment
adjustment factors for production and placement for each lot.

TAP = (A+B)/2

where;

A = Bid price x production lot quantity x average payment adjustment factor for the production lot

B = Bid price x placement lot quantity x average payment adjustment factor for the placement lot + (bid price
x quantity placed in miscellaneous areas x 1.000)

Production lot quantity = Quantity actually placed - quantity left in place without payment

Placement lot quantity = Quantity actually placed - quantity left in place without payment - quantity placed in
miscellaneous areas
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Special Specification 3084
Bonding Course

1. DESCRIPTION
Construct a bonding course where improved bonding is needed using a Tracking-Resistant Asphalt Interlayer
(TRAIL) or a Spray Applied Underseal Membrane, applied before the placement of a new hot-mix asphalt
concrete pavement.

2. MATERIALS

2.1. Furnish the materials for one of the following two options:

21.1. TRAIL. Furnish asphalt material described as “tack” for typical use in the TRAIL Material Producer List. Do
not dilute emulsified asphalts at the terminal, in the field, or at any other location before use.

21.2. Spray Applied Underseal Membrane. Furnish asphalt material meeting the requirements of Special
Specification 3002, “Spray Applied Underseal Membrane.” Do not dilute emulsified asphalts at the terminal,
in the field, or at any other location before use.

2.2. Furnish the material for applying tack coat to all miscellaneous contact surfaces when approved by the
Engineer:

2.2.1. Miscellaneous Tack. FurnishTRAIL asphalt, CSS-1H, SS-1H, or a PG binder with a minimum high-
temperature of PG 58 for tack coat binder in accordance with ltem 300, “Asphalts, Qils, and Emulsions.” Do
not dilute emulsified asphalts at the terminal, in the field, or at any other location before use.

2.3. Sampling. The Engineer will witness the collection of at least one sample of each asphalt binder per project
in accordance with Tex-500-C, Part Ill, and test it to verify compliance with Item 300, “Asphalts, Oils, and
Emulsions” or Special Specification 3002, “Spray Applied Underseal Membrane.”

3. EQUIPMENT

3.1. TRAIL. Provide the equipment recommended by the producer.

3.2. Spray Applied Underseal Membrane. Provide in accordance with Special Specification 3002, “Spray
Applied Underseal Membrane.”

4, CONSTRUCTION

41. Preparation. Remove existing raised pavement markers. Repair any damage incurred by removal as
directed. Remove dirt, dust, or other harmful material before sealing. When shown on the plans, remove
vegetation and blade pavement edges. When approved by the Engineer, apply a thin, uniform coating of
Miscellaneous Tack to all miscellaneous contact surfaces such as curbs, structures, and manholes. Prevent
splattering of the tack coat when placed adjacent to curb, gutter, and structures.

4.2. Test Strips. When required by the Engineer, perform a test strip of TRAIL at a location on or near the project

as directed. Allow the strip to cure for a maximum of 30 min. Drive over the test strip with equipment used
during laid-down construction to simulate the effect of paving equipment. There should be no evidence of
tracking or picking up of the TRAIL material on the wheels of the equipment.
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TRAIL. Perform the following construction methods when applying a TRAIL for a bonding course:

Placement. Uniformly apply the TRAIL material to all areas where mix will be placed, including joints, at the
rate shown on the plans or as directed, within 15°F of the approved temperature, and not above the
maximum allowable temperature. Unless otherwise directed, uniformly apply the TRAIL material at a
minimum rate specified on the plans. The Engineer may adjust the application rate, taking into consideration
the existing pavement surface conditions.

Spray Applied Underseal Membrane. Place in accordance with Special Specification 3002, “Spray Applied
Underseal Membrane.”

Placement. Do not allow any loose mixture onto the prepared surface before application of the membrane.
Unless otherwise directed, uniformly apply the membrane to all areas where mix will be placed, including
joints, at the rate shown on the plans. Unless otherwise directed, uniformly apply the membrane at the
minimum rate specified on the plans. The Engineer may adjust the application rate, taking into consideration
the existing pavement surface conditions.

Informational Shear Test. Obtain one set of full depth core specimens per project in accordance with Tex-
249-F within one working day of the time the lot placement is completed. The Engineer will select the core
locations. Provide the cores to the Engineer in a container labeled with the Control-Section-Job (CSJ) and lot
number. The district will determine the shear bond strength between the two bonded pavement layers in
accordance with Tex-249-F. Results from these tests will not be used for specification compliance.

Quality Control. Stop application if it is not uniform due to streaking, ridging, pooling, or flowing off the
roadway surface. Verify equipment condition, operating procedures, application temperature, and material
properties. Determine and correct the cause of non-uniform application.

The Engineer may perform independent tests to confirm contractor compliance and may require testing
differences or failing results to be resolved before resuming production.

The Engineer may stop the application and require construction of test strips at the Contractor’s expense if
any of the following occurs:

= Non-uniformity of application continues after corrective action;

= Evidence of tracking or picking up of the TRAIL;

= In 3 consecutive shots, application rate differs by more than 0.02 gal. per square yard from the rate
directed; or

= Any shot differs by more than 0.04 gal. per square yard from the rate directed.

The Engineer will approve the test strip location. The Engineer may require additional test strips until surface
treatment application meets specification requirements.

5.1.

MEASUREMENT

Volume. The asphalt material, including all components, will be measured at the applied temperature by
strapping the tank before and after road application and determining the net volume from the calibrated
distributor. The Engineer will witness all strapping operations for volume determination. All asphalt material,
including emulsions, will be measured by the gallon applied.

The Engineer may allow the use of a metering device to determine the asphalt volume used and application
rate if the device is accurate to within 1.5% of the strapped volume.

PAYMENT

The work performed and materials furnished in accordance with this Item and measured as provided under
“Measurement” will be paid for at the unit bid price for “Bonding Course.” These prices are full compensation
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for all materials, Miscellaneous Tack used for miscellaneous contact surfaces, equipment, labor, tools, and
incidentals necessary to complete the work.
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Special Specification 6001 o

Texas

Portable Changeable Message Sign lfz“'

1.

DESCRIPTION

Furnish, operate, and maintain portable trailer mounted changeable message sign (PCMS) units.

2.1

2.2

2.3.

24.

2.5.

MATERIALS

Furnish new or used material in accordance with the requirements of this Item and the details shown on the
plans. Provide a self-contained PCMS unit with the following:

m  Sign controller

m Changeable Message Sign
W Trailer

m  Power source

Paint the exterior surfaces of the power supply housing, supports, trailer, and sign with Federal Orange
No. 22246 or Federal Yellow No. 13538 of Federal Standard 595C, except paint the sign face assembly flat
black.

Sign Controller. Provide a controller with permanent storage of a minimum of 75 pre-programmed
messages. Provide an external input device for random programming and storage of a minimum of

75 additional messages. Provide a controller capable of displaying up to 3 messages sequentially. Provide a
controller with adjustable display rates. Enclose sign controller equipment in a lockable enclosure.

Changeable Message Sign. Provide a sign capable of being elevated to at least 7 ft. above the roadway
surface from the bottom of the sign. Provide a sign capable of being rotated 360° and secured against
movement in any position.

Provide a sign with 3 separate lines of text and 8 characters per line minimum. Provide a minimum 18 in.
character height. Provide a 5 x 7 character pixel matrix. Provide a message legibility distance of 600 ft. for
nighttime conditions and 800 ft. for normal daylight conditions. Provide for manual and automatic dimming
light sources.

The following are descriptions for 3 screen types of PCMS:

m Character Modular Matrix. This screen type comprises of character blocks.

m Continuous Line Matrix. This screen type uses proportionally spaced fonts for each line of text.

m  Full Matrix. This screen type uses proportionally spaced fonts, varies the height of characters, and
displays simple graphics on the entire sign.

Trailer. Provide a 2 wheel trailer with square top fenders, 4 leveling jacks, and trailer lights. Do not exceed
an overall trailer width of 96 in. Shock mount the electronics and sign assembly.

Power Source. Provide a diesel generator, solar powered power source, or both. Provide a backup power
source as necessary.

Cellular Telephone. When shown on the plans, provide a cellular telephone connection to communicate
with the PCMS unit remotely.
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CONSTRUCTION

Place or relocate PCMS units as shown on the plans or as directed. The plans will show the number of
PCMS units needed, for how many days, and for which construction phases.

Maintain the PCMS units in good working condition. Repair damaged or malfunctioning PCMS units as soon
as possible. PCMS units will remain the property of the Contractor.

MEASUREMENT

This Item will be measured by each PCMS or by the day used. All PCMS units must be set up on a work
area and operational before a calendar day can be considered measurable. When measurement by the day
is specified, a day will be measured for each PCMS set up and operational on the worksite.

PAYMENT

The work performed and materials furnished in accordance with this ltem and measured as provided under
“Measurement” will be paid for at the unit price bid for “Portable Changeable Message Sign.” This price is full
compensation for PCMS units; set up; relocating; removing; replacement parts; batteries (when required);
fuel, oil, and oil filters (when required); cellular telephone charges (when required); software; and equipment,
materials, tools, labor, and incidentals.
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Special Specification 6185 % ’

Texas

Truck Mounted Attenuator (TMA) and Trailer lﬁ.ﬁ“‘
Attenuator (TA)

1.

DESCRIPTION

Furnish, operate, maintain and remove upon completion of work, Truck Mounted Attenuator (TMA) or Trailer
Attenuator (TA).

MATERIALS

Furnish, operate and maintain new or used TMAs or TAs. Assure used attenuators are in good working
condition and are approved for use. A list of approved TMA/TA units can be found in the Department’s
Compliant Work Zone Traffic Control Devices List. The host vehicle for the TMA and TA must weigh a
minimum of 19,000 Ibs. Host vehicles may be ballasted to achieve the required weight. Any weight added to
the host vehicle must be properly attached or contained within it so that it does not present a hazard and that
proper energy dissipation occurs if the attenuator is impacted from behind by a large truck. The weight of a
TA will not be considered in the weight of the host vehicle but the weight of a TMA may be included in the
weight of the host vehicle. Upon request, provide either a manufacturer’s curb weight or a certified scales
weight ticket to the Engineer.

CONSTRUCTION

Place or relocate TMA/TAs as shown on the plans or as directed. The plans will show the number of
TMA/TAs needed, for how many days or hours, and for which construction phases.

Maintain the TMA/TAs in good working condition. Replace damaged TMA/TAs as soon as possible.

41.

4.2.

MEASUREMENT

Truck Mounted Attenuator/Trailer Attenuator (Stationary). This Item will be measured by the each or by
the day. TMA/TAs must be set up in a work area and operational before a calendar day can be considered
measurable. When measurement by the day is specified, a day will be measured for each TMA/TA set up
and operational on the worksite.

Truck Mounted Attenuator/Trailer Attenuator (Mobile Operation). This ltem will be measured by the hour.
The time begins once the TMA/TA is ready for operation at the predetermined site and stops when notified
by the Engineer. A minimum of 4 hr. will be paid each day for each operating TMA/TA used in a mobile
operation.

PAYMENT

The work performed and materials furnished in accordance with this ltem and measured as provided under
“Measurement” will be paid for at the unit price bid for “Truck Mounted Attenuators/Trailer Attenuators
(Stationary),” or “Truck Mounted Attenuators/Trailer Attenuators (Mobile Operation).” This price is full
compensation for furnishing TMA/TA: set up; relocating; removing; operating; fuel; and equipment, materials,
tools, labor, and incidentals.
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