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AGENDA ITEM #6 SUMMARY 

 
Authorize execution of a contract for 

landscape maintenance services for Mobility 
Authority road corridors. 

 
 
Strategic Plan Relevance:    Regional Mobility 
 
Department:     Engineering 
 
Associated Costs:     $420,761 
 
Funding Source:     General Funds 
 
Board Action Required:    Yes 
 
Description of Matter:  On May 15, 2013, four bids for landscape maintenance 
services were received and publicly opened.  The bids were reviewed by the GEC. 
 
The Executive Director recommends that the landscape maintenance contract be 
awarded to the lowest responsive and responsible bidder, Maldonado Nursery & 
Landscaping, Inc., for a not to exceed amount of $420,761.00.  If approved, a notice of 
award can be issued to the successful proposer.  Following submittal and review of the 
contract bond and insurance documents, the contract will be executed and a notice to 
proceed can be issued. 
 
Reference documentation:   
  Draft Agreement  
  Draft Resolution 
 
Contact for further information:   
  Wesley M. Burford, P.E., Director of Engineering 
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GENERAL MEETING OF THE BOARD OF DIRECTORS  
OF THE 

CENTRAL TEXAS REGIONAL MOBILITY AUTHORITY  
 

RESOLUTION NO. 13-___ 
 
 

AUTHORIZING EXECUTION OF A CONTRACT FOR LANDSCAPE MAINTENANCE 
SERVICES FOR MOBILITY AUTHORITY ROAD CORRIDORS. 

 
 
WHEREAS, the Mobility Authority issued an invitation to bid on providing landscape 
maintenance and associated services for Mobility Authority road corridors on April 21, 2013, 
and four bids were received and opened immediately following the May 15, 2013, bid response 
deadline established by the invitation to bid; and 
 
WHEREAS, after reviewing the opened bids to confirm compliance with the Mobility 
Authority’s procurement policies, all four bids were determined to be a responsive to the bid 
proposal, and 
 
WHEREAS, after a review and analysis of the proposal by HNTB Corporation, the Mobility 
Authority’s general engineering consultant, and by Mobility Authority staff, the Executive 
Director recommends awarding a landscape maintenance contract to the lowest responsive 
bidder, Maldonado Nursery & Landscaping, Inc. 
 
NOW, THEREFORE, BE IT RESOLVED that the Board of Directors hereby awards the 
contract to provide landscape maintenance and associated services for Mobility Authority road 
corridors to Maldonado Nursery & Landscaping, Inc., for a total amount not to exceed 
$420,761.00; and 
 
BE IT FURTHER RESOLVED that the Board authorizes the Executive Director to finalize and 
execute the contract on the terms and conditions acceptable to the Executive Director and 
consistent with Mobility Authority procurement policies, the invitation to bid, the bid proposal 
package received from Maldonado Nursery & Landscaping, Inc., and this resolution. 
 
Adopted by the Board of Directors of the Central Texas Regional Mobility Authority on the 22nd 
day of May, 2013. 
 
 
Submitted and reviewed by:     Approved: 
 
____________________________    ____________________________ 
Andrew Martin      Ray A. Wilkerson 
General Counsel for the Central    Chairman, Board of Directors 
Texas Regional Mobility Authority    Resolution Number 13-___ 
        Date Passed:  5/22/13 
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Central Texas Regional Mobility Authority 
____________________________ 

 

183A TOLL ROAD AND MANOR EXPRESSWAY PROJECTS 
 
 
 CONTRACT NO. 13-227/246-01M 
 
 
 LANDSCAPE MAINTENANCE 
 

 
************** 

 
INVITATION TO BID 

  
 Sealed Proposals for the above project will be received by the Central Texas Regional 
Mobility Authority (Mobility Authority), 3300 N. IH-35, Suite 300, Austin, Texas 78705 until 
11:30 a.m. local time, May 15, 2013, at which time and place the bids will be publicly opened 
and read. 
 
 The work under this Contract shall be completed no later than June 30, 2015.  The 
principal work and locations are as follows: 
     

Landscape Maintenance and associated items for 183A Toll Road, Manor Expressway, 
183A Field Operations Building, 183A Brushy Creek Pedestrian Bridge and 183A 
Shared-Use Path. 

 

A Pre-bid meeting will be held at 3300 N. IH-35, Suite 300, Austin, Texas 78705 at 
11:00 a.m. local time, on May 1, 2013.   
 
 Bids for this Contract must be submitted on completed bidding forms.  The successful 
bidder will be notified in writing. 
 
 To submit Proposals for this Contract, prospective bidders must meet the following 
requirements: 

 Submit the “Landscape Maintenance Prequalification Form”* to the Mobility Authority’s 
Construction/Maintenance Manager on or before May 8, 2013.  

 Be approved to bid on landscape maintenance projects via the “Landscape Maintenance 
Prequalification Form” by the Mobility Authority on or before May 10, 2013 in order to 
receive an official bid form from the Construction/Maintenance Manager to bid on this 
project. 

 
Contract documents will be available on Monday, April 22, 2013 for bidders and interested 

non-bidders through the Mobility Authority’s website (www.ctrma.org) and CivCast’s website 
(www.civcastusa.com). 

*Landscape Maintenance Prequalification Form can be found on the Mobility Authority’s website 
(http://www.mobilityauthority.com/opportunities/contractor-forms.php) and Civcast’s website (www.civcastusa.com). 
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Any questions concerning this bid must be submitted to the CivCastusa.com website.  
Responses to questions will be posted to the www.civcastusa.com for the benefit of all potential 
respondents. Questions must be received by 5 pm, local time, on May 7, 2013. Responses to 
questions will be posted to the www.civcastusa.com website no later than 5 pm, local time, on 
May 9, 2013. 

Contract documents, without Standard Specifications or other referenced standards are available 
upon request.  Specifications (Texas Department of Transportation “Standard Specifications for 
Construction and Maintenance of Highways, Streets and Bridges”, 2004; 
ftp://ftp.dot.state.tx.us/pub/txdot-info/des/specs/specbook.pdf) which form an integral part of this 
Contract, are available online at the Texas Department of Transportation (TxDOT) website.  In 
response to questions or at its own initiative, the Mobility Authority may issue one or more 
addenda to this Invitation to Bid. Bidders are responsible for monitoring the Mobility Authority 
and CivCast websites for any information, updates, or announcements regarding this Invitation to 
Bid.  A Bidder is responsible for monitoring the websites and is required to consider and act 
accordingly with respect to any addenda that revise information or responses provided in the 
Bidder’s Sealed Proposal. 
 

The Mobility Authority strongly encourages minority-owned and women-owned businesses 
to submit proposals for this contract.   

 
 

CENTRAL TEXAS REGIONAL MOBILITY AUTHORITY 
Mike Heiligenstein, Executive Director 

 Austin, Texas    
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183A TOLL ROAD AND MANOR EXPRESSWAY PROJECTS 
 
 
 CONTRACT NO. 13-227/246-01M 
 
 
 LANDSCAPE MAINTENANCE 
 

*********** 
 

BID FOR GENERAL MAINTENANCE CONTRACT 
 
 
To:   Central Texas Regional Mobility Authority 
   3300 N. IH-35, Suite 300  
  Austin, Texas 78705 
 
 
 
I/we, the undersigned, declare: that no other person, firm or corporation is interested in this 
Bid; that I/we have carefully examined the Plans, Standard Specifications, Special 
Specifications, and all other documents pertaining to this Contract which form a part of this 
Bid as if set forth at length herein; that I/we understand that the quantities of items shown 
herein below are approximate only; that I/we have examined the location of the proposed 
work; that I/we agree to bind myself/ourselves, upon award to me/us by the Central Texas 
Regional Mobility Authority (Mobility Authority) under this Bid, to enter into and execute a 
Contract for the project named above; that I/we agree to start work no later than the date 
stated in the written Notice to Proceed (Section 8.1 of the Specifications), to furnish all 
necessary materials, provide all necessary labor, equipment and tools, pay for all required 
insurance, bonds, permits, fees and service, and do all required work in strict compliance with 
the terms of all documents comprising said Contract, and to fully complete the entire project 
by June 30, 2015 (unless the contract is extended by an Amendment); and that I/we agree to 
accept as full compensation for the satisfactory prosecution of this project the following 
named unit and lump sum prices for the various scheduled items of work. 



Unit of

Item Description Measure- Approx.
Spec. No. and Unit Pricing in Writing ment Quantity

168 1 Vegetative Watering Per MG 260
500 2 Mobilization Per YR 2

1007-001 3 Plant Bed Maintenance (183A Toll Road) Per Cycle* 38
1007-002 4 Plant Bed Maintenance (Manor Expressway) Per Cycle* 19
1007-003 5 Roadway Planting (183A Toll Road) Per Cycle* 38
1007-004 6 Roadway Planting (Manor Expressway) Per Cycle* 19
1007-005 7 Field Operations Building (FOB) Per Cycle* 42
1007-006 8 183A Brushy Creek Pedestrian Bridge Per Cycle* 20
1007-007 9 183A Corridor Shared-Use Path (SUP) Per Cycle* 20

169 10 Permanent Soil Retention Blanket (CL 2) (TY G) Per SY 6800
432 11 Riprap (Stone Protection)(12 in) Per CY 400

BASE BID ITEMS

ADDITIVE ALTERNATE

ITEM 1

TO RECEIVE AN OFFICIAL BID FORM YOU MUST BE APPROVED 
BY THE MOBILITY AUTHORITY TO BID ON THIS CONTRACT VIA 

THE LANDSCAPE MAINTENANCE PREQUALIFICIATION FORM 
ON OR BEFORE MAY 10, 2013, PLEASE CONTACT GINNY 

BURCHAM AT 512-413-5253 OR gburcham@ctrma.org

*Items Include Materials, Labor, Complete Functioning, and in Place
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The quantities shown in the above schedule of items are considered to be approximate only 
and are given as the basis for comparison of bids. The Mobility Authority may increase or 
decrease the amount of any item or portion of the work as may be deemed necessary or 
expedient. The Mobility Authority reserves the right to delete, in whole or in part, without 
prejudice after the award of the Contract, any items listed in the Bid. It is understood that 
payment for unit price items will be made for the actual quantities of such work satisfactorily 
completed, rather than the estimated quantities given hereinabove. An increase or decrease in 
the quantity for any unit price item will not be regarded as sufficient ground for an increase or 
decrease in the unit price, nor in the time allowed for the completion of the work, except as 
provided for in the Specifications. 
 

The cost of any work performed, materials furnished, services provided or expenses incurred, 
whether or not specifically delineated in the Contract documents but which are incidental to 
the scope, intent and completion of this Contract, have been included in the price bid for the 
various items scheduled hereinabove.  
 
 

   Business Name of Bidder ___________________________________________ 
 
                           Type of Organization       Individual 
                                                                   Partnership 
                                                                   Corporation 
 
                           Texas Corporation Registration No. ___________________________________ 
 
                           Address of Bidder:  ________________________________________________ 
                                                                                                                   

________________________________________________________________ 
                           
                            Signature of Owner, 
                           Partner or Corp. Officer: ___________________________________________ 
                                                                  Title: _______________________________________ 
                                                                   Date: ______________________________________ 
 
Witness or Attest   __________________________                         (Affix Corporate Seal Here)  
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Central Texas Regional Mobility Authority 
 ____________________ 
 

 183A TOLL ROAD AND MANOR EXPRESSWAY PROJECTS 
 
 
 CONTRACT NO. 13-227/246-01M 
 
 
 LANDSCAPE MAINTENANCE 
 
 ********** 
 
 
 NON-COLLUSION AFFIDAVIT 
 
 
STATE OF ________________) 
                                                 
COUNTY OF ________________) 
 
 
 I, _____________________________________________________________, of the City 
of _________________________________, County of __________________ and State of 
__________________________, being of full age and duly sworn according to law on my oath 
depose and say: 
 
 That I am ___________________________________________________(Title) of 
_____________________________________________________________, the Bidder making 
the Bid submitted to the Central Texas Regional Mobility Authority, on the _______ day of 
_______________, 20___, for Contract No. 13-227/246-01M in connection with Landscape 
Maintenance on the 183A Toll Road and Manor Expressway Projects; that I executed the said Bid 
with full authority to do so; 
 
 The said Bidder has not, directly or indirectly, entered into any combination or arrangement 
with any person, firm or corporation or entered into any agreement, participated in any collusion, or 
otherwise taken any action in restraint of free, competitive bidding or which would increase the 
cost of construction or maintenance in connection with the said Contract; that no person or selling 
agency has been employed or retained to solicit or secure the said Contract upon an agreement or 
understanding for a commission, percentage, brokerage or contingent fee, except bona fide 
full-time employees; 
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 And that said Bidder is or has been a member of the following highway contractors' 
association(s) during the preceding twelve months: 
 
      Name of Association                         Location of Principal Office 
 
_______________________________       ___________________________________ 
 
_______________________________         ___________________________________ 
 
_______________________________          ___________________________________ 
 
  
 
 I further warrant that all statements contained in said Bid and in this Affidavit are true and 
correct and made with full knowledge that the said Authority relies upon the truth of the statements 
contained in said Bid and in this Affidavit in awarding the said Contract. 
 
 
Sworn to and subscribed                    By:_____________________________________________ 
before me this_________                       Person Signing Bid 
day of _______________, 
20___.                                      Print Name:_______________________________________ 
                Title:_______________________________________ 
 
_______________________________ 
Notary Public 
 
My commission expires: 
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Central Texas Regional Mobility Authority 
 ____________________ 
 

 183A TOLL ROAD AND MANOR EXPRESSWAY PROJECTS 
 
 
 CONTRACT NO. 13-227/246-01M 
 
 
 LANDSCAPE MAINTENANCE 
 
 ********** 
 
 CONTRACT AGREEMENT 
 
 THIS AGREEMENT, made this _____ day of _____________, 20 ____, between the Central Texas 
Regional Mobility Authority, 3300 N. IH-35, Suite 300, Austin, Texas 78705, hereinafter called the 
Mobility Authority and ______________________, or his, its or their successors, executors, administrators 
and assigns, hereinafter called the Contractor. 
 
 WITNESSETH, that the Contractor agrees with the Mobility Authority for the consideration herein 
mentioned, and at his, its or their own proper cost and expense, to do all the work and furnish all the 
materials, equipment, teams and labor necessary to prosecute and complete and to extinguish all liens 
therefore, Contract No. 13-227/246-01M, entitled Landscape Maintenance, in the manner and to the full 
extent as set forth in the Plans, Standard Specifications, Special Specifications, Special Provisions, Bid (for 
the basis of award stated herein below) and other documents related to said Contract which are on file at the 
office of the Mobility Authority and which are hereby adopted and made part of this Agreement as 
completely as if incorporated herein, and to the satisfaction of the Mobility Authority or its duly authorized 
representative who shall have at all times full opportunity to inspect the materials to be furnished and the 
work to be done under this Agreement. 
 
 This Contract is awarded on the basis of the Total Bid Price (based on Bid quantities) of 
_________________________________dollars and ________cents ($____________________). 
 
 In consideration of the foregoing premise, the Mobility Authority agrees to pay the Contractor for 
all items of work performed and materials furnished at the unit and lump sum prices bid therefore in the Bid 
submitted for this Contract, subject to any percentage reductions in the total Contract amount that may be 
named in the Bid corresponding to the basis of award stated in the above paragraph, and subject to the 
conditions set forth in the Specifications. 
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The Contractor agrees as follows: 
 
 a. I/WE will not discriminate against any employee or applicant for employment because of 
race, religion, color, sex or national origin, except where religion, sex or national origin is a bona fide 
occupational qualification reasonably necessary to the normal operation of the Contractor. 
  I/WE agree to post in conspicuous places, available to employees and applicants for 
employment, notices setting forth the provisions of this nondiscrimination clause. 
 
 b. I/WE in any solicitations or advertising for employees placed by or on behalf of itself, will 
state that it is an equal opportunity employer. 
 
 c. Notices and advertisements and solicitations placed in accordance with federal law, rule or 
regulation, shall be deemed sufficient for the purposes of meeting the requirements of this section. 
 
 d. Failure by Contractor to fulfill these requirements is a material breach of the Contract, 
which may result in the termination of this Contract, or such other remedy, as the Authority deems 
appropriate. 
 
 e. The Mobility Authority may terminate this Contract at its sole option, at any time, with or 
without cause, by providing 30 days written notice to Contractor of its intention to terminate and the 
termination date established by that notice.  Upon such termination, the Mobility Authority shall enter 
into a settlement with the Contractor upon an equitable basis as determined by the Mobility Authority, 
which shall fix the value of the work performed by the Contractor prior to the termination date. 
 
 f. All work on this Contract shall be completed within two (2) years following receipt of the 
Notice to Proceed No. 1 for the 183A Toll Road (including frontage roads, Brushy Creek Pedestrian 
Bridge and Shared-Use Path) and the 183A Field Operations Building.  The Mobility Authority, through 
mutual written agreement, may extend the Contract for up to a one (1) one-year period, which may include 
an adjustment in the Total Bid Price to account for the extension of services. 
 
 IN WITNESS WHEREOF, the parties hereto have duly executed this Agreement the day and year 
written above. 
 
 CENTRAL TEXAS REGIONAL MOBILITY 

AUTHORITY 
 
         By:_____________________________________ 
       Mike Heiligenstein  
       Executive Director 
                    
  CONTRACTOR: 
                                                             ___________________________________ 
                                                                  Business Name 
                           ____________________________________ 
                                     Address 
                       
                   __________________________________ 
 
                                   by:_____________________________ 
                                     Title 
 
 
                                 (Affix Corporate Seal Here)
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INFORMATION ABOUT PROPOSER ORGANIZATION 
 
Proposer’s business address: 
 
 
(No.)     (Street)     (Floor or Suite) 
 
 
 
(City)  (State or Providence)       (ZIP or Postal Code)           (Country) 
 
State or County of Incorporation/Formation/Organization: 
________________________________________ 
 
 
[Appropriate signature block from below will be inserted after Notice of Award] 
 

1. Sample signature block for corporation or limited liability company: 
[Insert the proposer’s name] 
 
By: _________________________________________________ 
 
Printed Name: ________________________________________ 
 
Title: _______________________________________________ 
 
2. Sample signature block for partnership or joint venture: 
[Insert the proposer’s name] 
 
By: [Insert general partner’s or member’s name] 
 
 By: _____________________________________________ 
 
 Print Name: ______________________________________ 
 
 Title: ___________________________________________ 
[Add signatures of additional general partners or members as appropriate] 
 
3. Sample signature block for attorney in fact: 
[Insert the proposer’s name] 
 
By: ________________________________________________ 
 
Print Name: _________________________________________ 
    Attorney in Fact 
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Additional Requirements: 
 
A. If the proposer is a corporation, enter state or country of incorporation in addition to the 

business address.  If the proposer is a partnership, enter state or country of formation.  If the 
proposer is a limited liability company, enter state or country of organization. 
 

B. Describe in detail the legal structure of the entity making the Proposal.  If the proposer is a 
partnership or joint venture, attach full name and addresses of all partners or joint venturers 
and the equity ownership interest of each entity, provide the aforementioned incorporation, 
formation and organization information for each general partner or joint venturer and attach 
a letter from each general partner or joint venturer stating that the respective partner or joint 
venturer agrees to be held jointly and severally liable for any and all of the duties and 
obligations of the proposer under the Proposal and under any contract arising therefrom.  If 
the proposer is a limited liability entity, attach full names and addresses of all equity 
holders and other financially responsible entities and the equity ownership interest of each 
entity.  If the proposer is a limited liability company, include an incumbency certificate 
executed by a Secretary thereof in the form set on the following page listing each officer 
with signing authority and its corresponding office.  Attach evidence to the Proposal and to 
each letter that the person signing has authority to do so. 
 

C. With respect to authorization of execution and delivery of the Proposal and the Agreements 
and validity thereof, if any signature is provided pursuant to a power of attorney, a copy of 
the power of attorney shall be provided as well as a certified copy of corporate or other 
appropriate resolutions authorizing said power of attorney.  If the Proposer is a corporation, 
it shall provide evidence of corporate authorization in the form of a resolution of its 
governing body certified by an appropriate officer of the corporation.  If the Proposer is a 
limited liability company, evidence of authorization would be in the form of a limited 
company resolution and a managing member resolution providing such authorization, 
certified by an appropriate officer of the managing member.  If the Proposer is a partnership 
or a joint venture, evidence of authorization shall be provided for the governing body of the 
Proposer and for the governing bodies of each of its general partners/joint venture 
members, at all tiers, and in all cases certified by an appropriate officer.  If the Proposer is a 
joint venture, the proposal letter must be executed by all joint venture members. 
 

D. The Proposer must also identify those persons authorized to enter discussions on its behalf 
with the Authority in connection with this Proposal, the Project, and The Agreement.  The 
Proposer shall submit with its Proposal a power of attorney executed by the Proposer and 
each member, partner or joint venturer of the Proposer, appointing and designating one or 
more individuals to act for and bind the Proposer in all matters relating to the Proposal.  If 
the Proposal is a joint venture, each of the joint venture members shall also affirmatively 
state in a letter to be included in the Proposal that it will be, if awarded the Agreement, 
jointly and severally liable for performance of the Developer’s obligations under The 
Agreement. 
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INCUMBENCY CERTIFICATE 
 
The undersigned hereby certifies to _______________________________ that he/she is 
the duly elected and acting ___________________ Secretary of 
________________________ (the “Company”), and that, as such, he/she is authorized to 
execute this Incumbency Certificate on behalf of the Company, and further certifies that the 
persons named below are duly elected, qualified and acting officers of the Company, 
holding on the date hereof the offices set forth opposite their names. 
 
NAME      OFFICE 
 
 
__________________________  _______________________________ 
 
 
__________________________  _______________________________ 
 
 
__________________________  _______________________________ 
 
 
__________________________  _______________________________ 
 
 
__________________________  _______________________________ 
 
 
__________________________  _______________________________ 
 
 
 
 IN WITNESS WHEREOF, the undersigned has executed this Incumbency 
Certificate this ___________ day of ______________________. 
 
 
   
            

 _____________________________________ 
 
 

      
 ______________________________Secretary 

 



 E-1 

Central Texas Regional Mobility Authority 
 ____________________ 
 

 183A TOLL ROAD AND MANOR EXPRESSWAY PROJECTS 
 
 
 CONTRACT NO. 13-227/246-01M 
 
 
 LANDSCAPE MAINTENANCE 

 
********** 

 
PERFORMANCE BOND 

  
 
STATE OF TEXAS    
COUNTY OF      

 
KNOW ALL MEN BY THESE PRESENTS:  That   

 
________________________________of the City of   
 
County of      , and State of     , as principal, 
and __________________________________________________________________________ 
authorized under the laws of the State of Texas to act as surety on bonds for principals, are held and 
firmly bound unto the Central Texas Regional Mobility Authority (Mobility Authority), in the penal sum 
of _____________________________________________________________________Dollars  
 
($__________________) for the payment whereof, the said Principal and Surety bind themselves, their 
heirs, administrators, executors, successors, jointly and severally, by these presents: 
 

WHEREAS, the Principal has entered into a certain written contract with the Mobility Authority 
dated the ______________day of     , 20   (the “Contract”), to 
which the said Agreement, along with the Contract Documents referenced therein are hereby referred to 
and made a part hereof as fully and to the same extent as if copied at length herein. 
 

NOW, THEREFORE, THE CONDITION OF THIS OBLIGATION IS SUCH, that if the said 
Principal shall faithfully perform said Agreement and shall in all respects duly and faithfully observe and 
perform all and singular the covenants, conditions and agreements in and by the Agreement agreed and 
covenanted by the Principal to be observed and performed, and according to the true intent and meaning 
of said Agreement and the Contract Documents hereto annexed, then this obligation shall be void; 
otherwise to remain in full force and effect. 
 

PROVIDED, HOWEVER, that this bond is executed pursuant to the provisions of Chapter 2253 
of the Texas Government Code, as amended and all liabilities on this bond shall be determined in 
accordance with the provisions of said Chapter to the same extent as if it were copied at length herein. 
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SURETY, for value received, stipulates and agrees that no change, extension of time, alteration or 
addition to the terms of the Agreement or to the work performed thereunder, or to the Contract 
Documents referenced therein, shall in anyway affect the obligations on this bond, and it does hereby 
waive notice of such change, extension of time, alteration or addition to the terms on the Agreement, or to 
the work to be performed thereunder. 
 

IN WITNESS WHEREOF, the said Principal and Surety have signed and sealed this instrument 
this    day of      , 20 . 
 
_______________________________________  _______________________________________ 
PRINCIPAL      SURETY 
   
_______________________________________  _______________________________________ 
SIGNATURE       SIGNATURE 
 
_______________________________________  _______________________________________ 
NAME & TITLE     NAME & TITLE 
 
_______________________________________  _______________________________________ 
ADDRESS      ADDRESS 
 
_______________________________________  _______________________________________ 
 
 
( )      ( )  
PHONE NUMBER     PHONE NUMBER 
 
The name and address of the Resident Agency of Surety is: 
 
  
 
  
 
( )        
PHONE NUMBER     SIGNATURE OF LICENSED LOCAL 

RECORDING AGENT appointed to countersign 
on behalf of Surety (Required by Art. 21.09 of 
the Insurance Code) 

************************************************************************************ 
 
I, , having executed Bonds 

SIGNATURE 
 
for   do hereby affirm I have 

NAME OF SURETY 
 
verified that said Surety is now certified with Authority from either:  (a) the Secretary of the Treasury of 
the United States if the project funding includes Federal monies; or (b) the State of Texas if none of the 
project funding is from Federal sources; and further, said Surety is in no way limited or restricted from 
furnishing Bond in the State of Texas for the amount and under conditions stated herein. 
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 ********** 
 
 RECEIPT OF ADDENDA 
 
I/We hereby acknowledge receipt of the following addenda and have made the necessary revisions to 
the Contractor’s Proposal, plans, and specifications, etc., and agree that these addenda are included 
in the Contractor’s Proposal.  
 

Addenda #  Signature   Date   
 

1.____________________________________________________ 
 

2.____________________________________________________ 
 

3.____________________________________________________ 
 

4.____________________________________________________ 
 

5.____________________________________________________ 
 

6.____________________________________________________ 
 
 
 
I understand that failure to confirm receipt of addenda will result in the bid being considered non-
responsive and will not be considered. 
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Central Texas Regional Mobility Authority 
____________________ 

 
183A TOLL ROAD AND MANOR EXPRESSWAY PROJECTS 

 
 

CONTRACT NO. 13-227/246-01M 
 
 

LANDSCAPE MAINTENANCE 
 

*********** 
 

GENERAL NOTES 
 
Two Notices to Proceed will be issued on this Contract.  All work under this Contract shall be 
completed by June 30, 2015 after notice to proceed unless the contract is extended by an 
Amendment.  The contract time includes the mobilization and material procurement period if 
applicable. 
 
Office of Record:  For this Contract, the Office of Record will be the Central Texas Regional 
Mobility Authority Offices at 3300 N. IH-35, Suite 300, Austin, Texas 78705.  Questions 
concerning this proposal may be directed to the attention of Ginny Burcham, 
Construction/Maintenance Manager, (512) 413-5258, gburcham@ctrma.org. 
 
It is the Contractor’s responsibility to ensure familiarity with the existing site conditions and all 
aspects of the Contract prior to responding. 
 
Immediately notify the Construction/Maintenance Manager or a designated representative of all 
emergency situations.  An after-hours/holiday emergency number will be provided to the 
Contractor. 
 
This Contract is for work in Travis and Williamson Counties.  

Pre-Work Meeting: 
Prior to beginning work on the Contract, a pre-work meeting will be requested by the Mobility 
Authority between the Contractor, Mobility Authority, and other stakeholders.   

Stockpile, Storage and Equipment Sites: 
No office sites, stockpile sites, employee parking or storage of equipment/materials will be 
allowed on the Mobility Authority’s right-of-way.   Secure separate sites off the Mobility 
Authority’s right-of-way for the above activities.  
 
Remove all equipment, construction debris and project-related surplus material from the right-of-
way to keep the facilities in a neat and presentable condition at all times.  
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Protect all areas of the right-of-way from damage or destruction.  Exercise care to prevent 
damage to trees, vegetation, and other natural surroundings that are to remain in place.  Restore 
any area disturbed, as a result of the Contractor’s operations, to a condition as good as or better 
than prior to the Contract.  

 
Furnish all materials (except as listed below), tools, and labor required to provide complete 
maintenance of the designated landscape areas in accordance with the documents and 
specifications.  Furnished materials will be new undepreciated stock. 
 
All damaged and unsalvageable materials will become property of the Contractor and will be 
removed and legally disposed of off the Mobility Authority’s right-of-way.  
 
Equip all construction/maintenance equipment involved in roadway work with a permanently 
mounted 360° revolving or strobe warning light with amber lens.  The lights will have a 
minimum lens diameter of five inches (5"), a mounting height of not less than six feet (6') above 
the roadway surface and be visible from all sides.  Attach at each side of the rear end of the 
construction/maintenance equipment an approved orange warning flag mounted not less than six 
feet (6') above the roadway surface.  
 
Provide vehicles that are licensed, inspected, and in good working condition.  All field personnel 
shall wear approved safety equipment.   
 
Trained, qualified crews, working under experienced supervisory personnel, will be used in the 
various applications of this Contract, which will be exposed to active highway traffic conditions. 
 
Overhead and underground utilities exist in the vicinity of the Project.  The exact location of 
underground utilities is not known.  Contact the Austin area Texas 811 at 800-344-8377 or the 
area utility companies for exact locations at least 48 hours prior to commencing any work that 
might affect existing utilities.  Confirmation of the required contact with Texas 811 must be 
provided to the Mobility Authority’s Construction/Maintenance Manager at least 24 hours prior 
to commencing any such work. 
 
The Authority will issue two separate Notices to Proceed for services performed under this 
contract. The first Notice to Proceed will be issued for the 183A Toll Road (including frontage 
roads, 183A Brushy Creek Pedestrian Bridge and 183A Shared-Use Path) and the 183A Field 
Operations Building. The second Notice to Proceed will be issued for the Manor Expressway 
Mainlanes, Shared-Use Path and flyover direct connect interchange). 
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Project Limits for Notice to Proceed No. 1: 
This project consists of performing Landscape Maintenance on the following roadways: 
 
Roadway Limits Centerline Miles 
 
183A Toll Road, incl. 
Frontage Roads, Pedestrian 
Bridge & Shared Use Path 

 
From: Lakeline Blvd 

 
Approx. 9.0 

To:  Hero Way 

183A Field Operations 
Building Approx. Area 
Grounds 15,000 SqFt 

 
The limits of work shall include all designated landscape areas within the 183A Toll Road right-
of-way. The areas shall include ramps, islands, medians, cross streets, pedestrian bridge, Shared 
Use Path, etc. 
 
The limits of maintenance on the cross roads shall generally be as follows: 

1. To the 183A right-of-way line or the setback right-of-way on intersecting 
highways, County Roads and City Streets. 

2. Interchange areas. 
 

The 183A Toll Road is considered an urban roadway. 

Project Limits for Notice to Proceed No. 2: 
This project consists of performing Landscape Maintenance on the following roadways: 
 
Roadway Limits Centerline Miles 
Manor Expressway, incl. 
Frontage Roads, Shared Use 
Path & Flyover Direct 
Connect Interchange 

From: US 183 
6.2 

To:  East of Parmer 
Lane  

 
The limits of maintenance on the cross roads shall generally be as follows: 

1. To the Manor Expressway right-of-way line or the setback right-of-way on 
intersecting highways, County Roads and City Streets. 

2. Interchange areas. 
 
Manor Expressway is considered an urban roadway. 
   
Department manuals can be found on the TxDOT internet site at: 

http://www.txdot.gov/inside-txdot/forms-publications.html 
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Use materials from pre-qualified producers as shown on the Construction Division (CST) of the 
Texas Department of Transportation (TxDOT) Material Producers List or information to be 
provided by the Mobility Authority.  Use the following website to view this list:  
  http://www.txdot.gov/business/resources/materials.html 

Work Provided by Others 
There will be work performed by other maintenance contractors and roadway construction 
contractors along the length of the facility.  The limits of the Contractor’s work will be generally 
defined as those areas as indicated on the attached exhibits or as specifically designated by the 
Construction/Maintenance Manager. Coordinate with the other contractors and scheduled work 
activities and locations to avoid any conflicts.  The Contractor’s personnel working within other 
contractor’s active construction zones will be required to wear hard hats, safety vests, and be 
equipped with appropriate personal gear.   
 
Environmental 
Karst Preserve Areas 

There are karst preserve areas that exist within or adjacent to the Mobility Authority’s right-of-
way.  Maintain the right-of-way areas that are adjacent to karst preserve areas by avoiding the use 
of potential contaminants, including but not limited to fertilizers, pesticides, and herbicides. 
Particular care should be made to avoid disturbance of the right-of-way in these areas.   
 
The 183A Toll Road right-of-way area between Stations 765+00 to 850+00 and surrounding 
properties fall within U.S. Fish and Wildlife Service (USFWS) karst zones 1 and 2 – an area 
known to contain federally listed endangered species.   
 
The Contractor’s attention is directed to the 183A Toll Road’s center median between Stations 
769+00 and 785+25 where the southbound frontage road lanes and southbound main lanes are 
split.  Remaining vegetation within this 10-acre center median will not be disturbed, unless 
directed otherwise.  Particular care should be made to avoid damaging Big Oak Cave 
(approximately located at Station 781+50 250’RT CL) and its subsurface hydrologic basin.  
Unauthorized entry of any cave, particularly Big Oak Cave and Raccoon Cave (approximately 
located at Station 785+60 600’ LT CL), is prohibited by law.  Any suspected entry of any cave 
within the right-of-way shall be reported to the Construction/Maintenance Manager. 
 
Infestations 

Report the presence of red imported fire ants to the Construction/Maintenance Manager.  Upon 
confirmation of red imported fire ant mounds by the Construction/Maintenance Manager, submit 
integrated pest management plan to treat fire ant mounds consistent with U.S. Fish and Wildlife 
Service protocol to the Construction/Maintenance Manager for approval prior to implementation. 
 
The use of topsoil or sod from off-site will be minimized to limit the spread of fire ants and the 
introduction of non-native species.  Certify in writing that each load of off-site topsoil, compost, 
and sod is free of red imported fire ants prior to placement.  The certification shall contain the 
following as a minimum:  the date, supplier, materials, truck number, location of placement, and 
signature of the Contractor’s agent or representative. 
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Migratory Bird Treaty & Endangered Species Acts 

The Contract maintenance limits on the 183A Toll Road and the Manor Expressway are subject to 
the Migratory Bird Treaty Act.  Additionally, the 183A maintenance limits are subject to the 
Endangered Species Act, due to the presence of the endangered golden-cheeked warbler. Four 
areas along the 183A Toll Road corridor have been identified as Potential Endangered Species 
Habitat.  The approximate limits of these areas are between Sta. 410 to 435, Sta. 485 to 500, Sta. 
635 to 685 and Sta. 755 to 790. Woody vegetation clearing and tree trimming throughout the 
designated areas shall occur only between September 1 and February 28, outside the nesting 
season. Submit a plan (including description of work, proposed dates and location) two weeks 
prior to trimming or clearing date. Obtain approval from the Construction/Maintenance Manager 
for woody vegetation removal from March 1 to August 31. 
 
Notify the Construction/Maintenance Manager if any occupied birds’ nests are identified in the 
path of any vegetation removal or trimming.  According to the Migratory Bird Treaty Act, it is 
unlawful to pursue, hunt, take, capture or kill; attempt to take, capture or kill; possess, offer to or 
sell, barter, purchase, deliver or cause to be shipped, exported, imported, transported, carried or 
received any migratory bird, part, nest, egg or product, manufactured or not.   
 

Edwards Aquifer Recharge and Contributing Zones  

There are maintenance areas within the Edwards Aquifer Recharge Zone or Contributing Zone 
and are subject to 30 TAC Chapter 213. The following websites can be used to find details on 
location and regulations:  

 http://info.sos.state.tx.us/ 
 http://www.usgs.gov/  
 http://www.gis3.tceq.state.tx.us  

 
Report Submissions 
 

 The Contractor shall submit a monthly report detailing all activities performed and 
dates.  
o All activities performed during the previous month including: 
 Fertilizer application – formulation, application rate and location 
 Location of herbicide application 
 Tree and/or shrub maintenance   
 Ornamental grass trimming 
 Bed maintenance – i.e. mulch replacement, pruning, weeding etc. 
 Irrigation inspection (report result) 

 
 The Contractor shall submit a monthly report detailing repair/improvements/ 

recommendations for the Mobility Authority to consider based on their monthly 
observation.  The report will include items and time to complete based on unit priced 
items within the Bid Form and shall be for “on-call” maintenance items.  
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Landscape Maintenance Guidelines 
The Contractor is responsible for maintaining all landscape plantings in the designated areas 
within the right-of-way of the 183A Corridor and Manor Expressway, as well as the landscape 
plantings and grounds of the 183A Field Operations Building in a neat, clean, healthy, and 
manicured appearance at all times.  Work will be performed in accordance with Texas 
Department of Transportation Standard Specifications for Construction and Maintenance of 
Highways, Streets and Bridges as modified by these Special Provisions.  For this Contract, Item 
1007, “Landscape Maintenance”, will be measured by the item and paid by the cycle.  A cycle 
constitutes a completion of all items identified under the following: Plant Bed Maintenance, 
Roadway Planting Maintenance, 183A Brushy Creek Pedestrian Bridge and the 183A Field 
Operations Building (FOB). All other pay items will be measured and paid by the on-call unit 
price. Additional guidelines for the work are described below and will be performed at the 
locations shown on the enclosed exhibits and the frequencies as indicated. 
 
All new landscape plantings and planting beds shall be watered.  If these areas are not within an 
irrigated area, they will be maintained as directed and approved by the 
Construction/Maintenance Manager under Bid Item 168, Vegetative Watering. 
 
The Contractor shall commence work within seven (7) calendar days of notification by the 
Construction/Maintenance Manager unless otherwise approved by the Construction/Maintenance 
Manager in writing.   
 
The Contractor shall complete all work within seven (7) calendar days after commencement of 
such work unless otherwise approved by the Construction/Maintenance Manager in writing. 
 
The Contractor’s Project Manager shall participate in a monthly walk-through with the 
Construction/Maintenance Manager within the first ten (10) days of each month as requested.  
This item is considered subsidiary to Item 1007, “Landscape Maintenance.” 
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The Contractor’s landscape maintenance work during each cycle will include the following 
components: 
 

Landscape Maintenance Bid Item Components* 

Components 

Plant Bed 
Maintenance

(Bid Items 
1007-001 
and -002) 

Roadway 
Maintenance

(Bid Item 
1007-003) 

183A Toll 
Road FOB
(Bid Item 
1007-004) 

183A 
Brushy 
Creek 

Pedestrian 
Bridge 

(Bid Item 
1007-005) 

183A Toll 
Road 
SUP 

(Bid Item 
1007-006) 

Mulching X X X X  
Mowing X X X X X 
Pruning X X X X  
Litter X X X   
Sweeping    X X 
Fertilizer X X X   
Herbicide/Pesticide 
Treatment X X X X X 

Irrigation X  X   
FOB Plant Maintenance   X   
Monthly Walk-through X X X X X 
* This summary is being provided for informational purposes 

only to serve as a guide in preparing the bids. 
 

    

Vegetative Watering (Bid Item 168) 
 All new/existing designated landscape planting and landscape planting beds, and specific 

locations as identified by the Mobility Authority or as directed by the 
Construction/Maintenance Manager shall be maintained to ensure healthy prolific plant 
material. Primary target areas include new plantings along 183A north of FM 1431. 

 The Contractor is responsible for furnishing and placing water as directed by the 
Construction/Maintenance Manager to ensure healthy plantings. 

 Water shall be obtained by the Contractor, hauled, and vegetative watering accomplished 
by approved mechanical means. 

 
Estimated Vegetative Watering for 183A Toll north of FM 1431 per Year* 

Plant Description Quantity Watering 
Rate/Gallon Frequency/Year Gallons/Year 

Shrubs/Grasses 4,273 1 26 111,098 
Small Trees 38 5 26 4,940 
Large Trees 51 10 26 13,260 

* This tabulation only reflects an estimate of the anticipated frequencies for 
the cycle activity that the Contractor may be requested to provide.  This 
summary is being provided for informational purposes only to serve as a 
guide in preparing the bids. 

 Total 129,298 
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CENTRAL TEXAS REGIONAL MOBILITY AUTHORITY 
 

 ********** 
 
 SPECIAL PROVISIONS 
 
PREFACE: 
 
 The "Standard Specifications for Construction and Maintenance of Highways, Streets, and 
Bridges" of the Texas Department of Transportation, 2004, as amended and augmented by the 
Special Provisions following, shall govern the performance of the Contract.  These specifications 
hereby are made a part of the Contract as fully and with the same effect as if set forth at length 
herein. 
 
 Attention is directed to the fact that any other documents printed by the Texas Department 
of Transportation modifying or supplementing said "Standard Specifications", such as Standard 
Supplemental Specifications, Special Provisions (by the Department), Notice to Bidders, etc., do 
not form a part of this Contract nor govern its performance, unless specifically so stated in the 
Special Provisions herein contained.   
 
 References made to specific section numbers in these Special Provisions, or in any of the 
various documents that constitute the complete Contract Documents shall, unless otherwise 
denoted, be construed as referenced to the corresponding section of the "Standard Specifications" 
issued by the Texas Department of Transportation in 2004. 
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CENTRAL TEXAS REGIONAL MOBILITY AUTHORITY 
 

SPECIAL PROVISIONS 
 

TO 
 

STANDARD SPECIFICATIONS FOR CONSTRUCTION AND MAINTENANCE OF 
HIGHWAYS, STREETS, AND BRIDGES 

2004 
 
 The following provisions represent modifications to the corresponding sections of the Texas 
Department of Transportation Specifications, described above, and relate exclusively to the Central 
Texas Regional Mobility Authority Contracts.  In case of conflicting requirements between the 
Texas Department of Transportation Specifications and these modifications, the modifications 
shall govern.  Any applicable provision in the Texas Department of Transportation Specifications 
not amended by and not in conflict with any Special Specifications or Special Provisions shall be 
in full effect. 
 
 All modifications contained herein are additions to the provisions of the designated sections 
of the Texas Department of Transportation Specifications unless the text specifically identifies a 
requirement to be an amendment to, deletion of or substitution for a provision in the Texas 
Department of Transportation Specifications. 
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 SPECIAL PROVISION 
 

ITEM 1 
 

DEFINITION OF TERMS 

 
For this project, Item 001, “Definition of Terms,” of the Standard Specifications, is hereby 
amended with respect to the clauses cited below, and no other clauses or requirements of this Item 
are waived or changed hereby. 

1.2  Abbreviation 
The following new abbreviation is added to this section: 
Mobility Authority - Central Texas Regional Mobility Authority 

1.3  Terms 

The definitions for the following terms as they appear in this section are deleted and the following 
definitions substituted therefore: 

CONSTRUCTION/MAINTENANCE MANAGER - The authorized representative(s) of 
the Mobility Authority, who will be duly appointed by the Authority to monitor the work 
performed in connection therewith.   

SPECIFICATIONS - The general term comprising all the directions, provisions and 
requirements contained in the Texas Department of Transportation, "Standard 
Specifications For Construction and Maintenance Of Highways, Streets, And Bridges,” 
2004 Edition, the Mobility Authority's Special Specifications and Special Provisions, and 
in any Addenda and Change Orders or Supplemental Agreements that may be issued, all of 
which are necessary for the proper performance of the Contract. 

 
The following new definitions are added to this section: 

MOBILITY AUTHORITY - The Central Texas Regional Mobility Authority, an agency 
created under Texas Transportation Code Chapter 370 and approved by the Texas 
Transportation Commission, together with its members, partners, employees, agents 
officers, directors, shareholders, representatives, consultants, successors, and assigns.  The 
Authority's principal office is presently located at 3300 N. IH-35, Suite 300, Austin, Texas 
78705. 

STANDARDS - Whenever the Plans and/or Specifications refer to “Standard Sheets" or 
"Design Details" such reference shall be construed to mean the set of drawings issued by 
the Design Division, Texas Department of Transportation, and entitled "Standard Sheets".  
Only those standards or standard drawings specifically referred to by number on the Plans 
or in the various Contract Documents are applicable to work on this Contract. 
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Whenever in the various Contract Documents the term, "Department" or "State" appears, it shall be 
replaced by the term, "Central Texas Regional Mobility Authority."  Similarly, the term, 
"Executive Director" shall be replaced by the term, "Executive Director of the Central Texas 
Regional Mobility Authority”. 
 
Whenever in the Texas Department of Transportation Specifications and Standard Drawings the 
term, "Department" or "Texas Department of Transportation" appears, it shall be replaced by the 
term, "Central Texas Regional Mobility Authority," except in references to said Texas Department 
of Transportation as being the author of certain Specifications and Standard Drawings, and in 
reference to said Department as the agency prequalifying prospective Bidders. 
 
Whenever in the Texas Department of Transportation Specifications and Standard Drawings the 
term, "District Engineer" appears, it shall be replaced by the term, "Construction/Maintenance 
Manager of the Central Texas Regional Mobility Authority." 
 
The following Articles are voided and replaced by the following: 

 
1.50. Disadvantaged Business Enterprise (DBE). A small business certified through the Texas 
Unified Certification Program in accordance with 49 CFR Part 26, that is at least 51% owned by 
one or more socially and economically disadvantaged individuals, or in the case of a publicly 
owned business, in which at least 51% of the stock is owned by one or more socially and 
economically disadvantaged individuals, and whose management and daily business operations 
are controlled by one or more of the individuals who own it. 

 
The following Articles are voided and not replaced. 

 
1.97. Proposal. 

 
1.98. Proposal Form. 

 
1.99. Proposal Guaranty.  
 
1.128. Subcontractor. A Subcontractor is defined as an individual, partnership, limited liability 
company, corporation, or any combination thereof that the Contractor sublets, or proposes to 
sublet, any portion of a Contract, excluding a material supplier, a hauling firm hauling only from 
a commercial source to the project, truck owner-operator, wholly owned subsidiary, or specialty-
type businesses such as security companies and rental companies. 
 
This Item is supplemented by the following: 
 
1.148. Additive Alternate.  A bid item contained in a proposal that is not a regular or on-call base 

bid item.  The additive alternate item(s) include work that may be added to the base bid 
work. 
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1.149. Base Bid.  The total bid (includes regular bid items or corresponding on-call bid items) 
amount without additive alternates. 

 
1.150. Bid. The offer of the bidder for performing the work described in the plans and 

specifications including any changes made by addenda. 
 

1.156. Family Member.  A family member of an individual is the individual’s parent, parent’s 
spouse, step-parent, step-parent’s spouse, sibling, sibling’s spouse, spouse, child, child’s spouse, 
spouse’s child, spouse’s child’s spouse, grandchild, grandparent, uncle, uncle’s spouse, aunt, 
aunt’s spouse, first cousin, or first cousin’s spouse. 
 
1.158. Bid Form. The form provided by the Mobility Authority used by the bidder to submit a bid. 
The bid form is a Mobility Authority bidder’s form (traditional proposal submitted manually). 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 



 
 

 H - 8  
 

SPECIAL PROVISION 
 

ITEM 2 
 

INSTRUCTIONS TO BIDDERS 
 

For this project, Item 002, “Instruction to Bidders,” of the Standard Specifications, is hereby 
amended with respect to the clauses cited below, and no other clauses or requirements of this Item 
are waived or changed hereby. 

2.2  Eligibility of Bidders 
Delete this section in its entirety and substitute the following: 
 

Only contractors who are pre-qualified by the Mobility Authority for Landscape 
Maintenance projects on or before May 10, 2013, will be permitted to submit Proposals for 
this Project.   

 
2.4. Interpreting Estimated Quantities. The quantities listed in the bid form are approximate and 
will be used for the comparison of bids. Payments will be made for the work performed in 
accordance with the Contract. 

2.5  Examining Documents and Work Locations 
At the end of the fifth paragraph, add the following: 
 

In the event a word, phrase, clause, or other portion of the plans, specifications, or other 
contract documents is alleged to be ambiguous, the Bidder shall submit to the Mobility 
Authority’s Construction/Maintenance Manager a written notice of same prior to the date 
of receipt of Proposals, and request an interpretation thereof. 

  
Add the following paragraphs: 
 

The Bidders are encouraged to visit the Project site to form their own conclusions 
regarding access requirements, effort required to perform the tasks, and other information 
needed to prepare their Proposal.  Prior to visiting the site, a Bidder shall notify the 
Mobility Authority’s Construction/Maintenance Manager, Ginny Burcham (512-413-
5258), of the time and date of the Bidder’s visit.  Access may be limited due to ongoing 
construction. 
 
Any Addenda that may be issued by the Mobility Authority will be posted on the CivCast 
website (www.civcastusa.com).  The prospective Bidder's acknowledgement of receipt of 
such Addenda and that it has taken the contents thereof into consideration in preparing the 
Bidder’s Bid must be so indicated on the RECEIPT OF ADDENDA form. 



 
 

 H - 9  
 

2.6  Preparing the Proposal 

Add the following paragraphs: 
 

The Bidders will submit their bids on the Bid Forms provided for Landscape Maintenance, 
furnished by the Mobility Authority, upon which the award of contract will be based.  
 
The Central Texas Regional Mobility Authority may elect to receive bids on more than one 
construction contract on the same date.  When this event occurs, the Mobility Authority 
will award the various contracts after all of the bids for the various contracts are received 
and analyzed. 
 
This proposal also includes items that will be included on an On-Call basis.  The unit price 
for these items will be negotiated during contracting and will not be considered in the total 
bid submitted.  The following is a list of On-Call items: 

 
Item Number Description Unit 

1 Furnish and Placing Topsoil CY 
2 Compost Manufactured Topsoil CY 

3 Block Sodding (Bermuda 
Grass/Buffalo Grass) SY 

4 Broadcast Seeding 
(Perm)(Urban)(Sandy) SY 

5 Broadcast Seeding 
(Perm)(Urban)(Clay) SY 

6 Repair Irrigation System (FOB 
and Manor Expressway) HR 

7 Plant Material (1 Gallon) EA 
8 Plant Material (5 Gallon) EA 
9 Plant Material (15 Gallon) EA 
10 Plant Material (30 Gallon) EA 
11 Riprap (Dry)(Stone) CY 
12 Strip Mowing (on-call) AC 

13 
Herbicide Application and 
Cleanup (For Removal of 

Noxious Vegetation) 
Cycle 

14 Tree Trimming and Brush 
Removal AC 

15 Supervisor HR 
16 Laborer HR 
17 Pick Up Truck HR 
18 Skid Steer Loader HR 
19 Backhoe HR 
20 Haul Truck and Trailer HR 
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2.8  Proposal Guaranty 
This section is deleted in its entirety and replaced by the following: 
 

A proposal guaranty is not required. 

2.9  Delivery of Proposal 
The fourth sentence of the first paragraph of this Section is deleted, and the following sentence 
substituted: 

 
Bids will be accepted at the Mobility Authority’s office at 3300 N. IH-35, Suite 300, 
Austin, Texas 78705 until scheduled bid opening time.  Electronic bids will not be 
accepted. Proposals are requested to be delivered in a sealed envelope with the following 
information on the envelope: 
 
1. Name of Proposer 
2. Contract Name 

 
2.14. Tabulating Bids. 

 
The following sections are deleted in its entirety and replaced.  

 
A. This project includes an Additive Alternate.  The Total Bid Price for this project 
includes the sum for all required items plus the Additive Alternate.  The Additive 
Alternate may be removed at the Mobility Authority’s discretion. Should the Additive 
Alternate be removed, the total contract price will be adjusted accordingly, based on the 
price listed on the Bid Form for the Bid Alternate. The Total Bid Price is the basis for 
determining the Low Bidder. The total bid amounts will be compared and the results 
made public. The bidder shall commit to the Total Bid Price for a period of ninety (90) 
days from the date of the Bid Opening. 
 
C. Rounding of Unit Prices. The Mobility Authority will round off all unit bids involving 
fractional parts of a cent to the nearest one-tenth cent ($0.001) in determining the amount 
of the bid as well as computing the amount due for payment of the Special Measurement 
Items under the Contract. For rounding purposes, entries of five-hundredths of a cent 
($0.0005) or more will be rounded up to the next highest tenth of a cent, while entries 
less than five-hundredths of a cent will be rounded down to the next lowest tenth of a 
cent. 
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SPECIAL PROVISION 
 

ITEM 3 
 

AWARD AND EXECUTION OF CONTRACT 
 
For this project, Item 3, “Award and Execution of Contract,” of the Standard Specifications, is 
hereby amended with respect to the clauses cited below, and no other clauses or requirements of 
this Item are waived or changed hereby. 

3.1  Award of Contract 

A. Award 
The first sentence of the first paragraph under this Section is deleted, and replaced by the 
following: 
  

The Mobility Authority will award the Contract to the lowest responsive and responsible 
Bidder as determined by Article 2.14, “Tabulation of Bids”, for the Landscape 
Maintenance Contract.   
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SPECIAL PROVISION 
 

ITEM 4 
 

SCOPE OF WORK 

 
For this project, Item 4, “Scope of Work,” of the Standard Specifications, is hereby amended with 
respect to the clauses cited below, and no other clauses or requirements of this Item are waived or 
changed hereby. 

4.2   Changes in the Work 
The last two paragraphs are deleted in their entirety and replaced by the following: 
 
 Alteration of quantities shall be addressed as follows: 

 1. Major items:  There are no major items under this Contract. 
 2. Minor items: All items under this Contract are considered minor items.  No 

adjustment of Contract unit prices will be made for overruns or underruns of the 
original Contract quantities, regardless of the extent of such overruns or underruns. 

4.4   Requests or Claims for Additional Compensation 

B. Dispute or Claims Procedure 
This Subsection is supplemented with the following: 
 
(1) Additional Compensation.  At the time of occurrence or prior to beginning the work the 

Contractor shall furnish the Mobility Authority’s Construction/Maintenance Manager, in 
writing, an itemized list of materials, equipment, and labor for which additional 
compensation will be claimed.  The Contractor shall afford the Construction/Maintenance 
Manager every facility for keeping an actual cost record of the work.  The Contractor and 
the Construction/Maintenance Manager shall compare records and bring them into 
agreement at the end of each day.  Failure on the part of the Contractor to afford the 
Construction/Maintenance Manager proper facilities for keeping a record of actual costs 
will constitute a conclusive waiver of a claim for such extra compensation except to the 
extent that it is substantiated by the Mobility Authority's records.  The filing of such notice 
by the Contractor and the keeping of cost records by the Construction/Maintenance 
Manager shall in no way establish the validity of a claim.  Failure to submit such written 
itemized list shall be a conclusive waiver of such claim for additional compensation.  Mere 
oral notice or statement will not be sufficient, nor will notice or statement after the fact. 
 

(2) Verification.  If the Contractor's claim contains data furnished by the Contractor that cannot 
be verified by the Mobility Authority's records, the data shall be subject to complete audit 
by the Mobility Authority or its authorized representative if they are to be used as a basis 
for claim settlement. 
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(3) Claims Procedure.  Upon completion of the Contract, the Contractor may, within 60 days 
from expiration of the period for review of the Final Estimate by the Contractor as provided 
in Section 9.8, submit to the Mobility Authority a written claim (original plus three legible 
copies) for such amount as the Contractor deems it is entitled to under the said Contract 
setting forth the facts upon which said claim is based and including all pertinent data and 
correspondence which may substantiate the claim, provided that written notice of intention 
to file such claim shall have been given to the Mobility Authority at the time of occurrence 
or beginning of the work upon which claim and subsequent action is based.  Failure of the 
Contractor to furnish any of the items required as prerequisite to the issuance of final 
payment shall not extend the time period in which the Contractor may submit a claim under 
this or any other section of the Contract.  If the claim is not disposed of by agreement, then 
within 90 days from receipt of said claim, the Mobility Authority will make an 
investigation and notify the Contractor by registered or certified mail, return receipt 
requested, of its decision; however, the Mobility Authority and Contractor may, by mutual 
agreement, extend such 90-day period for another 30 days.  The decision of the Executive 
Director of the Mobility Authority shall be final, and failure of the Contractor to comply 
with the provisions of this section shall constitute a conclusive waiver of any such claim 
hereunder. 

4.6  Final Cleanup 
Add the following after the first sentence of the second paragraph: 
 

All damaged and unsalvageable materials removed by the Contractor as specified therein, 
shall become the property of the Contractor, except as may be otherwise specifically 
required, and shall be legally disposed of by the Contractor away from the Mobility 
Authority’s right-of-way. 
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SPECIAL PROVISION 
 

ITEM 5 
 

CONTROL OF THE WORK 

 
For this project, Item 5, “Control of Work,” of the Standard Specifications, is hereby amended with 
respect to the clauses cited below, and no other clauses or requirements of this Item are waived or 
changed hereby. 

5.5  Cooperation of Contractor 
At the end of the first paragraph, add the following: 
 

The Contractor shall obtain at the Contractor’s expense all necessary copies of the Texas 
Department of Transportation (TxDOT) Standard Specifications and Standard Drawings 
from the TxDOT. 
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SPECIAL PROVISION 
 

ITEM 6 
 

CONTROL OF MATERIALS 

 
For this project, Item 6, “Control of Materials,” of the Standard Specifications is amended hereby 
with respect to the clauses cited below, and no other clauses or requirements of this Item are 
waived or changed hereby. 

6.7  Department-furnished Materials 
This Section is supplemented by the following: 
 

Any materials supplied by the Mobility Authority that are damaged as a result of improper 
handling or storage by the Contractor shall be replaced in kind by the Contractor at no cost 
to the Mobility Authority.  Invoices for the replacement of materials delivered to the site 
shall show actual prices for such materials. 
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SPECIAL PROVISION 
 

ITEM 7 
 

LEGAL RELATIONS AND RESPONSIBILITIES 
 
For this project, Item 7, “Legal Relations and Responsibilities,” of the Standard Specifications is 
amended hereby with respect to the clauses cited below, and no other clauses or requirements of 
this Item are waived or changed hereby. 

7.4  Insurance and Bonds 
The first sentence is deleted and replaced by the following: 
 

Provide the Mobility Authority with Certificates of Insurance verifying the types and 
amounts of coverage shown in Table 1.  Satisfactory evidence, in triplicate, of all required 
insurance coverage, including special endorsements and listing the Mobility Authority as 
Additional Insured, shall be forwarded to the Mobility Authority for approval within 
fourteen (14) Calendar Days after the date of written Notice of Award of the Contract.  All 
insurance coverage must be approved by the Mobility Authority before the Contract will be 
executed by the Mobility Authority. 

 
The last paragraph is deleted in its entirety and replaced with the following: 
 
The cost of bonds and insurance will be paid 1 year at a time.  The cost for bonds and insurance 
shall be paid per Special Provision 500-RMA01. 
 
Add the following:  
 

The insurance specified shall be with an insurance company acceptable to the parties hereto 
and licensed to do business in the State of Texas.  All insurance must be obtained before 
any work is commenced and kept in effect until its completion. 
 
The Mobility Authority's approval of insurance furnished by the Contractor, or its failure to 
disapprove such insurance shall not relieve the Contractor of full responsibility for liability, 
damages and accidents as set forth elsewhere herein. 
 
All policies required above shall include an endorsement requiring thirty (30) days prior 
written notice to the Mobility Authority before any change or cancellation is made 
effective.  
 
All policies required shall be maintained until completion and Final Acceptance of all work 
under this Contract. 
  
Except as noted below, the consent to sublet any part of the work, or obtain supplies, shall 
not be construed to be an approval of the said subcontract, supply contract or any of its 
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terms, but shall operate only as an approval of the making of a subcontract or supply 
contract between the Contractor and Subcontractor or Supplier.  The Contractor agrees, as a 
condition of entering into a subcontract on the project, that the Subcontractor shall make no 
claim whatsoever against the Mobility Authority, the Construction/Maintenance Manager, 
or any of their officers, servants, agents or employees for any work performed or thing 
done by reason of said subcontract, or for any other cause whatsoever that may arise by 
reason of the relationship created between the Contractor and Subcontractor unless the 
proposed Subcontractor furnishes a statement to the effect that said Subcontractor is 
acquainted with all provisions of the Contract and agrees thereto. 

 
Sublet work shall not begin until approval thereof has been secured from the 
Construction/Maintenance Manager.  It is understood, however, that any consent by the 
Construction/Maintenance Manager for the subletting of any of the work under the 
Contract in no way relieves the Contractor from the Contractor’s full obligations under the 
Contract. The Contractor shall be responsible for all acts of omissions of any Subcontractor 
or Supplier. 
 

7.8. Hauling and Loads on Roadways and Structures  
This section is supplemented by the following: 
 
D.  Stockpiling of Materials.  Do not store or stockpile material on bridge structures without 
written permission. If required, submit a structural analysis and supporting documentation by a 
licensed professional engineer for review by the Construction/Maintenance Manager. Permission 
may be granted if the Construction/Maintenance Manager finds that no damage or overstresses in 
excess of those normally allowed for occasional overweight loads will result to structures that will 
remain in use after Contract completion. Provide temporary matting or other protective measures 
as directed. 

7.12 Responsibility for Damage Claims 
Delete the first line of the first paragraph and substitute: 
 
“THE CONTRACTOR SHALL INDEMNIFY AND SAVE HARMLESS THE MOBILITY 
AUTHORITY, THE ENGINEER AND ITS AGENTS AND EMPLOYEES FROM ALL 
SUITS, ACTIONS, OR CLAIMS AND FROM ALL LIABILITY AND DAMAGES FOR 
ANY INJURY OR DAMAGE TO ANY PERSON OR PROPERTY DUE TO THE 
CONTRACTOR’S NEGLIGENCE IN THE PERFORMANCE OF THE WORK AND 
FROM ANY CLAIMS ARISING OR AMOUNTS RECOVERED UNDER ANY LAWS, 
INCLUDING WORKERS’ COMPENSATION AND THE TEXAS TORT CLAIMS ACT.” 
 
 
7.19. Preservation of Cultural and Natural Resources and the Environment.  
This section is supplemented by the following: 
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G. Migratory Birds 
The Contractor’s attention is directed to the fact that there is the possibility that migratory birds 
may be nesting within the project limits.  Migratory bird nesting activity can be concentrated on 
roadway structures such as bridges and culverts.  Remove all old migratory bird nests from any 
structures between September 1 and January 31, and while the nests are not occupied or being 
used by migratory birds.  In addition, be prepared to prevent migratory birds from re-nesting 
between February 1 and August 31. 

 
All methods used for the removal of old bird nests and the prevention of re-nesting must be 
approved by the Construction/Maintenance Manager, well in advance of the planned use. 

 
In the event that any active nest of a migratory bird species is encountered on-site during project 
construction, all construction activity, within the immediate vicinity of the nest, will cease 
immediately.  Contact the Construction/Maintenance Manager to determine how to proceed. 
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SPECIAL PROVISION 
 

ITEM 8 
 

PROSECUTION AND PROGRESS 
 

For this project, Item 8, “Prosecution and Progress,” of the Standard Specifications, is hereby 
amended with respect to the clauses cited below, and no other clauses or requirements of this 
Item are waived or changed hereby. 
 
8.2 Progress Schedules 
Section 8.2.A, Routine Maintenance Contracts, is supplemented by the following: 
 
Contractor shall meet with the Construction/Maintenance Manager once every three (3) months 
to develop and submit a quarterly schedule of work showing the upcoming activities for review 
and approval by the Construction/Maintenance Manager. Work will not begin until the schedule 
of work is approved in writing. The approved schedule shall become the baseline and shall be 
updated and submitted to the Construction/Maintenance Manager quarterly. The schedule shall 
be provided in electronic format acceptable to the Construction/Maintenance Manager.  
 
The Contractor’s Project Manager shall participate in a monthly walk-through with the 
Construction/Maintenance Manager within the first ten (10) days of each month as requested.  
This item is considered subsidiary to Item 1007, “Landscape Maintenance.” 
 
Work Schedule. The Contractor shall commence work within seven (7) calendar days of 
notification by the Construction/Maintenance Manager unless otherwise approved by the 
Construction/Maintenance Manager in writing.   
 
The Contractor shall complete all work within seven (7) calendar days after commencement of 
such work unless otherwise approved by the Construction/Maintenance Manager in writing. 
 
8.3 Computation of Contract Time for Completion 
Delete the first line of the first paragraph and substitute: 
 
Working day charges will begin 15 calendar days (0 calendar days for maintenance Contracts) 
after the date of the written authorization to begin work. 

8.5 Failure to Complete Work on Time 
This section is supplemented by the following:  
 
Contractor Non-Performance. If, in the opinion of the Mobility Authority, the Contractor is not 
meeting the performance standards as shown in this Contract or is not performing work 
according to this Contract, the Mobility Authority shall notify the Contractor in writing of non-
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performance.  The Contractor shall have five (5) calendar days to address the non-performance 
or the Mobility Authority may deduct from the next payment due.   
 
Deductions, representing the estimated cost of administration, engineering, supervision, inspection 
and other expenses, will be charged against the Contractor and will result in a ten percent (10%) 
deduction in the next payment due to the Contractor for each Item of non-performance not met.   
 
Contractor Non-Compliance of Work Method. If, in the opinion of the Mobility Authority, the 
Contractor is not meeting the work method standards as shown in Section 1007.3, or is not 
completing work according to this Contract, the Mobility Authority shall notify the Contractor of 
non-compliance in writing.   

 
Failure to complete work as defined in the Work Method within five (5) days and after 
notification by the Mobility Authority will result in a ten percent (10%) deduction per day from 
the next payment due to the Contractor for each Item not met.  
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SPECIAL PROVISION 

 
ITEM 9 

 
MEASUREMENT AND PAYMENT 

 
For this project, Item 9, “Measurement and Payment,” of the Standard Specifications, is hereby 
amended with respect to the clauses cited below, and no other clauses or requirements of this Item 
are waived or changed hereby. 
 
9.3 Scope of Payment 
The first sentence is deleted and replaced by the following: 
 
Payment of the Contract unit price is full compensation for all materials, equipment, labor, tools, 
roadway tolls, and supplies necessary to complete the Item of work under the Contract.  
 
9.5. Force Account, 
 
A.  Labor. Delete the last sentence of the paragraph. 
 
C.  Materials. Delete this section in its entirety and substitute the following: 
 
Compensation will be made for materials associated with the work based on actual delivered 
invoice costs.  All materials required for the repair or replacement will be reimbursed directly to 
the Contractor at cost. 
 
D.  Equipment. The last sentence of the first paragraph under this section is deleted. 

9.6  Progress Payments 
Delete the first paragraph in its entirety and substitute the following: 
 

Payments will be made once each month covering work performed and materials 
complete-in-place in accordance with the Contract. The Contractor shall submit the invoice 
to the Mobility Authority within the first ten (10) calendar days of the month for work 
completed in the previous month. The invoice form to be submitted each month will be 
provided to the Contractor in Microsoft Excel format.  The Contractor must be able to use 
Microsoft Excel to complete the invoice form.  Payments will be made on the value of 
work performed based on approximate estimates prepared by the Contractor, provided, 
however, that no estimate shall be certified or payment made where the net amount 
receivable by the Contractor is less than five hundred dollars ($500.00).  Estimates less 
than this amount will be combined with the following months invoice.  
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The Construction/Maintenance Manager and Mobility Authority staff will review the 
payment estimate to verify the quantities of completed and accepted work prior to each 
payment. 
 
Total Contract value shall be considered to mean the original amount of the Contract, 
except when the Contract is increased or decreased by a supplemental agreement in which 
case the adjusted total shall be used. 
 
The Mobility Authority reserves the right to withhold the payment of any partial or final 
estimate invoice or any sum or sums thereof from such invoices in the event of the failure 
of the Contractor to promptly make payment to all persons supplying equipment, tools or 
materials, or for any labor used by the Contractor in the prosecution of the work provided 
for in the Contract, and for any other cause as determined by the Mobility Authority in its 
sole discretion, including overpayment on previous partial payments. 
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SPECIAL PROVISION 
 

ITEM 168 
 

VEGETATIVE WATERING 
 
 

For this Contract, Item 164, of the Standard Specifications, is hereby amended with respect to the 
clauses cited below, and no other clauses or requirements of this Item are waived or changed 
hereby. 
 
Article 168.3.  Construction. This section is supplemented by the following: 
 
All new/existing designated landscape planting and landscape planting beds, and specific 
locations as identified by the Mobility Authority or as directed by the Construction/Maintenance 
Manager shall be maintained to ensure healthy prolific plant material. Primary target areas 
include new plantings along 183A north of FM 1431. 
 
The Contractor is responsible for furnishing and placing water as directed by the 
Construction/Maintenance Manager to ensure healthy plantings. 

 
Water shall be obtained by the Contractor, hauled, and vegetative watering accomplished by 
approved mechanical means. 
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SPECIAL PROVISION 

 
ITEM 169 

 
SOIL RETENTION BLANKET 

 

For this project, Item 169, “Soil Retention Blankets,” of the Standard Specifications, is hereby 
amended with respect to the clauses cited below, and no other clauses or requirements of this 
Item are waived or changed hereby. 

Article 169.2 Materials. The first sentence is voided and replaced by the following: 

Provide only SRB that meet the requirements of DMS-6370 and are on the Approved Products 
List, “Erosion Control Approved Products.” 

Article 169.2. Materials, Section B.   Class 2 – Flexible Channel Liners is voided and 
replaced with the following: 

1. Type E.  Biodegradable materials with shear stress less than 2.0 lbs. per square foot, 

2. Type F.  Biodegradable materials with shear stress less than 4.0 lbs. per square foot, 

3. Type G.  Non-biodegradable materials with shear stress less than 6.0 lbs. per square foot, 

4. Type H.  Non-biodegradable materials with shear stress less than 8.0 lbs. per square foot. 

Article 169.3.  Construction is voided and replaced by the following: 

Provide a copy of the manufacturer’s installation instructions to the Engineer prior to placement 
of the material.  Place the SRB within 24 hr. after the seeding or sodding operation, or when 
directed.    Installation and anchorage of the SRB shall be in strict accordance with the 
recommendations contained within the manufacturer’s published literature.  Installation includes 
the repair of ruts, reseeding or resodding, and the removal of rocks, clods, and other foreign 
materials which may prevent contact of the blanket with the soil. 

 
 

 
 
 
 
 
 
 
 
 



 
 

 H - 25  
 

SPECIAL PROVISION 
 

ITEM 500-RMA01 
 

MOBILIZATION 
 
 

For this project, Item 500, “Mobilization,” of the Standard Specifications, is hereby voided and 
replaced with the following: 

500.1. Description. Obtain bonds and insurance required for the project.   

500.2. Measurement. This item will be measured by the lump sum on a per year basis.  

500.3. Payment. Payment will only be made for the Contractor’s actual cost of the performance 
bond and required insurance. Payment will be made upon presentation of a paid invoice for such 
performance bond and required insurance.     
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SPECIAL PROVISION 

 
ITEM 730 

 
ROADSIDE MOWING 

 
 

For this Contract, Item 730, “Roadside Mowing”, of the Standard Specifications, is hereby 
amended with respect to the clauses cited below, and no other clauses or requirements of this 
Item are waived or changed hereby. 
 
730.3.  Work Methods.  Paragraph B is deleted and replaced by the following:  
 
B. Mowing Types. 

1. Strip Mowing (performed in conjunction with Bid Item 1007) 
 Mow a minimum five (5) foot strip of vegetation along edge of the planting 

beds and roadside plants. 
 Mow around appurtenances within the strip width. 

 
730.4.  Measurement.  Paragraph is deleted and replaced by the following:  
 
“Strip Mowing” will be measured as a component to the various Bid Item 1007 cycles. 
 
730.5.  Payment.  Paragraph is deleted and replaced by the following:  
 
The work performed and materials furnished in accordance with “Strip Mowing” are considered 
subsidiary to Item 1007. 
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SPECIAL SPECIFICATION 

ITEM 1007 
 

LANDSCAPE MAINTENANCE 
 
1007.1 Description.  Perform landscape maintenance, including mowing, trimming, edging, 
fertilizing, weeding, and litter pickup, in the designated landscape areas within the designated 
limits of the 183A Toll Road and Manor Expressway Corridors as indicated in the designated 
cycle or on-call item per the Construction/Maintenance Manager’s request.  
 
The following requirements are intended to describe the minimum expectations that the Mobility 
Authority deems necessary to result in healthy and vigorous plant growth for this region of 
Texas.  All areas will be inspected by the Mobility Authority after the Contractor notifies the 
Construction/Maintenance Manager that a cycle is complete.  If the minimum maintenance 
expectation activities do not result in a healthy, vigorous and/or acceptable plant growth, the 
Contractor is required to implement additional maintenance activities to bring the planting beds 
into compliance. 
 
1007.2  Materials. Furnish materials in accordance with Section 192.2 “Materials” unless 
otherwise specified.  
 
1007.3  Work Methods.   
 
A.  Plant Bed Maintenance.  The Contractor is responsible for all landscape plant materials 

(group plantings) within landscape planting beds in the designated areas along the 183A Toll 
Road and Manor Expressway right-of-way to ensure healthy and vigorous plant growth.  All 
landscape plants and landscape beds within the designated project limits will be inspected by 
the Mobility Authority.  All deficiencies discovered shall be repaired by the Contractor 
within seven (7) calendar days of notification by the Mobility Authority.   

 
 The Contractor will perform the following tasks in the designated areas shown within the 

designated 183A Toll Road and Manor Expressway Project Limits of Work: 
 

1. Mulching and Reshaping of Plant Beds. Any area of bare soil within planting beds or tree 
rings shall have mulch added.  Mulch shall be maintained at a settled depth of three 
inches (3”).  Replacement mulch shall be shredded hardwood mulch.  All landscape beds 
shall be mulched every late March and September.   
 
As requested by the Mobility Authority, the Contractor will inspect aggregate areas.  
Aggregate outside of identified boundaries shall be returned.  Where aggregate areas are 
thin or bare, additional gravel/stone that matches the area shall be added. 
 

2. Mowing. The provisions of Item 730 shall govern. 
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3. Pruning.  Pruning shall be defined as arboriculture within this article.  All tree care shall 
be supervised by an ISA Certified Arborist. 
 
Trees shall be pruned once each year in accordance with accepted pruning practices as set 
forth by the National Arborist Association in Pruning Standards for Shade Trees.  
Pruning shall be “Class II” pruning and shall be completed in such a manner that the 
original symmetry of the particular tree species is maintained and promoted.  On an as-
needed basis, trees shall be pruned to ensure they do not interfere with vehicles or sight 
distance, or inhibit the visibility of signs, as required to meet applicable TXDOT 
standards or as otherwise required by the Mobility Authority.   
 
The Contractor shall inspect all tree plantings for any disease or insect infestations and 
shall notify the Mobility Authority’s Construction/Maintenance Manager immediately 
upon discovery. 

 
4. Litter Pickup. Remove and dispose of litter from the landscape bed areas. Litter includes 

matter not part of the highway facility, such as trash, garbage, scrap metals, paper, wood, 
plastic, glass products, animal remains, rubber products, household appliances, and large 
bulky items. 
 

5. Fertilizer Application. Perform fertilization in all landscaped beds detailed in exhibits.  
Turf fertilization is to occur only at the FOB.  For tree and shrub fertilizer, all fertilizers 
shall be commercially produced and submitted for approval prior to application.  
Applications logs are required. Fertilizer application shall be applied no more than twice 
per year (it is anticipated to take place in late March and September).  The application for 
shrubs shall be a solid fertilizer with an N-P-K ratio of 10-10-10 at a rate of 5 pounds per 
1000 square feet, 50% of which must be in slow release form.  Trees shall receive ½ 
pound of the same fertilizer evenly spread over a diameter of 10’ surrounding the tree 
trunk. 

 
Ornamental grasses shall not require fertilizer within the duration of this Contract.  
Equipment for fertilizer application shall be properly calibrated and thoroughly cleansed 
between each use. 
 

6. Herbicide/Pesticide Treatment.  All herbicide treatments for designated landscape planter 
beds and landscape areas shall be supervised by a licensed TDA Pesticide Applicator.  
All herbicide activities shall be recorded and maintained on file and submitted to the 
Mobility Authority upon request.  The records shall contain dates of application, 
application rates, mixing rates, manufacturer’s labels, etc.   

 
Planting beds shall be kept clean of all vegetation not identified for that area by the 
Construction/Maintenance Manager.  Separation lines between vegetation types shall be 
maintained by removing plants that have re-seeded themselves over plant boundaries.  
For example, Little Bluestem seedlings found growing in a Flame Grass planting bed 
shall be removed.   
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Herbicides may be used to assist the Contractor in weed eradication under the following 
specific conditions: 1) the proposed plan of application has been approved by the 
Mobility Authority’s Construction/Maintenance Manager; 2) the herbicide does no 
damage to desirable vegetation; and 3) noticeable dead vegetation is removed within 
seven (7) calendar days following an effective application. 

 
The Contractor may use a pre-emergent in bed areas. Equipment for herbicide application 
shall be properly calibrated and thoroughly cleaned between each use. 

 
Herbicides should not be applied when rainfall is imminent or in windy conditions.  
Precautions shall be taken to avoid contact with unprotected persons.  

 
The TxDOT Roadside Vegetation Maintenance Manual should be referenced for 
additional herbicide application guidance. 
 
Herbicide/Pesticide Treatment will not be paid directly and will be considered subsidiary 
to Items 1007-001 and 1007-002. 
 

7. Irrigation System Operation and Inspection (Manor Expressway only). All irrigation 
maintenance shall be supervised by a Licensed Irrigator.  The existing irrigation system 
will consist of an automated below ground drip/spray-type system.  The Contractor shall 
inspect each zone of the system as part of the Plant Bed Maintenance cycle for the 
duration of the maintenance Contract.  The Contractor shall notify the Mobility Authority 
immediately of any malfunctioning zone or part upon discovery.   

 
The Contractor shall provide the Mobility Authority a designated 24-hour contact for 
repairs deemed to be urgent in nature.  Upon verbal notification by the 
Construction/Maintenance Manager, the Contractor shall dispatch personnel for 
immediate repair, regardless of the hour or date of the year.   

 
8. Work Schedule. The Contractor shall commence work within seven (7) calendar days of 

notification by the Construction/Maintenance Manager unless otherwise approved by the 
Construction/Maintenance Manager in writing.   

 
The Contractor shall complete all work within seven (7) calendar days after 
commencement of such work unless otherwise approved by the 
Construction/Maintenance Manager in writing. 

 
9. Monthly Walk-through. The Contractor’s Project Manager shall participate in a monthly 

walk-through with the Mobility Authority’s Construction/Maintenance Manager within 
the first ten (10) days of each month as requested. 

 
B. Roadway Planting Maintenance.  The Contractor is responsible for all individually planted 

materials (shade trees, ornamental trees and large shrubs) in the designated areas along the 
183A Toll Road right-of-way to ensure healthy and vigorous plant growth.  All individual 
plants within the designated project limits will be inspected by the Mobility Authority.  All 
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deficiencies discovered shall be repaired by the Contractor within seven (7) calendar days of 
notification by the Mobility Authority.   

 
1. Mulching and Reshaping of Plant Tree or Shrub Rings. Any area of bare soil within tree 

and large shrub rings shall have mulch added.  Mulch shall be maintained at a settled 
depth of three inches (3”).  Replacement mulch shall be shredded hardwood mulch.  Any 
trees and large shrubs located in turf grass area will be mulched within the tree ring every 
late March and September.  
 

2. Mowing. The provisions of Item 730 shall govern. 
 

3. Pruning. Pruning shall be defined as arboriculture within this article.  All tree care shall 
be supervised by an ISA Certified Arborist. 
 
Trees shall be pruned once each year in accordance with accepted pruning practices as set 
forth by the National Arborist Association in Pruning Standards for Shade Trees.  
Pruning shall be “Class II” pruning and shall be completed in such a manner that the 
original symmetry of the particular tree species is maintained and promoted.  On an as-
needed basis, trees shall be pruned to ensure they do not interfere with vehicles or sight 
distance, or inhibit the visibility of signs, as required to meet applicable TXDOT 
standards or as otherwise required by the Mobility Authority.   
 
The Contractor shall inspect all tree plantings for any disease or insect infestations and 
shall notify the Mobility Authority’s Construction/Maintenance Manager immediately 
upon discovery. 
 

4. Litter Pickup. Remove and dispose of litter from the landscape bed areas. Litter includes 
matter not part of the highway facility, such as trash, garbage, scrap metals, paper, wood, 
plastic, glass products, animal remains, rubber products, household appliances, and large 
bulky items. 
 

5. Fertilizer Application. Perform fertilization of all individually planted trees and large 
shrubs as detailed in exhibits.  Turf fertilization is to occur only at the FOB.  For tree and 
shrub fertilizer, all fertilizers shall be commercially produced and submitted for approval 
prior to application.  Applications logs are required. Fertilizer application shall be applied 
no more than twice per year (it is anticipated to take place in late March and September).  
The application for shrubs shall be a solid fertilizer with an N-P-K ratio of 10-10-10 at a 
rate of 5 pounds per 1000 square feet, 50% of which must be in slow release form.  Trees 
shall receive ½ pound of the same fertilizer evenly spread over a diameter of 10’ 
surrounding the tree trunk. 

 
Ornamental grasses shall not require fertilizer within the duration of this Contract.  
Equipment for fertilizer application shall be properly calibrated and thoroughly cleansed 
between each use. 
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6. Herbicide/Pesticide Treatment.  All herbicide treatments for designated landscape planter 

beds and landscape areas shall be supervised by a licensed TDA Pesticide Applicator.  
All herbicide activities shall be recorded and maintained on file and submitted to the 
Mobility Authority upon request.  The records shall contain dates of application, 
application rates, mixing rates, manufacturer’s labels, etc.   

 
Planting beds shall be kept clean of all vegetation not identified for that area by the 
Construction/Maintenance Manager.  Separation lines between vegetation types shall be 
maintained by removing plants that have re-seeded themselves over plant boundaries.  
For example, Little Bluestem seedlings found growing in a Flame Grass planting bed 
shall be removed.   

 
Herbicides may be used to assist the Contractor in weed eradication under the following 
specific conditions: 1) the proposed plan of application has been approved by the 
Mobility Authority’s Construction/Maintenance Manager; 2) the herbicide does no 
damage to desirable vegetation; and 3) noticeable dead vegetation is removed within 
seven (7) calendar days following an effective application. 

 
The Contractor may use a pre-emergent in bed areas. Equipment for herbicide application 
shall be properly calibrated and thoroughly cleaned between each use. 

 
Herbicides should not be applied when rainfall is imminent or in windy conditions.  
Precautions shall be taken to avoid contact with unprotected persons.  

 
The TxDOT Roadside Vegetation Maintenance Manual should be referenced for 
additional herbicide application guidance. 
 
Herbicide/Pesticide Treatment will not be paid directly and will be considered subsidiary 
to Items 1007-003. 

 
7. Work Schedule. The Contractor shall commence work within seven (7) calendar days of 

notification by the Construction/Maintenance Manager unless otherwise approved by the 
Construction/Maintenance Manager in writing.   

 
The Contractor shall complete all work within seven (7) calendar days after 
commencement of such work unless otherwise approved by the 
Construction/Maintenance Manager in writing. 

 
8. Monthly Walk-through. The Contractor’s Project Manager shall participate in a monthly 

walk-through with the Mobility Authority’s Construction/Maintenance Manager within 
the first ten (10) days of each month as requested. 
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C. 183A Field Operations Building (FOB). The Contractor will maintain the FOB grounds by 
performing mowing, trimming and edging, plant maintenance, and other activities.  The 
Contractor shall perform all of these tasks that constitute “183A Field Operations Building 
(FOB) by the cycle as shown in the plans. Landscape maintenance for the FOB includes the 
following: 
 
1. FOB Plant Maintenance. The Contractor is responsible for all landscape plant materials 

(group plantings) within landscape beds and individually planted materials in the 
designated areas located at the FOB to ensure healthy and vigorous plant growth.  All 
landscape plants and landscape beds within the designated project limits will be inspected 
by the Mobility Authority.   
 
All landscape plants and landscape beds on the FOB grounds will be inspected weekly by 
the Mobility Authority.  All deficiencies discovered shall be repaired within seven (7) 
days of notification by the Mobility Authority.  Replacement plant material shall be 
identical in species to those removed and shall be of similar size to adjacent material of 
the same species.  In the event that a suitable type and size of plant material cannot be 
found, the Contractor shall make a recommendation of the type and size of the plant 
material to be replaced. 
 

2. Mulching and Reshaping of Planting Beds and Tree/Shrub Rings. Any area of bare soil 
within planting beds, tree rings and large shrub rings shall have mulch added.  Mulch 
shall be maintained at a settled depth of three inches (3”).  Replacement mulch shall be 
shredded hardwood mulch.  Any trees and large shrubs located in turf grass area will be 
mulched within the tree ring every late March and September. 
 

3. Mowing, Trimming, and Edging.  The turf at the FOB shall be maintained to ensure a 
solid, healthy Bermuda grass stand, free of weeds and undesirable grasses.  Turf density 
shall be maintained at all times to prevent washouts and/or erosion.  The Contractor shall 
make every effort to eliminate all broadleaf weeds and undesirable grasses in order to 
ensure a solid, healthy grass stand.  Turf areas will be inspected after each cycle is 
complete by the Mobility Authority.  The Contractor shall repair all deficiencies 
discovered prior to the next inspection.  In all turf area at the FOB, the height of turf shall 
be kept between two inches (2”) and three inches (3”) at all times.  All litter shall be 
removed from the area prior to the commencement of mowing. 

 
Grass clippings are not permitted on parking lots, sidewalks, trails, riprap, curbs, etc. and 
shall be removed and disposed of away from the Mobility Authority right-of-way.  The 
Contractor shall not allow grass clippings to enter any drainage inlets.  Excessive grass 
clippings remaining on the turf areas shall be removed either by raking or additional 
mowing to mulch the grass clippings.  No visible grass clumps or clippings shall be 
visible from the street.  Turf grass shall be trimmed around all fixed objects (such as 
signs, ornamental steel fence, wooden fences, and retaining walls, etc.) at each turf grass 
mowing cycle.  Trimmed areas shall be of identical finished height of adjoining mowed 
turf height.  Trimming shall be accomplished within 24 hours of turf mowing in the 
designated areas.   
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Turf grass edging along mow curbs, vehicular curbs, sidewalks, trails, drainage flumes, 
drain inlet boxes, electrical boxes and irrigation boxes shall be performed every cycle.  
Any vegetation in pavement joints shall be killed and removed within ten (10) days of 
discovery.  Turf shall not be allowed to encroach along walls, sidewalks, islands, riprap 
or curbs and will be killed and removed.   

 
Only rotary mowers are allowed for turf grass and strip mowing.  Mower blades shall be 
maintained in such a manner that grass cuts are clean and sharp.  No mowing equipment 
exceeding 2,000 pounds is allowed.  Turf trimming shall be accomplished with nylon line 
trimmers.  Steel blade rotary edges may be utilized along mow curbs, pavement edges, 
and sidewalks.   

 
Mowing shall not be performed within ten (10) calendar days following an application of 
herbicide or when soil and turf conditions are wet to the point that turf damage or ruts 
will occur. 
 
Mowing will not be paid directly and will be considered subsidiary to Item 1007-004. 
 

4. Pruning.  Pruning shall be defined as arboriculture within this article.  All tree care shall 
be supervised by an ISA Certified Arborist. 
 
Trees shall be pruned once each year in accordance with accepted pruning practices as set 
forth by the National Arborist Association in Pruning Standards for Shade Trees.  
Pruning shall be “Class II” pruning and shall be completed in such a manner that the 
original symmetry of the particular tree species is maintained and promoted.  On an as-
needed basis, trees shall be pruned to ensure they do not interfere with vehicles or sight 
distance, or inhibit the visibility of signs, as required to meet applicable TXDOT 
standards or as otherwise required by the Mobility Authority.   
 
The Contractor shall inspect all tree plantings for any disease or insect infestations and 
shall notify the Mobility Authority’s Construction/Maintenance Manager immediately 
upon discovery. 
 

5. Litter Pickup. Remove and dispose of litter from the landscape bed areas. Litter includes 
matter not part of the highway facility, such as trash, garbage, scrap metals, paper, wood, 
plastic, glass products, animal remains, rubber products, household appliances, and large 
bulky items. 

 
6. Fertilizer Application. Perform fertilization in all landscaped beds and tree areas detailed 

in exhibits.  Turf fertilization is to occur only at the FOB.  For tree and shrub fertilizer, all 
fertilizers shall be commercially produced and submitted for approval prior to 
application.  Applications logs are required. Fertilizer application shall be applied no 
more than twice per year (it is anticipated to take place in late March and September).  
The application for shrubs shall be a solid fertilizer with an N-P-K ratio of 10-10-10 at a 
rate of 5 pounds per 1000 square feet, 50% of which must be in slow release form.  Trees 
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shall receive ½ pound of the same fertilizer evenly spread over a diameter of 10’ 
surrounding the tree trunk. 

 
Ornamental grasses shall not require fertilizer within the duration of this Contract.  
Equipment for fertilizer application shall be properly calibrated and thoroughly cleansed 
between each use. 

  
7. Herbicide/Pesticide Treatment.  All herbicide treatments for designated landscape planter 

beds and landscape areas shall be supervised by a licensed TDA Pesticide Applicator.  
All herbicide activities shall be recorded and maintained on file and submitted to the 
Mobility Authority upon request.  The records shall contain dates of application, 
application rates, mixing rates, manufacturer’s labels, etc.   

 
Planting beds shall be kept clean of all vegetation not identified for that area by the 
Construction/Maintenance Manager.  Separation lines between vegetation types shall be 
maintained by removing plants that have re-seeded themselves over plant boundaries.  
For example, Little Bluestem seedlings found growing in a Flame Grass planting bed 
shall be removed.   

 
Herbicides may be used to assist the Contractor in weed eradication under the following 
specific conditions: 1) the proposed plan of application has been approved by the 
Mobility Authority’s Construction/Maintenance Manager; 2) the herbicide does no 
damage to desirable vegetation; and 3) noticeable dead vegetation is removed within 
seven (7) calendar days following an effective application. 

 
The Contractor may use a pre-emergent in bed areas. Equipment for herbicide application 
shall be properly calibrated and thoroughly cleaned between each use. 

 
Herbicides should not be applied when rainfall is imminent or in windy conditions.  
Precautions shall be taken to avoid contact with unprotected persons.  

 
The TxDOT Roadside Vegetation Maintenance Manual should be referenced for 
additional herbicide application guidance. 
 
Herbicide/Pesticide Treatment will not be paid directly and will be considered subsidiary 
to Item 1007-004. 
 

8. Irrigation System Operation and Inspection. All irrigation maintenance shall be 
supervised by a Licensed Irrigator.  The existing irrigation system will consist of an 
automated below ground drip/spray-type system.  The Contractor shall inspect each zone 
of the system as part of the Plant Bed Maintenance cycle for the duration of the 
maintenance Contract.  The Contractor shall notify the Mobility Authority immediately 
of any malfunctioning zone or part upon discovery.   

 
The Contractor shall provide the Mobility Authority a designated 24-hour contact for 
repairs deemed to be urgent in nature.  Upon verbal notification by the 
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Construction/Maintenance Manager, the Contractor shall dispatch personnel for 
immediate repair, regardless of the hour or date of the year.  

 
9. Work Schedule. The Contractor shall commence work within seven (7) calendar days of 

notification by the Construction/Maintenance Manager unless otherwise approved by the 
Construction/Maintenance Manager in writing.   

 
The Contractor shall complete all work within seven (7) calendar days after 
commencement of such work unless otherwise approved by the 
Construction/Maintenance Manager in writing. 

 
10. Monthly Walk-through. The Contractor’s Project Manager shall participate in a monthly 

walk-through with the Mobility Authority’s Construction/Maintenance Manager within 
the first ten (10) days of each month as requested. 
 

D. 183A Brushy Creek Pedestrian Bridge (Pedestrian Bridge). The Contractor shall perform 
all of these tasks that constitute “183A Brushy Creek Pedestrian Bridge (Pedestrian Bridge) 
by the cycle as shown in the plans.  Landscape maintenance of the Pedestrian Bridge grounds 
(including the adjacent parking lot) includes the following:  

 
1. Mulching. As requested by the Mobility Authority, the Contractor will inspect aggregate 

areas.  Aggregate outside of identified boundaries shall be returned.  Where aggregate 
areas are thin or bare, additional gravel/stone that matches the area shall be added. 
 

2. Mowing. The sodded areas identified in the plan exhibits shall be maintained to ensure 
solid, healthy grass stands.  Mowing shall include mowing, trimming, edging and 
blowing of the pedestrian bridge grounds including areas surrounding the parking lot,  
adjacent inlets (at both ends of parking lot) and within five feet (5’) of landscape areas 
(aggregate mulch) at each mowing cycle.  Upon completion of a mowing cycle, finished 
grass shall have a consistent height of between six inches (6”) and eight inches (8”).  
Edging shall be performed following the completion of mowing.  Turf shall not be 
allowed to encroach along any paved surfaces along the SUP or the landscape areas.  Turf 
maintenance equipment shall not be used when ground is sufficiently wet to produce ruts.   

 
 Grass clippings are not permitted on any paved surfaces within the Pedestrian Bridge 

grounds. The Contractor shall not allow grass clippings to enter any drainage inlets.  
Excessive grass clippings remaining on the turf areas shall be removed by raking, 
bagging, or blowing them outside of the limit of work.  Clumps of grass shall not be 
visible from the Pedestrian Bridge grounds.   

 
 Only rotary mowers are allowed for turf grass mowing.  Mower blades shall be 

maintained in such a manner that grass cuts are clean and sharp.  No mowing equipment 
exceeding 2000 pounds and/or 48” width mowing deck is allowed.  Turf trimming shall 
be accomplished with nylon line trimmers.  Steel blade rotary edges may be utilized 
along mow curbs, pavement edges, and sidewalks.   
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Mowing will be included in the Pedestrian Bridge cycle.  The work performed and 
materials furnished in accordance with this Item are considered subsidiary to Item 1007-
005. 

 
3. Pruning.  Pruning shall be defined as arboriculture within this article.  All tree care shall 

be supervised by an ISA Certified Arborist. 
 
Trees shall be pruned once each year in accordance with accepted pruning practices as set 
forth by the National Arborist Association in Pruning Standards for Shade Trees.  
Pruning shall be “Class II” pruning and shall be completed in such a manner that the 
original symmetry of the particular tree species is maintained and promoted.  On an as-
needed basis, trees shall be pruned to ensure they do not interfere with vehicles or sight 
distance, or inhibit the visibility of signs, as required to meet applicable TXDOT 
standards or as otherwise required by the Mobility Authority.   
 
The Contractor shall inspect all tree plantings for any disease or insect infestations and 
shall notify the Mobility Authority’s Construction/Maintenance Manager immediately 
upon discovery. 

 
4. Sweeping. Sweeping includes litter pickup.  All litter shall be removed from all areas 

visible from the Pedestrian Bridge grounds.  Litter is defined as trash, garbage, scrap 
metals, wood, rags, paper, plastic, glass, rubber, feces, animal remains, and any other 
foreign materials that are located in paved and grassy areas.   
 
Excessive soil shall be removed along paved areas such that the path maintains a clean 
and presentable appearance.  The Pedestrian Bridge grounds shall be swept and scrubbed, 
where necessary, in order to maintain this appearance.   
 

5. Herbicide/Pesticide Treatment.  All herbicide treatments for designated landscape areas, 
primarily aggregate mulch, shall be supervised by a licensed TDA Pesticide Applicator.  
All herbicide activities shall be recorded and maintained on file and submitted to the 
Mobility Authority upon request.  The records shall contain dates of application, 
application rates, mixing rates, manufacturer’s labels, etc.   

 
Landscape areas shall be kept clean of all vegetation not identified for that area by the 
Construction/Maintenance Manager.  Separation lines between vegetation types shall be 
maintained by removing plants that have re-seeded themselves over plant boundaries.  
For example, Little Bluestem seedlings found growing in a Flame Grass planting bed 
shall be removed.   

 
Herbicides may be used to assist the Contractor in weed eradication under the following 
specific conditions: 1) the proposed plan of application has been approved by the 
Mobility Authority’s Construction/Maintenance Manager; 2) the herbicide does no 
damage to desirable vegetation; and 3) noticeable dead vegetation is removed within 
seven (7) calendar days following an effective application. 
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The Contractor may use a pre-emergent in bed areas. Equipment for herbicide application 
shall be properly calibrated and thoroughly cleaned between each use. 

 
Herbicides should not be applied when rainfall is imminent or in windy conditions.  
Precautions shall be taken to avoid contact with unprotected persons.  

 
The TxDOT Roadside Vegetation Maintenance Manual should be referenced for 
additional herbicide application guidance. 
 
Herbicide/Pesticide Treatment will not be paid directly and will be considered subsidiary 
to Item 1007-005. 
 

6. Work Schedule. The Contractor shall commence work within seven (7) calendar days of 
notification by the Construction/Maintenance Manager unless otherwise approved by the 
Construction/Maintenance Manager in writing.   
The Contractor shall complete all work within seven (7) calendar days after 
commencement of such work unless otherwise approved by the 
Construction/Maintenance Manager in writing. 
 

7. Monthly Walk-through. The Contractor’s Project Manager shall participate in a monthly 
walk-through with the Mobility Authority’s Construction/Maintenance Manager within 
the first ten (10) days of each month as requested. 
 

E. 183A Shared-Use Path (SUP). The Contractor shall perform all of these tasks that constitute 
“183A Shared-Use Path (SUP) by the cycle as shown in the plans. The total length of the 
183A Shared-Use Path (including Phase I and Phase II) is 37,465 Linear Feet (LF).  
Landscape maintenance of the designated limits of work for the 183A Corridor SUP includes 
the following:  
 
1. Mowing.  The turf alongside the 183A Corridor SUP shall be maintained to ensure solid, 

healthy grass stands.  Mowing shall include mowing, trimming, edging and blowing 
along the SUP.  The Contractor will mow and trim all grass within five feet (5’) of both 
edges of the SUP at each mowing cycle.  Upon completion of a mowing cycle, finished 
grass shall have a consistent height of between six inches (6”) and eight inches (8”).  
Edging shall be performed following the completion of mowing.  Turf shall not be 
allowed to encroach along any paved surfaces along the SUP.  Turf maintenance 
equipment shall not be used when ground is sufficiently wet to produce ruts.   

 
 Grass clippings are not permitted on any paved surfaces along the SUP. The Contractor 

shall not allow grass clippings to enter any drainage inlets.  Excessive grass clippings 
remaining on the turf areas shall be removed by raking, bagging, or blowing them outside 
of the SUP.  Clumps of grass shall not be visible from the SUP.   

 
 Only rotary mowers are allowed for turf grass mowing.  Mower blades shall be 

maintained in such a manner that grass cuts are clean and sharp.  No mowing equipment 
exceeding 2000 pounds and/or 48” width mowing deck is allowed.  Turf trimming shall 
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be accomplished with nylon line trimmers.  Steel blade rotary edges may be utilized 
along mow curbs, pavement edges, and sidewalks.   

 
Mowing will be included in the SUP cycle.  The work performed and materials furnished 
in accordance with this Item are considered subsidiary to Item 1007-006. 

 
2. Sweeping. Sweeping includes litter pickup.  All litter shall be removed from all areas 

visible from the SUP.  Litter is defined as trash, garbage, scrap metals, wood, rags, paper, 
plastic, glass, rubber, feces, animal remains, and any other foreign materials that are 
located in paved and grassy areas.   

 
 Excessive soil shall be removed along paved areas such that the path maintains a clean 

and presentable appearance.  The SUP shall be swept and scrubbed, where necessary, in 
order to maintain this appearance.   

 
3. Herbicide/Pesticide Treatment.  All herbicide treatments shall be supervised by a licensed 

TDA Pesticide Applicator.  All herbicide activities shall be recorded and maintained on 
file and submitted to the Authority upon request.  The records shall contain dates of 
application, application rates, mixing rates, manufacturer’s labels, etc.  For herbicide and 
weed control, spot spraying of areas within the pavement and within 48 inches (48”) of 
both edges of the SUP shall be applied to weeds, foreign grass, leaves and/or other 
undesirable vegetation at all times.   

 
 Herbicides may be used to assist the Contractor in weed eradication under the following 

specific conditions: 1) the proposed plan of application has been approved by the 
Authority’s Maintenance Supervisor; 2) the herbicide does no damage to desirable 
vegetation; and 3) noticeable dead vegetation is removed within 3 days following an 
effective application. 

 
The Contractor may use a pre-emergent. Equipment for herbicide application shall be 
properly calculated and thoroughly cleaned between each use. 

 
Herbicides should not be applied when rainfall is imminent or in windy conditions.  
Precautions shall be taken to ensure no contact of herbicides is made with unprotected 
persons.   
 
The TxDOT Roadside Vegetation Maintenance Manual should be referenced for 
additional herbicide application guidance. 
 
Herbicide Treatment will be included in the SUP cycle.  The work performed and 
materials furnished in accordance with this Item are considered subsidiary to Item 1007-
006. 

 
4. Work Schedule. The Contractor shall commence work within seven (7) calendar days of 

notification by the Construction/Maintenance Manager unless otherwise approved by the 
Construction/Maintenance Manager in writing.   
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The Contractor shall complete all work within seven (7) calendar days after 
commencement of such work unless otherwise approved by the 
Construction/Maintenance Manager in writing. 

 
5. Monthly Walk-through. The Contractor’s Project Manager shall participate in a monthly 

walk-through with the Mobility Authority’s Construction/Maintenance Manager within 
the first ten (10) days of each month as requested. 

 
1007.4 Measurement.  This Item will be measured as follows: 
 

A. Plant Bed Maintenance.  By the cycle. 
B. Roadway Planting.  By the cycle. 
C. 183A Field Operations Building (FOB).  By the cycle. 
D. 183A Brushy Creek Pedestrian Bridge (Pedestrian Bridge).  By the cycle. 
E. 183A Shared-Use Path (SUP).  By the cycle. 

 
Landscape Maintenance Summary* 

Cycles 
per Year  

Plant Bed Maintenance for 183A Toll Road (Bid Item 1007-001) 19/yr 
Plant Bed Maintenance for Manor Expressway (Bid Item 1007-002) 19/yr 
Roadway Planting for 183A Toll Road (Bid Item 1007-003) 19/yr 
183A Field Operations Building (Bid Item 1007-004) 21/yr 
183A Brushy Creek Pedestrian Bridge (Bid Item 1007-005) 10/yr 
183A Shared-Use Path (Bid Item 1007-006) 10/yr 
* This tabulation only reflects an estimate of the anticipated frequencies 

for the various cycles/landscape maintenance activities that the 
Contractor may be requested to provide. This summary is being 
provided for informational purposes only to serve as a guide in 
preparing the bids. 

 
 
1007.5 Payment.   
 
The work performed and materials furnished in accordance with this Item and measured as 
provided under “Measurement” will be paid for at the unit prices bid for “Plant Bed 
Maintenance”, “Roadway Planting”, “183A Field Operations Building (FOB)”, “183A Brushy 
Creek Pedestrian Bridge (Pedestrian Bridge)” and “183A Shared-Use Path (SUP)” at locations 
specified. 
 
The payment for each cycle shall be full compensation for providing all labor, equipment, 
materials, fuel, tools, roadway tolls and incidentals for the Landscape Maintenance work 
required during the Contract period. 
 


